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1. Introduction 

The Materials Innovation and Recycling Authority (“MIRA”) is a quasi-public entity, a 

body politic and corporate, created pursuant to Public Act 14-94 as a successor authority to 

the Connecticut Resources Recovery Authority (“CRRA”) and pursuant to C.G.S. Chapter 

446e, Section 22a-261, as a public instrumentality and political subdivision of the State of 

Connecticut (the "State"). MIRA has the responsibility for the planning, design, construc-

tion, financing, management, operation and maintenance of solid waste disposal, volume 

reduction, resource recovery facilities, and related facilities considered to be necessary, de-

sirable, convenient or appropriate in carrying out the provisions of the state solid waste 

management plan.  
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One of the properties that MIRA owns is the former Collins Pipe building located at 171 

Murphy Road in Hartford, Connecticut (hereafter “171 Murphy Road” or “Collins Build-

ing.”) 

 

MIRA is seeking proposals from qualified firms to replace the roof at 171 Murphy Road as 

specified in the (form of) Agreement (Section 5 of the RFP Package Documents)(the 

“Work”).  

2. RFP Projected Timeline 

The following is the projected timeline for the RFP process: 

ITEM DATE 

RFP Documents Available Monday, October 5,, 2015 

Notice of Interest Forms Due 

(to register for Mandatory pre-proposal 
conference and site tour) 

Must be received prior to Mandatory Pre-
Proposal conference and site tour (see below) 

Mandatory Pre-Proposal conference 
and site tour 

Wednesday, October 14, 2015 at 10am 

Deadline for Written Questions By 3pm Wednesday, October 21, 2015 

Response to Written Questions Monday October 26, 2015 

Proposals Due at MIRA By 3pm Thursday October 29, 2015 

Expected start date of agreement  Pending approval by MIRA’s Board of Directors 

MIRA reserves the right at its sole and absolute discretion to extend any of the actual or 

proposed dates in the above Projected Timeline and further reserves the right to reject any 

and all Proposals and republish this RFP. MIRA also reserves the right at its sole and abso-

lute discretion to terminate this RFP process at any time prior to the execution of any 

Agreement. 

3. Definitions 

As used in this Instructions To Proposers and in other Contract Documents (as defined 

herein), the following terms shall have the meanings as set forth below: 

(a) Addenda:  Written or graphic documents issued prior to the Proposal due date 

that clarify, correct or change any or all of the Contract Documents. 

(b) Contract Documents: 
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a) Agreement For Replacement Of Roof At 171 Murphy Road (the 

“Agreement”); 

b) RFP Package Documents (defined below); 

c) Addenda; 

d) The successful Proposer’s Proposal (including all documentation 

attached to or accompanying such Proposal, all other documenta-

tion submitted in connection with such Proposal, and all post-

submission documentation submitted prior to the issuance of the 

Notice Of Award); 

e) Notice Of Award; and, 

f) Any written amendments to the Agreement. 

(a) Laws And Regulations:  Any and all applicable laws, rules, regulations, 

ordinances, codes, orders and permits of any and all federal, state and local 

governmental and quasi-governmental bodies, agencies, authorities and courts 

having jurisdiction. 

(b) Notice Of Award:  Written notification from MIRA to the apparent successful 

Proposer that states that MIRA has accepted such Proposer’s Proposal and sets 

forth the remaining conditions that must be fulfilled by such Proposer before 

MIRA executes the Agreement. 

(c) Project:  The replacement of the roof at 171 Murphy Road, in accordance with 

the Contract Documents. 

(d) RFP Package Documents: 

1. Request For Proposals; 

2. Notice of Interest Form; 

3. Proposal Bond Form; 

4. Proposal Forms 

4.1. Proposal Form; 

4.2. Proposal Price Form; 

4.3. Business Information Form; 

4.4. References Form 

4.5. Questionnaire Concerning Affirmative Action, Small Business 

Contractors And Occupational Health And Safety; 

4.6. Affidavit Concerning Nondiscrimination; 

4.7. Background Questionnaire; 

4.8. SEEC Form 10, Notice to Executive Branch State Contractors 

and Prospective State Contractors of Campaign Contribution and 

Solicitation Limitations (acknowledgement on page 3 must be 

completed and signed by proposer) 

5. Agreement for Replacement Of Roof At 171 Murphy Road and Exhib-

its A – P thereto. 
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Terms used, but not defined, in this Instructions To Proposers shall have the same respec-

tive meanings assigned to such terms in the Agreement. 

4. Communications With MIRA Staff and Board Members 

Except as otherwise authorized by this Instructions To Proposers, during the period while 

the RFP process is active (i.e., from the date MIRA issues the RFP until the date the suc-

cessful Proposer accepts the Notice Of Award), firms contemplating or preparing Pro-

posals are prohibited from contacting MIRA staff or MIRA Board of Director members in 

an ex parte manner to discuss the RFP submission process. A firm’s Proposal shall be re-

jected if any of the foregoing ex parte communications take place. 

5. Scope Of Work 

MIRA is seeking Proposals from qualified firms to replace the roof at 171 Murphy Road, 

as specified in the (form of) Agreement (Section 6 of the RFP Package Documents)(the 

“Work”).  

Specific instructions about how the Work is to be performed are included in the (form of) 

Agreement (Section 6 of the RFP Package Documents). The Work will be performed in 

accordance with and as required by the Contract Documents, including but not limited to, 

The General Requirements  set forth in Exhibit A (the “General Requirements”), the 

Scope of Work set forth in Exhibit B (the “Specifications”), the Environmental Report  set 

forth in Exhibit C (the “Environmental Report”), the Drawings set forth in Exhibit D (the 

“Construction Drawings”), and the schedule set forth in Exhibit E (the “Project Sched-

ule”) of the Agreement. 

6. Availability of RFP Package Documents 

Complete sets of the RFP Package Documents may be obtained on the World Wide Web 

beginning on Monday, October 8, 2015 at: 

www.ctmira.org on the “Current Bids, RFP and RFQ” page, under the “Business Links” 

section of the website.  The RFP documents can be accessed by selecting the “RFP:  Re-

placement of Roof At 171 Murphy Road” link. 

The RFP Package Documents are in PDF format. The forms included in the RFP Package 

Documents are also available for downloading in Microsoft Word format at the same place 

on MIRA’s web site where the PDF of the RFP is located. Prospective Proposers can fill 

the forms out by typing the answers on their computer’s keyboard. The forms can then be 

printed and submitted with the Proposal. MIRA encourages firms to make use of the down-

loadable Word forms. 

The RFP Package Documents are also available Monday through Friday, from 8:30 a.m. to 

4:30 p.m. at MIRA’s offices, 100 Constitution Plaza, 6
th

 Floor, Hartford, Connecticut 

06103-1722, beginning on the same date. Anyone intending to pick up the documents at 

MIRA’s offices must contact Roger Guzowski [(860) 757-7703] at least 24 hours in ad-

http://www.ctmira.org/
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vance.  There is a charge of $35.00 for anyone picking up the documents at MIRA’s office. 

For anyone picking up the RFP Package Documents in accordance with this Section 6, 

MIRA will NOT print larger-size copies of the Construction Drawings in Exhibit A of the 

Agreement (Section 6A of the RFP Package Documents).  Rather a PDF copy of those 

drawings will be provided on a compact disk.  Payment should be made by check to “Ma-

terials Innovation and Recycling Authority.” 

7. Mandatory Pre-Proposal Conference and Site Tour.  

There will be a mandatory pre-proposal conference and site tour starting at 171 Murphy 

Road in Hartford, CT 06114, as per the date and time specified in Section 2 of this Request 

For Proposals (Section 1 of the RFP Package Documents).  If you are planning to attend 

this mandatory pre-proposal conference and tour, please submit a Notice Of Interest 

Form (Section 2 of the RFP Package Documents) to MIRA prior to the site tour or deliver 

the completed form to MIRA at the tour. The Notice Of Interest Form is available on 

MIRA’s web site along with the other RFP documents.  Completed Notice Of Interest 

Forms should be returned to Roger Guzowski by e-mail (rguzowski@ctmira.org), by 

fax (860-757-7742), or by correspondence (MIRA, 100 Constitution Plaza, 6
th

 Floor, 

Hartford, Connecticut 06103-1722). 

8. Addenda And Interpretations 

MIRA may issue Addenda to the RFP Package Documents that shall, upon issuance, be-

come part of the RFP Package Documents and binding upon all potential or actual Propos-

ers for the Work. Such Addenda may be issued in response to requests for interpretation or 

clarification received from potential Proposers. Any request for interpretation or clarifica-

tion of any documents included in the RFP Package Documents must be submitted in 

writing to Roger Guzowski by e-mail (rguzowski@ctmira.org), by fax (860-757-7742), 

or by correspondence (MIRA, 100 Constitution Plaza, 6
th

 Floor, Hartford, Connecti-

cut 06103-1722). To be given consideration, any such written request must be re-

ceived by MIRA as per the date and time specified in Section 2 of this Request For 

Proposals (Section 1 of the RFP Package Documents). 

Addenda, if any, will be mailed and/or e-mailed to all persons who submitted a Notice Of 

Interest Form (see Section 8, above) or who picked up or requested from MIRA a printed 

copy of the RFP Package Documents. Such addenda will also be posted on MIRA’s web 

site http://www.ctmira.org on the “Current Bids, RFP and RFQ” page, under the “Business 

Links” section of the website.  Addenda will be located with the other RFP documents by 

selecting the the “RFP For Replacement Of Roof At 171 Murphy Road” link.  Such adden-

da will be mailed/e-mailed and posted on the web site no later than the date and time speci-

fied in Section 2 of this Request For Proposals (Section 1 of the RFP Package Documents) 

Failure of any Proposer to receive any such Addenda shall not relieve such Proposer from 

any conditions stipulated in such Addenda. Only questions answered or issues addressed by 

formal written Addenda will be binding. All oral and other written responses, state-

mailto:chyfield@crra.org
mailto:chyfield@crra.org
http://www.ctmira.org/
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ments, interpretations or clarifications shall be without legal effect and shall not be 

binding upon MIRA. 

9. Form Of The Agreement 

The form of the Agreement that MIRA intends to sign with successful Proposer is enclosed 

as Section 6 of the RFP Package Documents. 

While it intends to enter into an agreement with a successful Proposer, MIRA makes no 

guarantees that any Proposal will result in an Agreement.  Further, MIRA reserves the 

right to reject any or all Proposals and to award any Agreements in a manner deemed to be 

in its best interests. 

The terms and conditions of the Agreement (Section 6 of the RFP Package Documents), 

as attached, are substantially non-negotiable.  However, MIRA reserves the right to negoti-

ate, modify, and/or waive at its sole and absolute discretion any terms of the Agreement.  

10. Proposal Security 

Each Proposal shall be accompanied by a Proposal Security. Any Proposal that does not 

contain a Proposal Security or any Proposal that contains a Proposal Security that does not 

comply with the following requirements shall be rejected as non-responsive. 

10.1 Amount of Security 

The Proposal Security shall be in the amount of Five Percent of the Proposal 

Price. 

10.2 Type of Security 

The following are the acceptable forms of Proposal Security: 

(a) A cashier’s check; 

(b) A certified check; or 

(c) A Proposal bond in the form included in Section 3 of the RFP 

Package Documents. 

The Proposal Security shall be made payable to MIRA. 

Any Proposal bond submitted as Proposal Security shall be in the form provided for 

such Proposal bond in Section 3 of the RFP Package Documents and such Proposal 

bond shall be executed and issued by a surety company acceptable to MIRA. Any 

Proposal that does not contain the above requisite Proposal Security or any Pro-

posal that contains Proposal Security that does not comply with the foregoing re-

quirements shall be rejected as non-responsive. 
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10.3 Disposition of Proposal Security 

The Proposal Security of the successful Proposer will be retained until such Pro-

poser has executed the Agreement, furnished the required contract security and sat-

isfied all other conditions of the Notice of Award, including execution and submis-

sion of the Contractor’s Certification Concerning Gifts, whereupon such Proposal 

Security will be returned. 

If the successful Proposer fails to execute and deliver the Agreement, furnish the 

required contract security, or satisfy all other conditions of the Notice Of Award 

within ten (10) days after the issuance of such Notice Of Award, MIRA may annul 

the Notice Of Award and the Proposal Security of that Proposer shall be forfeited. 

The Proposal Security of other Proposers whom MIRA believes to have a reasona-

ble chance of receiving the award may be retained by MIRA until the earlier of the 

seventh (7
th

) day after the Effective Date of the Agreement or ninety (90) days after 

the Proposal due date, whereupon the Proposal Security furnished by such Propos-

ers will be returned. Proposal Security with Proposals that are not competitive will 

be returned within seven (7) days after the opening of such Proposals. 

11. Proposal Submittal Procedures 

Sealed Proposals shall be submitted no later than the due date specified in Section 2 

of this Request For Proposals (Section 1 of the RFP Package Documents), at the offic-

es of MIRA, 100 Constitution Plaza, 6th Floor, Hartford, Connecticut 06103-1722, Attn:  

Roger Guzowski.  MIRA reserves the right to reject any proposal received after the time 

and date set forth therein. 

12. Number Of Copies 

Each Proposer must submit one (1) original and two (2) copies of its Proposal. The original 

Proposal shall be stamped or otherwise marked as such. 

Each Proposal (the original and three copies) shall be enclosed in a sealed envelope that 

shall be clearly marked “Proposal For Replacement Of Roof At 171 Murphy Road.” 

13. Period Proposals Shall Remain Open 

Proposals shall remain open and subject to acceptance for ninety (90) days after the Pro-

posal due date. 

14. Modification/Withdrawal Of A Proposal 

Proposals may be modified or withdrawn by an appropriate document duly executed (in 

the manner that a Proposal must be executed) and delivered to MIRA’s office at any time 

prior to the Proposal due date. 
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15. Proposal Contents 

Proposals shall be submitted on forms provided by MIRA as part of this Proposal package, 

all of which forms must be completed with the appropriate information required and all 

blanks on such forms filled in. 

A Proposal must consist of the following and be in the following order: 

(a) Title page, including the title of the solicitation, the name of the Proposer and the 

date the Proposal is submitted; 

(b) Cover letter, signed by a person authorized to commit the Proposer to the 

contractual arrangements with MIRA, which includes the following: 

1. The name of the Proposer; 

2. A clear statement indicating that the attached Proposal constitutes a 

firm and binding offer by the Proposer to MIRA considering the terms 

and conditions outlined in the RFP; and 

3. The Proposer’s promise, if any, to set aside a portion of the contract for 

legitimate minority business enterprises (see Section 19.2 of this In-

structions To Proposers); 

(c) Table of Contents for the Proposer’s Proposal; 

(d) Proposal Security (cashier’s check, certified check or Proposal bond) (see Section 

10 of this Request for Proposals); 

(e) The completed Proposal Form (Section 4.1 of the RFP Package Documents), 

with Addenda, if any, listed in the appropriate place (Page 2), the name and 

address of the contact for Notices listed in the appropriate place (Page 7) and the 

completed agreement section (Page 7); 

(f) The completed Pricing Form (Section 4.2 of the RFP Package Documents); 

(g) The completed Business Information Form (Section 4.3 of the RFP Package 

Documents); 

(h) The completed References Form (Section 4.4 of the RFP Package Documents) 

(i) The completed Questionnaire Concerning Affirmative Action, Small Business 

Contractors And Occupational Health And Safety form (Section 4.5 of the RFP 

Package Documents), with the Proposer’s most recent EEO-1 data attached if the 

Proposer wishes such data to be considered in the evaluation of its Proposal; 

(j) The completed Affidavit Concerning Nondiscrimination (Section 4.6 of the RFP 

Package Documents) (subscribed and sworn before a Notary Public or Commis-

sioner of the Superior Court);  
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(k) The completed Background Questionnaire (Section 4.7 of the RFP Package Doc-

uments) (subscribed and sworn before a Notary Public or Commissioner of the 

Superior Court); 

(l) The completed and signed Acknowledgement of Receipt of Notice of Campaign 

Contribution and Solicitation Limitation (SEEC Form 10)(Section 4.8 of the RFQ 

Package Documents);  

(m) A copy of the Proposal submitter’s up-to-date certificate of insurance showing all 

current insurance coverage. 

Proposers should not include in their Proposals any other portions of the RFP Package 

Documents (e.g., this Instructions To Proposers or the Agreement). 

Proposer may include additional information as an addendum/appendix to its Proposal if 

the Proposer thinks that it will assist MIRA in evaluating the Proposer’s Proposal. A Pro-

poser should not include information that is not directly related to the subject matter of this 

solicitation. 

16. MIRA Reserved Rights 

In addition to the other rights in this Request for Proposals, MIRA reserves, holds and may 

exercise at its sole discretion, the following rights and options: 

 

(a) To supplement, amend, or otherwise modify or cancel this Request for Proposals 

with or without substitution of another Request for Proposals; 

(b) To issue additional or subsequent solicitations for proposals; 

(c) To conduct investigations of the proposers and their proposals; 

(d) To clarify the information provided pursuant to this Request for Proposals;  

(e) To request additional evidence or documentation to support the information in-

cluded in any proposal; 

(f) To enter into contract discussion with one or more entities having submitted a 

proposal; and 

(g) To reject any and all proposals, or parts thereof, and/or to waive any informality 

or informalities in any of the proposals or the proposal process for the RFP, if 

such rejection or waiver is deemed in the best interests of MIRA. 

17. Proposal Opening 

All Proposals will be opened at MIRA’s convenience on or after the Proposal due date. 

MIRA reserves the right to reject any or all of the Proposals, or any part(s) thereof, 

and/or to waive any informality or informalities in any Proposal or the RFP process 

for this Project. 
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18. Additional Information And Interviews 

MIRA reserves the right to request additional information from Proposal submitters and to 

request certain submitters to make oral presentations or further explanations of their Pro-

posal. 

19.  Proposal Evaluation 

The award of the contract for the Work will be made, if at all, to the Proposer(s) whose 

evaluation by MIRA results in MIRA determining that such award to such Proposer(s) is in 

the best interests of MIRA. However, the selection of a Proposer(s) and the award of 

such contract, while anticipated, are not guaranteed.  

MIRA is an Equal Opportunity and Affirmative Action employer and does not discrimi-

nate in its hiring, employment, contracting, or business practices. MIRA is committed to 

complying with the Americans with Disability Act of 1990 (ADA) and does not discrimi-

nate on the basis of disability in admission to, access to, or operation of its programs, ser-

vices, or activities. 

19.1 Evaluation Criteria 

MIRA will base its evaluation of Proposals on the following criteria, which are not 

necessarily presented in order of importance: 

(a) Cost; 

(b) Proven ability of the Proposer to perform the Work required by the 

Contract Documents; 

(c) The Proposer’s proposed Project Schedule (as specified in the Propos-

er’s Proposal Form - Section 4.1 of the RFP Package Documents);  

(d) Any other factor or criterion that MIRA, in its sole discretion, deems or 

may deem relevant or pertinent for such evaluation. 

19.2 Affirmative Action Evaluation Criteria 

All Proposals will also be rated on the Proposer’s demonstrated commitment to af-

firmative action. Sections 46a-68-1 to 46a-68-17 of the Regulations of Connecticut 

State Agencies require MIRA to consider the following factors when awarding a 

contract that is subject to contract compliance requirements: 

(a) The Proposer’s success in implementing an affirmative action plan (see 

Question 4 of the Questionnaire Concerning Affirmative Action, Small 

Business Contractors And Occupational Health And Safety (Section 4.5 

of the RFP Package Documents)); 
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(b) The Proposer’s success in developing an apprenticeship program 

complying with Sections 46a-68-1 to 46a-68-17 of the Regula-

tions of Connecticut State Agencies, inclusive (see Question 5 of 

the Questionnaire Concerning Affirmative Action, Small Busi-

ness Contractors And Occupational Health And Safety (Section 

4.5 of the RFP Package Documents)); 

(c) The Proposer’s promise to develop and implement a successful affirma-

tive action plan (see Question 4B of the Questionnaire Concerning Af-

firmative Action, Small Business Contractors And Occupational Health 

And Safety (Section 4.5 of RFP Package Documents)); 

(d) The Proposer’s submission of EEO-1 data indicating that the composi-

tion of its work force is at or near parity when compared to the racial 

and sexual composition of the work force in the relevant labor market 

area (See Section 15(j) of this Instructions To Proposers); and 

(e) The Proposer’s promise to set aside a portion of the contract for legiti-

mate minority business enterprises (see Section 14(b) of this Instruc-

tions To Property Appraisers). 

MIRA will base its evaluation of the Proposals on cost, qualifications, proven ability of 

Proposer to perform the Work required by the Contract Documents and any other factor or 

criterion that MIRA, in its sole discretion, deems or may deem relevant or pertinent for 

such evaluation. 

20. Contract Award 

If the contract is to be awarded, MIRA will issue to the successful Proposer(s) a Notice Of 

Award within ninety (90) days after the Proposal due date. 

MIRA reserves the right to correct inaccurate awards resulting from MIRA’s errors. This 

may include, in extreme circumstances, revoking a Notice Of Award already made to a 

Proposer and subsequently awarding the Notice of Award to another Proposer. Such action 

by MIRA shall not constitute a breach of this RFP by MIRA since the Notice Of Award to 

the initial Proposer is deemed to be void ab initio and of no effect as if no Agreement ever 

existed between MIRA and the initial Proposer. 

21. Affidavit Concerning Consulting Fees 

Pursuant to Connecticut General Statutes Section 4a-81, the apparently successful Pro-

posal submitter(s) must submit an affidavit stating that, except as specified in the affidavit, 

it has not entered into any contract with a consultant in connection with the RFP whereby 

any duties of the consultant pursuant to the contract require the consultant to pursue com-

munications concerning the business of MIRA, whether or not direct contract with MIRA 

was expected or made. The affidavit is enclosed as Exhibit M of the Agreement [Section 5 

of the RFP Package Documents]). 
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22. Contractor’s Certification Concerning Gifts 

Pursuant to Connecticut General Statutes Section 4-252, the apparently successful Propos-

er(s) must submit a document certifying that it has not given any gifts to certain individuals 

between the date MIRA started planning the RFP and the date the Agreement is executed. 

If the apparently successful Proposer does not execute the Certification, it will be disquali-

fied for the Agreement. The dates between which the Proposer may not give gifts and the 

identities of those to whom it may not give gifts are specified in the Contractor’s Certifica-

tion Concerning Gifts (Exhibit N of the Agreement [Section 5 of the RFP Package Docu-

ments]). 

23. Proposer’s Qualifications 

MIRA may make any investigation deemed necessary to determine the ability of any Pro-

poser to perform the Work required. Each Proposer shall furnish MIRA with all such in-

formation as may be required for this purpose. 

24. Proposal Preparation And Other Costs 

Each Proposer shall be solely responsible for all costs and expenses associated with the 

preparation and/or submission of its Proposal, or incurred in connection with any inter-

views and negotiations with MIRA, and MIRA shall have no responsibility or liability 

whatsoever for any such costs and expenses. 
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Individuals and firms that have an interest in the Materials Innovation and Recycling Authority (“MIRA”) 
solicitation listed below are encouraged to submit this Notice Of Interest Form to MIRA as early as they 
can. Request For Bids/Proposals/ Qualifications documents and other information released by MIRA 
related to the solicitation will be directly provided to those firms that have submitted this Form to MIRA. 

Solicitation: Agreement For Replacement Of Roof At 171 Murphy Road  

RFP Number: RFP 16-OP-001 

Notice Due Date 
Notice of Interest Forms must be received by MIRA prior to the 
MANDATORY pre-proposal conference and site tour at 10am on 
October 14th, 2015 

Provide the following information about the individual/firm and the contact person for the firm. 

Name of Individual/Firm:       

Name of Contact Person:       

Title of Contact Person:       

Mailing Address 1:       

Mailing Address 2:       

City, State, Zip Code       

Telephone Number:       

Fax Number:       

E-Mail Address:       

Submit this form to the MIRA contact listed below via e-mail, fax or correspondence as listed below. 

MIRA Contact: Roger Guzowski 

E-Mail Address: rguzowski@ctmira.org 

Fax Number: (860) 757-7742 

Correspondence Address: Materials Innovation and Recycling Authority 
100 Constitution Plaza, 6

th
 Floor 

Hartford, CT 06103 

 

NOTICE OF INTEREST FORM 
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PROPOSAL BOND FORM 
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below 
addresses are to be used for giving required notice. 

PROPOSER (Name and Address): SURETY (Name and Address of Principal Place of Business): 

            

 
OWNER (Name and Address): 

Materials Innovation and Recycling Authority 

100 Constitution Plaza, 6
th

 Floor 

Hartford, CT  06103-1722 

 
PROPOSAL 

DUE DATE: October 29, 2015 

AMOUNT: 5% of Proposal Price      

PROJECT 
DESCRIPTION 

(Including Name and 

Location): 

Replacement Of Roof At 171 Murphy Road 

171 Murphy Road 06114 

Hartford, Connecticut 06103 

 
BOND 

BOND NUMBER:       

DATE (Not later than Bid/Proposal 

Due Date): 
      

PENAL SUM:       DOLLARS ($      ) 

IN WITNESS WHEREOF, Surety and Bidder/Proposer, intending to be legally bound hereby, subject to the terms printed on 
Page 2 hereof, do each cause this Bid/Proposal Bond to be duly executed on its behalf by its authorized officer, agent, or 
representative. 

BIDDER/PROPOSER SURETY 

      (SEAL)       (SEAL) 

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 

SIGNATURE:  SIGNATURE:  

NAME AND 
TITLE: 

      
NAME AND 

TITLE: 
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TERMS AND CONDITIONS TO BID/PROPOSAL BOND 

1. Bidder/Proposer and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors and assigns to pay to Owner upon default of 
Bidder/Proposer any difference between the total 
amount of Bidder’s/Proposer’s bid/proposal and the total 
amount of the bid/proposal of the next lowest, 
responsible and responsive bidder/proposer as 
determined by Owner for the Work/Service required by 
the Contract Documents, provided that: 

1.1 If there is no such next lowest, responsible and 
responsive bidder/proposer, and Owner does not 
abandon the Project, then Bidder/Proposer and 
Surety shall pay to Owner the penal sum set forth 
on the face of this Bond, and 

1.2 In no event shall Bidder’s/Proposer’s and Surety’s 
obligation hereunder exceed the penal sum set 
forth on the face of this Bond. 

2. Default of Bidder/Proposer shall occur upon the failure 
of Bidder/Proposer to deliver within the time required by 
the Bid/Proposal Documents (or any extension thereof 
agreed to in writing by Owner) the executed Agreement 
and related documents required by the Bid/Proposal 
Documents and any performance and payment bonds 
required by the Bid/Proposal Documents and Contract 
Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s/Proposer’s bid/proposal 
and bidder/proposer delivers within the time 
required by the Bid/Proposal Documents (or any 
extension thereof agreed to in writing by Owner) 
the executed Agreement and related documents 
required by the Bid/Proposal Documents and any 
performance and payments bonds required by the 
Bid/Proposal Documents and Contract 
Documents, or 

3.2 All bids/proposals are rejected by Owner, or 

3.3 Owner fails to issue a notice of award to Bidder/ 
Proposer within the time specified in the 
Bid/Proposal Documents (or any extension thereof 
agreed to in writing by Bidder/Proposer and, if 
applicable, consented to by Surety when required 
by paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon 
default by Bidder/Proposer and within 30 calendar days 
after receipt by Bidder/Proposer and Surety of written 
notice of default from Owner, which notice will be given 
with reasonable promptness, identifying this Bond and 
the Project and including a statement of the amount 
due. 

5. Surety waives notice of any and all defenses based on 
or arising out of any time extension to issue notice of 
award agreed to in writing by Owner and 
Bidder/Proposer, provided that the total time for issuing 
notice of award including extensions shall not in the 
aggregate exceed 120 days from Bid/Proposal Due 
Date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond 
prior to 30 calendar days after the notice of default 
required in paragraph 4 above is received by 
Bidder/Proposer and Surety and in no case later than 
one year after Bid/Proposal Due Date. 

7. Any suit or action under this Bond shall be commenced 
only in a court of competent jurisdiction located in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent 
to Bidder/Proposer and Surety at their respective 
addresses shown on the face of this Bond. Such notices 
may be sent by personal delivery, commercial courier or 
by United States Registered or Certified Mail, return 
receipt requested, postage pre-paid, and shall be 
deemed to be effective upon receipt by the party 
concerned. 

9. Surety shall cause to be attached to this Bond a current 
and effective Power of Attorney evidencing the authority 
of the officer, agent or representative who executed this 
Bond on behalf of Surety to execute, seal and deliver 
such Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable 
statutory requirements. Any applicable requirement of 
any applicable statute that has been omitted from this 
Bond shall be deemed to be included herein as if set 
forth at length. If any provision of this Bond conflicts with 
any applicable provision of any applicable statute, then 
the provision of said statute shall govern and the 
remainder of this Bond that is not in conflict therewith 
shall continue in full force and effect. 



 

REQUEST FOR PROPOSALS 

FOR 

REPLACEMENT OF ROOF AT 171 MURPHY ROAD 
 

SECTION 4 

REQUIRED STATEMENT OF QUALIFICATIONS 
FORMS 

Includes: 

Form 1: Proposal Form 

Form 2: Proposal Price Form 

Form 3:   Business Information Form  

Form 4:   References Form 

Form 5:   Questionnaire Concerning Affirmative Action, etc.  

Form 6:   Affidavit Concerning Non-Discrimination 

Form 7:   Background Questionnaire 

Form 8: Notice of Campaign Contribution and Solicitation Limitations  
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RFP NUMBER: 16-OP-001 

CONTRACT FOR: Replacement of Roof at 171 Murphy Road 

RFP SUBMITTED 
TO: 

Materials Innovation and Recycling Authority 

100 Constitution Plaza, 6
th

 Floor 

Hartford, Connecticut 06103-1722 

 

1. DEFINITIONS 

Unless otherwise defined herein, all terms that are not defined and used in this Proposal 

Form (a “Proposal”) shall have the same respective meanings assigned to such terms in the 

Contract Documents. 

2. TERMS AND CONDITIONS 

The undersigned (the “Proposer”) accepts and agrees to all terms and conditions of the 

Request For Proposals, Instructions To Proposers, and any Addenda to any such 

documents. 

This Proposal shall remain open and subject to acceptance for ninety (90) days after the 

Proposal due date. 

At any time after Proposals are opened MIRA may enter contract negotiations with one or 

more Proposers.  If MIRA contacts Proposer to begin contract negotiations, the Proposer 

agrees to: 

 

 negotiate the contract in good faith;  

 provide in a timely manner clarifications or additional information requested by 

MIRA during negotiations;  

 attend meetings with MIRA and its Board, as necessary, to negotiate, obtain 

approval for and execute the contract; and 

 bear all of its costs and expenses for contract negotiations and approval. 

 

The Proposer recognizes that MIRA has no liability to any party until a contract is 

approved, and only to the extent provided for in such contract. 

 

If MIRA issues a Notice Of Award to Proposer, Proposer shall within ten (10) days after 

the date thereof: 

PROPOSAL FORM 
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(a) Execute and deliver to MIRA the required number of counterparts of the 

non-negotiable Agreement; 

(b) Execute and deliver to MIRA the Contractor’s Certification Concerning 

Gifts; 

(c) Execute and deliver to MIRA the Affidavit Concerning Consulting Fees 

(d) Deliver to MIRA the requisite certificates of insurance; 

(e) Execute and deliver to all other Contract Documents attached to the 

Notice Of Award along with any other documents required by the 

Contract Documents; and 

(f) Satisfy all other conditions of the Notice Of Award. 

3. PROPOSER’S REPRESENTATIONS CONCERNING EXAMINATION OF 
CONTRACT DOCUMENTS 

In submitting this Proposal, Proposer represents that: 

 Proposer has thoroughly examined and carefully studied the RFP Package Documents 

and the following Addenda, receipt of which is hereby acknowledged (list Addenda by 

Addendum number and date): 

Addendum 
Number 

Date Issued 

            

            

            

            

 

 Without exception, the Proposal is premised upon performing, finishing, and completing 

the Work required by the Contract Documents and applying the specific means, methods, 

techniques, sequences, or procedures (if any) that may be shown, indicated, or expressly 

required by the Contract Documents; 

 Proposer is fully informed and is satisfied as to all Laws And Regulations that may affect 

cost, progress, performance, furnishing and/or completion of the Work; 

 Proposer has studied and carefully correlated Proposer’s knowledge and observations 

with the Contract Documents and such other related data; 
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 Proposer has given MIRA written notice of all conflicts, errors, ambiguities and 

discrepancies that Proposer has discovered in the Contract Documents; 

 If Proposer has failed to promptly notify MIRA of all conflicts, errors, ambiguities and 

discrepancies that Proposer has discovered in the Contract Documents, such failure shall 

be deemed by both Proposer and MIRA to be a waiver to assert these issues and claims in 

the future; 

 Proposer is aware of the general nature of Work to be performed by MIRA and others 

that relates to the Work for which this Proposal is submitted; and 

 The Contract Documents are generally sufficient to indicate and convey understanding by 

Proposer of all terms and conditions for performing, furnishing and completing the Work 

for which this Proposal is submitted 

4. PROPOSER’S REPRESENTATIONS CONCERNING SITE CONDITIONS 

In submitting this Proposal, Proposer acknowledges and agrees that: 

(a) All information and data included in the RFP Package Documents relating to the 

surface, subsurface and other conditions of the Site (as defined in Section 1.1.8 

of the Agreement) are from presently available sources and are being provided 

only for the information and convenience of the Proposers; 

(b) MIRA does not assume any responsibility for the accuracy or completeness of 

such information and data, if any, shown or indicated in the Contract Documents 

with respect to any surface, subsurface or other conditions of the Site; 

(c) Proposer is solely responsible for investigating and satisfying itself as to all 

actual and existing Site conditions, including surface conditions, subsurface 

conditions and underground facilities; and 

(d) Proposer has visited the Site and has become familiar with and is satisfied as to 

the general, local, and site conditions that may affect cost, progress, performance, 

furnishing and completion of the Work. 

5. PROPOSER’S REPRESENTATIONS CONCERNING INFORMATION MADE 
AVAILABLE 

In submitting this Proposal, Proposer acknowledges and agrees that Proposer shall not use 

any information made available to it or obtained in any examination made by it in 

connection with this RFP in any manner as a basis or grounds for a claim or demand of any 

nature against MIRA arising from or by reason of any variance which may exist between 

information offered or so obtained and the actual conditions encountered during 

performance of any of the Work.  
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6. PROPOSER’S REPRESENTATIONS CONCERNING STATE OF CONNECTICUT 
TAXES 

In submitting this Proposal, Proposer acknowledges and agrees that MIRA is exempt from 

all State of Connecticut taxes and assessments, including sales and use taxes. Accordingly, 

Proposer shall not charge MIRA any State of Connecticut taxes or assessments at any time 

in connection with Proposer’s performance of this Agreement, nor shall Proposer include 

any State of Connecticut taxes or assessments in any rates, costs, prices or other charges to 

MIRA hereunder. Proposer represents and warrants that no State of Connecticut taxes or 

assessments were included in any rates, costs, prices or other charges presented to MIRA in 

any Proposal or other submittal to MIRA in connection with this RFP. 

7. PROPOSER’S REPRESENTATIONS CONCERNING DISCLOSURE OF 
INFORMATION 

In submitting this Proposal, Proposer: 

 Recognizes and agrees that MIRA is subject to the Freedom of Information provisions of 

the Connecticut General Statutes and, as such, any information contained in or submitted 

with or in connection with it Proposal is subject to disclosure if required by law or 

otherwise; and 

 Expressly waives any claim(s) that Proposer or any of its successors and/or assigns has or 

may have against MIRA or any of its directors, officers, employees or authorized agents 

as a result of any such disclosure. 

8. PROPOSER’S REPRESENTATIONS CONCERNING NON-COLLUSION 

By submission of this Proposal, the Proposer, together with any affiliates or related persons, 

the guarantor, if any, and any joint ventures, hereby represents that, under risk of 

termination of the Agreement, if awarded, to the best of its knowledge and belief: 

(a) The prices in the Proposal have been arrived at as the result of an independent 

business judgment without collusion, consultation, communication, agreement or 

otherwise for the purpose of restricting competition, as to any matter relating to 

such prices and any other person or company; 

(b) Unless otherwise required by law, the prices that have been quoted in this 

Proposal have not, directly or indirectly, been knowingly disclosed by the 

Proposer prior to the “Proposal opening” to any other person or company; 

(c) No attempt has been made or will be made by the Proposer to induce any other 

person, partnership of corporation to submit, or not to submit, a Proposal for the 

purpose of restricting competition; 

(d) Proposer has not directly or indirectly induced or solicited any other Proposer to 

submit a false or sham Proposal; and 
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(e) Proposer has not sought by collusion to obtain for itself any advantage for the 

Work over any other Proposer for the Work or over MIRA. 

9. PROPOSER’S REPRESENTATIONS CONCERNING RFP FORMS 

By submission of this Proposal, the Proposer, together with any affiliates or related 

business entities or persons, the guarantor, if any, and any joint ventures, hereby represents 

that, under risk of disqualification from the procurement process all of the forms included 

in the RFP that are submitted to MIRA as part of its Proposal are identical in form and 

content to the preprinted forms in the RFP Package Documents except that information 

requested by the forms has been inserted in the spaces on the forms provided for the 

insertion of such requested information. 

10. PROPOSER’S WAIVER OF DAMAGES 

Proposer and all its affiliates and subsidiaries understand that by submitting a Proposal, 

Proposer is acting at its and their own risk and Proposer does for itself and all its affiliates, 

subsidiaries, successors and assigns hereby waive any rights any of them may have to 

receive any damages for any liability, claim, loss or injury resulting from: 

 Any action or inaction on the part of MIRA or any of its directors, officers, employees or 

authorized agents concerning the evaluation, selection, non-selection and/or rejection of 

any or all Proposals by MIRA or any of its directors, officers, employees or authorized 

agents; 

 Any agreement entered into for the Work (or any part thereof) described in the Contract 

Documents; and/or 

 Any award or non-award of a contract for the Work (or any part thereof) pursuant to the 

Contract Documents. 

11. PROPOSER’S REPRESENTATION REGARDING THE CONNECTICUT 
CAMPAIGN CONTRIBUTION AND SOLICITATION BAN 

For all state contracts as defined in P.A. 10-1 having a value in a calendar year of $50,000 

or more or a combination or series of such agreement or contracts having a value of 

$100,000 or more, the authorized signatory to this submission in response to MIRA’s 

solicitation expressly acknowledges receipt of the State Elections Enforcement 

Commission’s notice advising prospective state contractors of state campaign contribution 

and solicitation prohibitions, and will inform its principals of the contents of the notice. 

This acknowledgement is attached hereto and incorporated herein this proposal as Proposal 

Form 8 (Section 4.8 of the RFP Package Documents). 
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12. ATTACHMENTS 

The following documents are attached hereto and made a part of this Proposal, each 

completely filled out by the Proposer, and, where called for by the respective form, signed 

before a Notary Public or Commissioner of the Superior Court: 

 Proposal Form 1 - This Proposal Form, completed in its entirety and signed by the 

Proposer; 

 Proposal Form 2 – Proposal Price Form; 

 Proposal Form 3 – Business Information Form; 

 Proposal Form 4 – References Form 

 Proposal Form 5 – Questionnaire Concerning Affirmative Action; 

 Proposal Form  6 - Affidavit Concerning Nondiscrimination; Small Business Contractors 

And Occupational Health And Safety; 

 Proposal Form 7 –  Background Questionnaire; 

 Proposal Form 8 – Acknowledgement of Notice of Campaign Contribution and 

Solicitation Limitations; and 

 The Proposer’s Proposal Security  

13. PROPOSER’S PROJECT SCHEDULE 

In the spaces below, Proposer shall provide its proposed project schedule.  If proposer is 

awarded a contract, the following project schedule shall be used to determine the 

Completion Date of the project by replacing the Proposed Project Start Date with the actual 

Project Start Date defined by MIRA in the Notice to Proceed and adding to it the Number of 

Days Required to Complete Project provided below by Proposer.  
__________________________________________________________________________________ 

Proposed number of days after receipt of Notice of Award 
for procurement and delivery of materials and equipment: 

 

Proposed number of days for Removal and Disposal of 
Asbestos-containing Materials: 

 

Proposed number of days from Notice of Award to 
complete project: 
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14. NOTICES 

Communications concerning this Proposal should be addressed to Proposer at the address 

set forth below. 

Proposer Name:       

Proposer Contact:       

Title:       

Street Address 1:       

Street Address 2:       

City, State, Zip Code       

Telephone Number:       

Fax Number:       

E-Mail Address:       

15. ADDITIONAL REPRESENTATION 

Proposer hereby represents that the undersigned is duly authorized to submit this Proposal 

on behalf of Proposer. 

AGREED TO AND SUBMITTED ON       , 20      

 

Name of Proposer (Firm):       

Signature of Proposer 
Representative: 

 

Name (Typed/Printed):       

Title (Typed/Printed):       
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Respondents to this RFP must complete all lines of Tables 1 and 2 herein.   

 

1. REMOVAL AND DISPOSAL OF ASBESTOS-CONTAINING MATERIAL 

(TABLE 1) 
 

Project Specification Base Bid 

Bid Item 

Removal and Disposal of Asbestos Containing 

Materials 
 

Estimated Quantity 

028233 
Silver Coated and Black Parapet Flashing 
 

738 

Square Feet 

028233 
Silver Coated Penetration Flashing 
 

30 

Square Feet 

028233 
Silver Coated Flashing on Lower Roof 
 

442 

Square Feet 

028233 

Gray Patch Material on Lower Roof 

 
 

75 

Square Feet 

Subtotal - Lump Sum Price for Removal and Disposal of 

Asbestos Containing Materials 
 

 

 

 

$                               .00 

Note – Estimated quantities in the above bid table are provided only for purposes of assisting in 

making an informative bid. Estimated quantities are not to be used as a basis for measurement of 

work or payment. Work under Section 028233 includes removal of all Asbestos Containing 

Material encountered during roof restoration at above mentioned project site and shall be cover 

under one lump sum amount.  
 

 

PROPOSAL PRICE FORM 
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2. BASE PROPOSAL (TABLE 2) 
 

 

Item 

# 

Description Quantity  Proposed price (in numbers) 

1 Subtotal for Roof Removal  
(as detailed in Section 070150.1 of Exhibit B of the 

Agreement – Section 5 of the RFP Package Documents). 

Lump 

sum 

 

 

$____________________.00 

2 Subtotal For Steel Deck Repair  
(as detailed in Section 070150.1  of Exhibit B of the 

Agreement – Section 5 of the RFP Package Documents). 

Per 

square 

foot 

 

 

$_________________/sq. ft. 

3 Subtotal for Insulation Board Installation 
(as detailed in Section 072113  of Exhibit B of the 

Agreement – Section 5 of the RFP Package Documents). 

Lump 

Sum 

 

 

$____________________.00 

4 Subtotal for EPDM Roofing System 

Installation 
(as detailed in Section 070150.2  of Exhibit B of the 

Agreement – Section 5 of the RFP Package Documents). 

Lump 

sum 
$____________________.00 

3. ALTERNATE PROPOSAL  
 

Item 

# 

Description Quantity  Proposed price (in numbers) 

1 Alternate to item 4 in Table 2 - Subtotal for 

EPDM Roofing System Installation with 25-

year warranty 
(as detailed in Section 070150.2  of Exhibit B of the 

Agreement – Section 5 of the RFP Package Documents). 

Lump 

sum 

$____________________.00 
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Bidder/Proposer/Statement of Qualifications Submitter (hereinafter collectively referred to as “Contractor” 
must provide the information requested in the following sections. 

1. CONTRACTOR  INFORMATION 

Name of Entity:       

Central Office/ 
Headquarters 

Address: 

Address 1:       

Address 2:       

City, State, Zip Code:       

Servicing Office 
Address (if 

different than 
Central Office/ 
Headquarters 

Address): 

Address 1:       

Address 2:       

City, State, Zip Code:       

Name of Parent Company (if any):       

Entity’s Legal Structure: 

 Corporation 

 Partnership 

 Other 

 Joint Venture 

 Public Entity 

State in Which Entity is Legally Organized:       

Year Entity 
Started: 

      Number of Employees:       Number of Offices:       

Location(s) of Offices 
(City and State): 

      

 

BUSINESS INFORMATION FORM 



Proposal Form 3 

 

 2 of 3 Business Information Form 

 
2. CONTRACTOR BACKGROUND AND EXPERIENCE 
 

In the box below or in a separate format attached hereto this business information form, please 

provide information regarding the Contractor’s principle lines of work and summarize work 

performed or services provided by the Contractor that are of a similar nature to those specified in 

the Contract documents which will enable MIRA to evaluate the experience and professional 

capabilities of the Contractor (not to exceed 2 pages).   
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3. SUBCONTRACTOR INFORMATION 

 Yes No 

Will bidder Contractor subcontract with entities for significant portions of the Services?   

If Contractor answered “yes” to the above question, provide the following information concerning 
the subcontractors. If Contractor will subcontract with more than two entities, copy this page of the 
Form and provide the requested information on the additional subcontractors. 

 Subcontractor 1 

Name of Entity:       

Street Address 1:       

Street Address 2:       

City, State, Zip Code:       

Telephone Number:       

Provide brief description of specific role Subcontractor 1 will have in providing the Work/Services. 

      

 

 

 Subcontractor 2 

Name of Entity:       

Street Address 1:       

Street Address 2:       

City, State, Zip Code:       

Telephone Number:       

Provide brief description of specific role Subcontractor 2 will have in providing the Work/Services. 
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In space below, provide the names of three (3) non-MIRA references who can attest to the quality of work 
performed/services provided by Bidder/Proposer/Statement of Qualifications Submitter. Include job title, 
the name, address and phone number of the business and a brief description of the work 
performed/services provided for each reference. 

REFERENCE 1 

Name of Person:       

Title:       

Name of Business:       

Address:       

Telephone Number:       

Brief Description Of 
Work Performed/ 

Services Provided: 

      

REFERENCE 2 

Name of Person:       

Title:       

Name of Business:       

Address:       

Telephone Number:       

Brief Description Of 
Work Performed/ 

Services Provided: 

      

REFERENCES FORM 
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REFERENCE 3 

Name of Person:       

Title:       

Name of Business:       

Address:       

Telephone Number:       

Brief Description Of 
Work Performed/ 

Services Provided: 

      

 



Proposal Form 5 

 1 of 2 Questionnaire Concerning Affirmative Action, Small 

  Business Contractors & Occupational Health & Safety 

 

Because MIRA is a political subdivision of the State of Connecticut, it is required by various statutes and 
regulations to obtain background information on prospective contractors prior to entering into a contract. The 
questions below are designed to assist MIRA in procuring this information. Many of the questions are required 
to be asked by RCSA 46a-68j-31. For the purposes of this form, “Contractor” means Bidder, Proposer or 
Statement of Qualifications Submitter, as appropriate. 

 

 Yes No 

1. Is the Contractor an Individual? 

If you answered “Yes” to Question 1, skip to Question 2. 

If you answered “No” to Question 1, proceed to Question 1A and then to Question 2. 

  

     1A. How many employees does the Contractor have?          

     2. Is the Contractor a Small Business Enterprise based on the criteria in Schedule A? 

If you answered “Yes” to Question 2, proceed to Question 2A and then to Question 3. 

If you answered “No” to Question 2, skip to Question 3. 

  

2A. Is the Contractor certified by DAS as a Small Business Enterprise?
1
   

3. Is the Contractor a Minority Owned Business Enterprise based on the criteria in Schedule 
B? 

If you answered “Yes” to Question 3, proceed to Question 3A and then to Question 4. 

If you answered “No” to Question 3, skip to Question 4. 

  

3A. Is the Contractor certified by DAS as a Minority Owned Business Enterprise?
1
   

4. Does the Contractor have an Affirmative Action Plan?
2
 

If you answered “Yes” to Question 4, proceed to Question 4A and then to Question 5. 

If you answered “No” to Question 4, skip to Question 4B and then to Question 5. 

  

4A. Has the Affirmative Action Plan been approved by the CHRO?   

4B. Will the Contractor develop and implement an Affirmative Action Plan?   

5. Does the Contractor have an apprenticeship program complying with RCSA 46a-68-1 
through 46a-68-17? 

  

6. Has the Contractor been cited for three or more willful or serious violations of any 
occupational safety and health act? 

  

7. Has the Contractor received one or more criminal convictions related to the injury or 
death of any employee in the three-year period preceding the issuance of this Request 
For Bids/Proposals/Qualifications? 

  

8. Has the Contractor been the recipient of one or more ethical violations from the State of 
Connecticut Ethics Commission during the three-year period preceding the issuance of 
this Request For Bids/Proposals/Qualifications? 

  

9. Will subcontractors be involved? 

If you answered “Yes” to Question 9, proceed to Question 9A. 

If you answered “No” to Question 9, you are finished with the questionnaire. 

  

     9A. How many subcontractors will be involved?          

     

QUESTIONNAIRE CONCERNING AFFIRMATIVE 
ACTION, SMALL BUSINESS CONTRACTORS AND 
OCCUPATIONAL HEALTH AND SAFETY 
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  Business Contractors & Occupational Health & Safety 

LIST OF ACRONYMS 

RCSA – Regulations of Connecticut State Agencies 
CHRO – State of Connecticut Commission on Human Rights and Opportunities 
DAS – State of Connecticut Department of Administrative Services 

FOOTNOTES 

1
 If the Contractor answered “yes” to Question 2A and/or 3A, Contractor must attach a copy of its DAS 

Set-Aside Certificate to this Questionnaire. 

2
 If the Contract is a "public works contract" (as defined in Section 46a-68b of the Connecticut General 

Statutes), the dollar amount exceeds Fifty Thousand Dollars ($50,000.00) in any fiscal year, and the 
Contractor has fifty (50) or more employees, the Contractor, in accordance with the provisions of 
Section 46a-68c of the Connecticut General Statutes, shall develop and file an affirmative action plan 
with the Connecticut Commission on Human Rights and Opportunities. 

SCHEDULE A 
CRITERIA FOR A SMALL BUSINESS ENTERPRISE (SBE) 

Contractor, including a non-profit corporation, must meet all of the following criteria to qualify as a Small 
Business Enterprise: 

1. Maintains its principal place of business in Connecticut.  ; 

2. Has had gross revenues not exceeding fifteen million dollars ($15,000,000) during its most 
recent fiscal year (Contractor shall not be considered a Small Business Enterprise if it is 
affiliated with another person if both persons considered together have a gross revenue 
exceeding fifteen million dollars); and 

3. Is independent, such that the viability of the Contractor does not depend on another person or 
company, as determined by an analysis of the Contractor’s relationship with any other person or 
company in regards to the provision of personnel, facilities, equipment, other resources, and 
financial support, including bonding. 

SCHEDULE B 
CRITERIA FOR A MINORITY OWNED BUSINESS ENTERPRISE (MBE) 

Contractor must meet all of the following criteria to qualify as a Minority Owned Business Enterprise: 

1. Satisfies all of the criteria in Schedule A for a Small Business Enterprise; 

2. At least 51% of the capital stock, if any, or assets are owned by a person or persons who: 

i. Exercise operational authority over the daily affairs of the enterprise;  

ii. Have the power to direct the management and policies and receive the beneficial interest 
of the enterprise;   

iii. Possess managerial and technical competence and experience directly related to the 
principal activities of the enterprise; and  

iv. Are members of a minority as defined in section 32-9n of the Connecticut General 
Statutes, or are individuals with a disability. 

CONNECTICUT GENERAL STATUTES SECTION 46a-68b 

As used in this section and sections 4a-60, 4a-60a, 4a-60g, 4a-62, 46a-56 and 46a-68c to 46a-68k, 
inclusive: "Public works contract" means any agreement between any individual, firm or corporation and 
the state or any political subdivision of the state other than a municipality for construction, rehabilitation, 
conversion, extension, demolition or repair of a public building, highway or other changes or 
improvements in real property, or which is financed in whole or in part by the state, including, but not 
limited to, matching expenditures, grants, loans, insurance or guarantees. 
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I, the undersigned, am over the age of eighteen and understand and appreciate the obligation of an oath.  

I am       (title) of 

      (firm name), an entity duly 

formed and existing under the laws of       (name of state or commonwealth) 

(“Contractor”).  

 

I certify that I am authorized to execute and deliver this affidavit on behalf of Contractor, as follows: 

 
1. Contractor seeks to enter into the “AGREEMENT FOR REPLACEMENT OF ROOF AT 171 

MURPHY ROAD” (the “Agreement”) with the Materials Innovation and Recycling Authority; 
and 

 

2. Contractor has in place a company or corporate policy that complies with the nondiscrimina-
tion agreements and warranties required under Connecticut General Statutes §§ 4a-
60(a)(1) and 4a-60a(a)(1), as amended, and the said company or corporate policy is in ef-
fect as of the date hereof. 

 

By (Signature):  

Name (Print):       

Title:       

 
Sworn to before me this       day of       20    

 

   

Notary Public/Commissioner of the Superior Court Commission Expiration Date 

 

AFFIDAVIT CONCERNING 
NONDISCRIMINATION 

This Affidavit must be completed and properly executed under penalty of false statement by a chief exec-
utive officer, president, chairperson, member or other corporate officer duly authorized to adopt company, 
corporate or partnership policy of the business entity submitting a bid/proposal/statement of qualifications 
to the Materials Innovation and Recycling Authority that certifies such business entity complies with the 
nondiscrimination agreement and warranties contained in Connecticut General Statutes §§ 4a-60(a)(1) 

and 4a-60a(a)(1), as amended, regarding nondiscrimination against persons on account of their race, 
color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, in-
tellectual disability, mental disability, physical disability or sexual orientation. 
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Sections 4a-60(a)(1) and 4a-60a(a)(1) of the Connecticut General Statutes follow. 

Sec. 4a-60. (Formerly Sec. 4-114a). Nondiscrimination and affirmative action provisions in con-
tracts of the state and political subdivisions other than municipalities. 

(a) Every contract to which the state or any political subdivision of the state other than a munici-
pality is a party shall contain the following provisions: 

(1) The contractor agrees and warrants that in the performance of the contract such con-
tractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, age, marital status, national 
origin, ancestry, sex, gender identity or expression, intellectual disability, mental disa-
bility or physical disability, including, but not limited to, blindness, unless it is shown by 
such contractor that such disability prevents performance of the work involved, in any 
manner prohibited by the laws of the United States or of the state of Connecticut; and 
the contractor further agrees to take affirmative action to insure that applicants with 
job-related qualifications are employed and that employees are treated when em-
ployed without regard to their race, color, religious creed, age, marital status, national 
origin, ancestry, sex, gender identity or expression, intellectual disability, mental disa-
bility or physical disability, including, but not limited to, blindness, unless it is shown by 
such contractor that such disability prevents performance of the work involved; 

Sec. 4a-60a. Contracts of the state and political subdivisions, other than municipalities, to contain 
provisions re nondiscrimination on the basis of sexual orientation. 

(a) Every contract to which the state or any political subdivision of the state other than a munici-
pality is a party shall contain the following provisions: 

(1) The contractor agrees and warrants that in the performance of the contract such con-
tractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of sexual orientation, in any manner prohibited by the laws of 
the United States or of the state of Connecticut, and that employees are treated when 
employed without regard to their sexual orientation; 
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Please answer the following questions by placing an “X” in the appropriate box. 

 Yes No 

1. Has the Contractor or any of the following ever been the subject of a criminal 
investigation? 

(a) A principal of the Contractor; 
(b) An owner of the Contractor; 
(c) An officer of the Contractor; 
(d) A partner in the Contractor; 
(e) A director of the Contractor; or 
(f) A stockholder of the Contractor holding 50% or more of the stock of the 

Contractor. 

If you answered “Yes” to Question 1, proceed to Question 1A and, on a separate sheet 
of paper, state the following:  the court in which the investigation is taking or took place; 
the approximate date the investigation commenced and, if applicable, concluded; the 
subject matter of the investigation; and the identity of the person or entity involved. 

If you answered “No” to Question 1, proceed to Question 2. 

  

1A. Has any indictment arisen out of any such investigation? 

If you answered “Yes” to Question 1A, proceed to Question 1B and, on a separate 
sheet of paper, state the following:  the name of the person or entity indicted; and 
the status of any such indictment. 

If you answered “No” to Question 1A, proceed to Question 2. 

  

1B. Has any conviction arisen out of any such indictment? 

If you answered “Yes” to Question 1B, proceed to Question 2 and, on a separate 
sheet of paper, state the following:  the name of the person or entity convicted, the 
sentence imposed and whether or not an appeal of the conviction is pending. 

If you answered “No” to Question 1B, proceed to Question 2. 

  

BACKGROUND QUESTIONNAIRE 

This Questionnaire must be completed and properly executed by an individual or business entity 
submitting a bid/proposal/statement of qualifications to the Materials Innovation and Recycling 
Authority (such individual or business entity hereinafter referred to as the “Contractor”). 
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2. Has the Contractor or any of the following ever been the subject of a civil 
investigation

1
? 

(a) A principal of the Contractor; 
(b) An owner of the Contractor; 
(c) An officer of the Contractor; 
(d) A partner in the Contractor; 
(e) A director of the Contractor; or 
(f) A stockholder of the Contractor holding 50% or more of the stock of the 

Contractor. 

If you answered “Yes” to Question 2, proceed to Question 3 and, on a separate sheet of 
paper, state the following:  the court or other forum in which the investigation took or is 
taking place; the approximate date the investigation commenced and, if applicable, 
concluded; the subject matter of the investigation; the identity of the person or entity 
involved; the status of the investigation; and the outcome of the investigation. 

If you answered “No” to Question 2, proceed to Question 3. 

  

3. Has any entity (e.g., corporation, partnership, etc.) in which any of the following has an 
ownership interest of 50% or more in such entity ever been the subject of a criminal 
investigation? 

(a) A principal of the Contractor; 
(b) An owner of the Contractor; 
(c) An officer of the Contractor; 
(d) A partner in the Contractor; 
(e) A director of the Contractor; or 
(f) A stockholder of the Contractor. 

If you answered “Yes” to Question 3, proceed to Question 3A and, on a separate sheet 
of paper, state the following:  the court in which the investigation is taking or took place; 
the approximate date the investigation commenced and, if applicable, concluded; the 
subject matter of the investigation; and the identity of the person or entity involved. 

If you answered “No” to Question 3, proceed to Question 4. 

  

3A. Has any indictment arisen out of any such investigation? 

If you answered “Yes” to Question 3A, proceed to Question 3B and, on a separate 
sheet of paper, state the following:  the name of the person or entity indicted; and 
the status of any such indictment. 

If you answered “No” to question 3A, proceed to Question 4. 

  

3B. Has any conviction arisen out of any such indictment? 

If you answered “Yes” to Question 3B, proceed to Question 4 and, on a separate 
sheet of paper, state the following:  the name of the person or entity convicted, the 
sentence imposed and whether or not an appeal of the conviction is pending. 

If you answered “No” to Question 3B, proceed to Question 4. 

  

                                                 
1
  The phrase “civil investigation” means an investigation undertaken by a governmental entity (e.g., federal, state or municipal) that 

has investigative and enforcement authority (e.g., the Office of the Connecticut Attorney General, the Connecticut Ethics 
Commission, the Connecticut Elections Enforcement Commission, the federal Securities and Exchange Commission). 
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4. Has any entity (e.g., corporation, partnership, etc.) in which any of the following has an 
ownership interest of 50% or more in such entity ever been the subject of a civil 
investigation

1
? 

(a) A principal of the Contractor; 
(b) An owner of the Contractor; 
(c) An officer of the Contractor; 
(d) A partner in the Contractor; 
(e) A director of the Contractor; or 
(f) A stockholder of the Contractor. 

If you answered “Yes” to Question 4, proceed to Question 5 and, on a separate sheet of 
paper state the following: the court in which the investigation is taking or took place; the 
approximate date the investigation commenced and, if applicable, concluded; the 
subject matter of the investigation; the identity of the person or entity involved; the 
status of the investigation; and the outcome of the investigation.. 

If you answered “No” to question 4, proceed to Question 5. 

  

5. Has the Contractor or any of the following ever been debarred from bidding on, or 
otherwise applying for, any contract with the State of Connecticut or any other 
governmental authority? 

(a) A principal of the Contractor; 
(b) An owner of the Contractor; 
(c) An officer of the Contractor; 
(d) A partner in the Contractor; 
(e) A director of the Contractor; or 
(f) A stockholder of the Contractor holding 50% or more of the stock of the 

Contractor. 

If you answered “Yes” to Question 5, proceed to the Certification on the following page 
and, on a separate sheet of paper please explain. 

If you answered “No” to question 5, proceed to the Certification on the following page. 

  

 

CERTIFICATION 

Signature:  

Name (print/type):       

Title:       

State Of:       

County Of:       

 

      , being fully sworn, deposes and says that  

he/she is the       (Title) of 

      (Firm Name), 

the Contractor herein, that he/she has provided answers to the foregoing questions on the Contractor’s  
background, and, under the penalty of perjury, certifies that each and every answer is true. 

 
Sworn to before me this       day of       20    

 

 

Notary Public/Commissioner of the Superior Court 
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  Certification Concerning Nondiscrimination 

CAMPAIGN CONTRIBUTION AND SOLICITIATION 
PROHIBITIONS 

Attached hereto and incorporated this Proposal Form 8 is the State Elections 
Enforcement Commission’s Notice of Campaign Contribution and Solicitation 
Limitations (SEEC Form 10), signed by the Contractor acknowledging receipt thereof. 
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Notice to Executive Branch State Contractors and Prospective State  
Contractors of Campaign Contribution and Solicitation Limitations 

Acknowledgement of Receipt of Explanation of Prohibitions for Incorporation in Contracting and Bidding Documents 

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for 
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on 
the reverse side of this page).  

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS 

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard 
to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or 
principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or candidate committee 
established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, 
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of 
such candidates, or (iii) a party committee (which includes town committees).  
 

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory         
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State           
representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a 
party committee.  
 

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective 
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a  
quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from 
the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i) 
an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,         
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to 
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. 

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the 
possible penalties and other consequences of any violation thereof.  

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal  
penalties:  
 
Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor. 
Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to 
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or 
twice the amount of the prohibited contributions made by their principals.  
 
Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to  
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.  

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being 
voided.  
 
In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract 
described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement 
Commission determines that mitigating circumstances exist concerning such violation.  
 
The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the 
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating 
circumstances exist concerning such violation.  
 

DUTY TO INFORM 

PENALTIES FOR VIOLATIONS 

CONTRACT CONSEQUENCES 
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DEFINITIONS 
“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit  
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not 
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political  
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of 
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state 
or quasi-public agency employee.  
 
“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, 
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the 
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. 
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly  
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee 
in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and 
only in such person's capacity as a state or quasi-public agency employee.  
 
“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership 
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of 
the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business 
entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state  
contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses  
comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary 
responsibilities with respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this 
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit  
organization that is the state contractor or prospective state contractor.  
 
“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or  
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred  
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of 
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a  
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency or 
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement 
or contract between the state or any state agency and the United States Department of the Navy or the United States Department of Defense.  
 
“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to 
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement 
process or another process authorized by law waiving competitive procurement.  
 
“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to 
the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.  
 
“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such  
individual.  
 
“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory  
committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for 
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)  
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a  
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for 
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a 
member in any party committee or as an officer of such committee that is not otherwise prohibited in this section. 
 
“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's 
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which 
the subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or  
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, 
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and 
full or part-time, and only in such person's capacity as a state or quasi-public agency employee. 
 
“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, 
a subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual 
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice   president, (iii) an individual who is the chief  
executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable 
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respect to a subcontract 
with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a 
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the  
subcontractor. 
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ACKNOWLEDGEMENT OF RECEIPT 

SIGNATURE                                        DATE (mm/dd/yyyy) 

NAME OF SIGNER 

TITLE 

COMPANY NAME  

First Name MI Last Name Suffix  

Additional information may be found on the website of the State Elections Enforcement Commission, 
www.ct.gov/seec  

Click on the link to “Lobbyist/Contractor Limitations”  
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This AGREEMENT FOR REPLACEMENT OF ROOF AT 171 MURPHY ROAD (the 

“Agreement”) is made and entered into as of this ________ day of _________________, 2015 by 

and between the MATERIALS INNOVATION AND RECYCLING AUTHORITY (hereafter 

“MIRA” or “Owner”), a body politic and corporate, constituting a public instrumentality and 

political subdivision of the State of Connecticut, having its principal offices at 100 Constitution 

Plaza, 6
th

 Floor, Hartford, Connecticut 06103 (hereinafter “MIRA” or “Owner”) and [NAME OF 

SUCCESSFUL PROPOSER], having its principal offices at [ADDRESS OF SUCCESSFUL 

PROPOSER] (hereinafter “Contractor”). 

PRELIMINARY STATEMENT 

WHEREAS MIRA owns a mixed-use warehouse and office building (the “Collins Building”) locat-

ed on a certain parcel of real property located at 171 Murphy Road in Hartford, Connecticut. 

WHEREAS MIRA and Contractor now desire to enter into this Agreement for the Contractor to re-

place the roof of the Collins Building in accordance with the Contract Documents 

NOW, THEREFORE, in consideration of the mutual covenants, promises, and representations con-

tained herein, and for other good and valuable consideration, the receipt and sufficiency of which are 

hereby acknowledged, the parties hereto agree as follows. 

1. DEFINITIONS, CONSTRUCTION AND INTERPRETATION 

1.1 Definitions 

As used in this Agreement and in other Contract Documents (as defined herein) the follow-

ing terms shall have the meanings as set forth below: 

1.1.1 Addenda 

“Addenda” means written or graphic documents issued prior to the proposal due 

date, which clarify, correct or change any or all of the Contract Documents. 

1.1.2 Acceptance Date 

“Acceptance Date” means the date on which MIRA determines that the Work (as 

defined herein) has been completed by Contractor in accordance with the Contract 

Documents. 

1.1.3 Contract Documents 

“Contract Documents” means this Agreement (including all exhibits attached here-

to), the Notice To Proceed (as defined herein), any written amendments to any of 

the Contract Documents and any change order issued pursuant to Section 2.8 or 

Modification issued pursuant to 9.6 hereof. 
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1.1.4 Effective Date 

“Effective Date” means the date set forth above in this Agreement. 

1.1.5 Laws And Regulations 

“Laws And Regulations” means any and all applicable current or future laws, rules, 

regulations, ordinances, codes, orders and permits of any and all federal, state and 

local governmental and quasi-governmental bodies, agencies, authorities and courts 

having jurisdiction. 

1.1.6 Project 

“Project” means all of the Work associated with this Agreement. 

1.1.7 Property 

“Property” means collectively the real property located at 171 Murphy Road in 

Hartford Connecticut.   

1.1.8 Site 

“Site” means those areas of the Property upon which the Work is to be performed, 

furnished and completed by Contractor in accordance with the Contract Documents, 

including those areas of the Property where equipment is stored and/or staged 

1.1.9 Work 

The obligations of the Contractor under the Contract Documents including the re-

quirements of items (a) through (d) of Section 2.1 of the Agreement are hereinafter 

collectively referred to as the “work.”  

 

1.2 Construction And Interpretation 

For purposes of this Agreement: 

(a) Capitalized terms used herein shall have the meanings set forth herein; 

(b) Whenever nouns or pronouns are used in this Agreement, the singular shall 

mean the plural, the plural shall mean the singular, and any gender shall mean all 

genders or any other gender, as the context may require; 

(c) Words that have well-known technical or trade meanings are used herein in ac-

cordance with such recognized meanings unless otherwise specifically provided; 
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(d) All accounting terms not otherwise defined herein have the meanings assigned to 

them in accordance with “generally accepted accounting principles,” and the 

term “generally accepted accounting principles” with respect to any computation 

required or permitted hereunder shall mean such accounting principles that are 

generally accepted as of the Effective Date of this Agreement; 

(e) The words “herein”, “hereof” and “hereunder” and words of similar import refer 

to this Agreement as a whole and not to any particular Article, Section or Sub-

section; 

(f) Reference to any particular party shall include that party’s employees and the au-

thorized agents of that party; 

(g) All references to agreements are references to the agreements as the provisions 

thereof that may be amended, modified or waived from time to time; and, 

(h) The captions contained in this Agreement have been inserted for convenience 

only and shall not affect or be effective to interpret, change or restrict the terms 

of provisions of this Agreement. 

(i) All Exhibits to this Agreement are incorporated into the body of this Agreement 

as part hereof. 

2. SCOPE OF WORK 

2.1 Contractor’s Responsibilities 

Contractor shall be responsible for: 

(a) Replacement of the roof at 171 Murphy Road, including but not limited to remov-

al and disposal of asbestos-containing material by an appropriately licensed contractor, 

tear off of existing roofing system, repairs to or replacement of existing steel roof deck 

and installation of mechanically fastened ethylene propylene diene monomer (EPDM) 

roofing system. The mechanically fastened roofing system incorporates a reinforced 

EPDM membrane overlaid on polyisocyanurate rigid foam insulation. Insulation is 

mechanically fastened to an approved steel roof deck using manufacturer recommended 

fasteners, penetrating to an acceptable depth within the steel deck. Adjoining sheets of 

EPDM membrane are spliced together using manufacturer recommended adhesive and 

prime. A roof slope of 18” per horizontal foot or less is acceptable for this type of roofing 

system. Contractor is responsible for removing all site-clearing wastes and disposing of 

such wastes in accordance with all applicable federal and state laws and regulations.  

Contractor will be responsible for providing temporary roof covering to facilitate water-

tight conditions throughout construction activity.  Performing all of such activities is in 

accordance with and as required by the Contract Documents, including but not limited to, 

the general requirements set forth in in Exhibit A (“General Requirements”), the technical 
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specifications set forth in Exhibit B (the “Specifications”), the environmental report set 

forth in Exhibit C (the “Environmental Report”), and the plans set forth in Exhibit D 

(the “Plans” or “Construction  Drawings”) all of which are attached hereto and made a 

part hereof; 

(b) Furnishing all labor, materials, supplies, tools, equipment and other facilities and 

necessary appurtenances or property for or incidental to the Project and the performance and 

completion of the Work (as hereinafter defined); 

(c) Restoring any part of the Property, the improvements thereon, or the Work (as herein-

after defined) that require restoration pursuant to the terms and conditions in Section 4.4 

hereof; and 

(d) Making all required notifications and obtaining all local, state, and federal permits 

and approvals necessary for the completion of the Work. 

Items (a) through (d) above are hereinafter collectively referred to as the “Work.” 

2.2 Performance and Completion of the Work 

All Work shall be performed and completed by Contractor in a good workmanlike manner 

consistent and in accordance with: 

(a) Any and all instructions, guidance and directions provided by MIRA to Contrac-

tor; 

(b) The Contract Documents; 

(c) Sound equipment operation practices; 

(d) The highest industry standards applicable to Contractor and its performance of 

the Work hereunder;  

(e) The schedule for the Work set forth in Exhibit E attached hereto and made a 

part hereof; and  

 

(f) All Laws And Regulations. 

Items (a) through (f) above are hereinafter collectively referred to as the “Standards.” 

Contractor shall obtain any locally required building or other permits required for the Work, 

as specified in Section 2.1(a) of this Agreement. 

2.3 MIRA’s Responsibilities 

MIRA shall be responsible for: 

a.  Administering this Agreement; 
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b. accepting the Work that is performed and completed by Contractor in accordance 

with the Contract Documents; and 

c. receiving and paying invoices for such Work. 

2.4 Direction of Work 

MIRA may, where necessary or desired, provide Contractor with instructions, guidance and 

directions in connection with Contractor’s performance of the Work hereunder. MIRA re-

serves the right to determine whether Contractor will, upon completion of any phase of the 

Work, proceed to any or all remaining phases of the Work. If MIRA determines that Contrac-

tor shall not proceed with the remaining Work, MIRA shall terminate this Agreement in ac-

cordance with Section 4.3 hereof. 

2.5 MIRA’s Inspection Rights 

Contractor’s performance of the Work hereunder, as well as Contractor’s work products re-

sulting from such performance, are subject to inspection by MIRA. Inspections may be con-

ducted at any time by MIRA. In the event of an inspection, Contractor shall provide to MIRA 

any documents or other materials that may be necessary in order for MIRA to conduct the in-

spection. If, after any such inspection, MIRA is unsatisfied with Contractor’s performance of 

the Work hereunder or any of the work products resulting therefrom, Contractor shall, at the 

direction of MIRA, render such performance or work products satisfactory to MIRA at no 

additional cost or expense to MIRA and without any extension of or addition to any schedule 

included in a Request. For purpose of this Section 2.5, MIRA shall mean MIRA and/or its 

authorized agents. 

2.6 Access 

MIRA hereby grants to Contractor, during such times as directed by MIRA, access to only 

those areas of the Property necessary for Contractor to perform the Work hereunder, provided 

that: 

(a) Contractor shall not interfere with any other operations or activities being con-

ducted at the  Property by either MIRA or any other person or entity; 

(b) Contractor directly coordinates with MIRA on such access and Contractor’s 

storage of any equipment or materials on the Property; and 

(c) Contractor is in compliance with all of the terms and conditions of this Agree-

ment 

MIRA reserves the right to revoke the access granted to Contractor herein if Contractor fails 

to comply with any of the foregoing conditions of access. 
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2.7 MIRA Right to Exclude Certain Individuals 

Without limitation of Contractor’s overall responsibility for the acts and omissions of all 

on-site personnel and other employees, MIRA reserves the right to exclude anyone from 

the site who MIRA reasonably believes is a danger to themselves or any other Person, or 

the property. 

 

2.8 Change in Scope of Work 

In the event that MIRA determines during the term of this Agreement that any revisions, 

modifications or changes are necessary to the Work then pursuant to MIRA’s request, Con-

tractor shall promptly commence and perform the work required for such revisions, modifi-

cations or changes, which work shall be performed in accordance with the Standards unless 

otherwise specifically agreed to in writing by MIRA and Contractor. If any adjustment(s) to 

the time and/or cost estimates of the Work are required as a result of such revisions, modifi-

cations or changes, MIRAand Contractor shall mutually agree in writing on the amount of 

such adjustment(s).  Contractor shall promptly commence and perform any work required by 

such revisions, modifications or changes even if MIRA and Contractor cannot agree on the 

amount of such adjustment(s). If Contractor determines that a change in scope is necessary to 

complete the Work, Contractor shall notify MIRA in writing within three (3) business days. 

2.9 Site and Subsurface Conditions 

All information and data shown or indicated in the Contract Documents with respect to un-

derground facilities, surface conditions, subsurface conditions or other conditions at or con-

tiguous to the site are furnished for information only and MIRA does not assume any respon-

sibility for the accuracy or completeness of such information and data. Contractor acknowl-

edges and agrees that MIRA does not assume any responsibility for such information and da-

ta and that Contractor is solely responsible for investigating and satisfying itself as to all ac-

tual and existing conditions at the Site , including but not limited to surface conditions, sub-

surface conditions and underground facilities Contractor has carefully studied all such infor-

mation and data and Contractor has obtained and carefully studied (or assumes responsibility 

for having done so) all such additional or supplementary examinations, investigations, explo-

rations, tests, studies and data concerning conditions (including but not limited to surface 

conditions, subsurface conditions and underground facilities) at or contiguous to the Site  and 

all other conditions or factors which may affect cost, progress, performance, furnishing or 

completion of the Work or which relate to any aspect of the means, methods, techniques, se-

quences, and procedures of construction or performance of the Work to be employed by Con-

tractor and safety precautions and programs incident thereto. Contractor does not consider 

that any additional examinations, investigations, explorations, tests, studies or data are neces-

sary for Contractor to conclusively determine, and Contractor has so determined, that the 

Work can be performed, furnished and completed in accordance with the terms and condi-

tions of the Contract Documents. In the event that the information or data shown or indicated 

in the Contract Documents with respect to underground facilities or surface, subsurface or 

other conditions at or contiguous to the Site differs from conditions encountered by Contrac-
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tor during performance of the Work, there shall be no increase in the Contract Prices (as de-

fined in Section 3.1 below)  and/or no extension of time to perform any work requested by 

MIRA as a result of such differing conditions, unless MIRA, in its sole and absolute discre-

tion, agrees to such increase and/or extension. 

2.10 Proprietary Information 

Contractor shall not use, publish, distribute, sell or divulge any information obtained from 

MIRA by virtue of this Agreement for Contractor’s own purposes or for the benefit of any 

person, firm, corporation or other entity (other than MIRA) without the prior written consent 

of MIRA. Any report or other work product prepared by Contractor in connection with the 

performance of the Work hereunder shall be owned solely and exclusively by MIRA and 

cannot be used by Contractor for any purpose beyond the scope of this Agreement without 

the prior written consent of MIRA. 

2.11 Books and Records 

Contractor shall maintain proper books and records containing complete and correct infor-

mation on all Work performed by Contractor pursuant to this Agreement in accordance with 

generally accepted accounting principles and practices. MIRA has the right to inspect and re-

view all such books and records during Contractor’s business hours. 

2.12 Status of Contractor 

MIRA and Contractor acknowledge and agree that Contractor is acting as an independent 

contractor in performing any Work for MIRA hereunder and that Contractor shall perform 

such Work in its own manner and method subject to the terms of this Agreement. Nothing in 

this Agreement shall be construed or interpreted as creating a partnership, a joint venture, an 

agency, a master-servant relationship, an employer-employee relationship or any other rela-

tionship between MIRA and Contractor other than that of an owner and an independent con-

tractor. Contractor is expressly forbidden from transacting any business in the name of or on 

account of MIRA, and Contractor has no power or authority to assume or create any obliga-

tion or responsibility for or on behalf of MIRA in any manner whatsoever. 

2.13 Subcontractors 

Contractor shall consult with MIRA and obtain its approval before hiring any subcontractors 

to perform any Work hereunder. Contractor shall require all of its subcontractors to abide by 

the terms and conditions of this Agreement. Moreover, Contractor’s subcontracts with such 

subcontractors shall specifically provide that, in the event of a default by Contractor thereun-

der or under this Agreement, MIRA may directly enforce such subcontracts and make pay-

ments thereunder. Contractor shall provide MIRA with all contracts, amendments, books, 

records, accounts, correspondence and other materials necessary to enforce such subcon-

tracts. Also Contractor’s subcontracts with its subcontractors shall specifically include MIRA 

as a third party beneficiary and shall provide that such subcontractors shall not be excused 

from any of their obligations under such subcontracts by reason of any claims, setoffs, or 
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other rights whatsoever that they may have with or against Contractor other than through 

such subcontracts. 

2.14 Contractor’s Employees 

All persons employed by Contractor shall be subject and responsible solely to the direction of 

Contractor and shall not be deemed to be employees of MIRA. 

2.15 Notice of Damage or Theft 

Contractor shall immediately upon learning of an incident of damage to or theft of any 

MIRA equipment or property provide the MIRA with notice of the same, followed by an 

incident report.  Such incident report shall be in a format acceptable to MIRA but shall at 

a minimum contain the date and time of the incident (if known), a description of the miss-

ing or damaged equipment or property, and the party(ies) responsible for such theft or 

damage. 

 

2.16 Mechanic’s Liens 

Contractor shall claim no interest in the Properties or any equipment, fixtures or improve-

ments located or to be located thereon, including but not limited to the Landfills or any part 

thereof. Contractor shall not file any mechanic’s liens or other liens or security interests 

against MIRA or any of its properties, including but not limited to the Properties. Contractor 

shall defend, indemnify and hold harmless MIRA against all costs associated with the filing 

of such liens or interests by Contractor or any of its subcontractors or materialmen. Before 

any subcontractor or materialman of Contractor commences any Work hereunder, Contractor 

shall deliver to MIRA an original waiver of mechanic’s liens properly executed by such sub-

contractor or materialman. If any mechanic’s lien is filed against MIRA or any of its proper-

ties in connection with the Work hereunder, Contractor shall cause the same to be canceled 

and discharged of record within fifteen (15) days after the filing of such lien and, if Contrac-

tor fails to do so, MIRA may, at its option but without any obligation to do so, make any 

payment necessary to obtain such cancellation or discharge and the cost thereof, at MIRA’s 

election, shall be either deducted from any payment due to Contractor hereunder or reim-

bursed to MIRA promptly upon demand by MIRA to Contractor. 

3. COMPENSATION AND PAYMENT 

3.1 Compensation 

The total amount of compensation to be paid to Contractor by MIRA for the Work hereunder 

shall not exceed the amount set forth in Exhibit F attached hereto and made a part hereof 

(the “Contract Price”), which Contract Price shall be payable as set forth in Section 3.2 be-

low. Contractor acknowledges and agrees that the Contract Price constitutes the full compen-

sation to Contractor for the Work to be performed by Contractor hereunder and includes all 
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expenses and costs to be incurred by Contractor in performing such Work and Contractor 

shall receive no other compensation from MIRA for its performance under this Agreement. 

3.2 Payment Procedure 

Contractor shall submit an invoice to MIRA upon Contractor's completion of all the Work 

requested by MIRA.   

Contractor shall not be compensated for any time spent preparing any billing documentation 

or related materials. 

If MIRA determines, in its sole discretion, that: 

(a) The Work for which Contractor is requesting payment have been properly per-

formed and completed in conformance with the Standards, 

(b) Contractor is not in default hereunder, 

(c) MIRA does not dispute the amount of the payment requested, and 

(d) The bill contains all of the information required hereunder, 

then MIRA shall pay the amount requested within thirty (30) calendar days after its receipt of 

such bill. 

If, however, MIRA determines that: 

(a) Any of the Work for which Contractor has requested payment is not in conform-

ance with the Standards, 

(b) Such bill does not contain all the requisite information, or 

(c) Contractor is in default hereunder, 

then MIRA may in its sole and absolute discretion withhold all or a portion of the payment 

requested by Contractor, and Contractor shall, if requested by MIRA, immediately take, at 

Contractor’s sole cost and expense, all action necessary to render such Work and/or bill in 

conformance with the Standards, or to cure such default. 

MIRA shall have no obligation under this Agreement to pay for any Work that MIRA deter-

mines has not been performed and/or completed in conformance with the Standards, and 

MIRA shall have no obligation to pay Contractor any amount due Contractor under this 

Agreement if Contractor is in default hereunder. If MIRA disputes the amount in any written 

request for payment submitted by Contractor, MIRA shall have the right to withhold the dis-

puted amount until the dispute is settled. MIRA shall notify Contractor of any disputed 

amount and the reason(s) for disputing such amount. 
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3.3 Accounting Obligations 

Contractor shall maintain books and accounts of the costs incurred by Contractor in perform-

ing the Work pursuant to this Agreement by contract number and in accordance with general-

ly accepted accounting principles and practices. MIRA, during normal business hours, for the 

duration of this Agreement, shall have access to such books and accounts to the extent re-

quired to verify such costs incurred. 

3.4 Withholding Taxes And Other Payments 

No FICA (social security) payroll tax, state or federal income tax, federal unemployment tax 

or insurance payments, state disability tax or insurance payments or state unemployment tax 

or insurance payments shall be paid or deposited by MIRA with respect to Contractor, nor be 

withheld from payment to Contractor by MIRA. No workers’ compensation insurance has 

been or will be obtained by MIRA on account of the Work to be performed hereunder by 

Contractor, or any of Contractor’s employees or subcontractors. Contractor shall be responsi-

ble for paying or providing for all of the taxes, insurance and other payments described or 

similar to those described in this Section 3.4 and Contractor hereby agrees to indemnify 

MIRA and hold MIRA harmless against any and all such taxes, insurance or payments, or 

similar costs which MIRA may be required to pay in the event that Contractor’s status here-

under is determined to be other than that of an independent contractor. 

3.5 State of Connecticut Taxes 

Pursuant to Section 22a-270 of the Connecticut General Statutes (as the same may be 

amended or superseded from time to time), MIRA is exempt from all State of Connecticut 

taxes and assessments (“Connecticut Taxes”), and the payment thereof. Without limiting the 

generality of the preceding sentence, the sale of any services or tangible personal property to 

be incorporated into or otherwise consumed in the operation of a MIRA Project is exempt 

from Connecticut Taxes, including without limitation Connecticut sales and use taxes, wher-

ever purchased. Accordingly, Contractor shall not include in the fees, and Contractor shall 

not charge or pass through any Connecticut Taxes to MIRA, including that portion of any 

combined tax or assessment representing any Connecticut Taxes, regardless of whether Con-

tractor has incurred any Connecticut State Taxes in its performance of the Agreement. 

MIRA expresses no opinion as to the eligibility for any tax exemption, or refund or other re-

imbursement, including without limitation any Connecticut Taxes, with respect to tangible 

personal property purchased at any location for use in the performance of Work contemplated 

by this Agreement. 

Contractor should consult with its tax advisor and/or its attorney, and the Connecticut De-

partment of Revenue Services (“DRS”) and any other applicable tax authority, with regard to 

such tax authorities’ policies, procedures, recordkeeping and filing requirements for reim-

bursement of any taxes, including without limitation Connecticut Taxes, paid in the perfor-

mance of Work contemplated by this Agreement, and whether or not there is a mechanism 

available to Contractor for the reimbursement of taxes, including without limitation Connect-
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icut Taxes, paid on fuel purchased for use in the performance of the Work contemplated by 

this Agreement. 

Contractor and MIRA agree that Contractor is and shall act as an independent contractor. 

Notwithstanding Contractor’s status as an independent contractor, but without limiting Con-

tractor’s obligation hereunder to pay, and be solely responsible for, any Connecticut taxes 

levied, imposed or applicable to the Work, for the sole purpose of allowing MIRA to benefit 

from the aforesaid exemption, MIRA shall designate, and Contractor has agreed to act, as 

MIRA’s agent in purchasing services and equipment, machinery, parts, materials, supplies, 

inventories, fuel, and other items necessary to perform the Work hereunder for the account of 

MIRA, and with funds provided as reimbursement therefor by MIRA.  

4. TERM OF AGREEMENT 

4.1 Term 

The term of this Agreement shall commence upon the Effective Date and shall terminate, un-

less otherwise terminated or extended in accordance with the terms and provisions hereof, on 

the first anniversary of the Acceptance Date. 

Contractor shall retain and maintain accurate records and documents relating to the perfor-

mance of Work under this Agreement for a minimum of three (3) years after final payment 

by MIRA for the Work hereunder and shall make them available for inspection and audit by 

MIRA. Contactor’s obligations under this paragraph shall survive the termination or expira-

tion of this Agreement. 

4.2 Time is of the Essence 

MIRA and Contractor hereby acknowledge and agree that time is of the essence with respect 

to Contractor’s performance of the Work hereunder. Accordingly, upon MIRA’s issuance to 

Contractor of a notice to proceed with the Work (the “Notice To Proceed”), which Notice To 

Proceed shall be issued after the parties hereto receive all of the local, state and federal per-

mits required for the Work hereunder, Contractor shall immediately commence performance 

of the Work and continue to perform the same during the term of this Agreement in accord-

ance with the schedule set forth in attached Exhibit E in order to complete all of the Work 

and have such Work ready for MIRA’s acceptance by the Completion Date specified in Ex-

hibit E. 

4.3 Termination 

MIRA may terminate this Agreement at any time by providing Contractor with ten (10) days’ 

prior written notice of such termination. Upon receipt of such written notice from MIRA, 

Contractor shall immediately cease performance of all Work, unless otherwise directed in 

writing by MIRA. Prior to any termination of this Agreement, Contractor shall remove all of 

its personnel and equipment associated with this Agreement from the Properties, restore any 
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part of the Properties, any of the improvements located or to be located thereon, including 

but not limited to any access roads, or any of the Work that requires restoration pursuant to 

the terms and conditions of Section 4.4 hereof. Upon termination of this Agreement pursuant 

to this Section 4.3, 

(a) MIRA shall pay Contractor for all Work performed and completed by Contractor 

prior to the termination date, provided: 

(1) Such Work has been performed and completed by Contractor in conform-

ance with the Standards; 

(2) Payment for such Work has not been previously made or is not disputed 

by MIRA; 

(3) Contractor is not in default hereunder; and, 

(4) Contractor has performed and completed all its obligations under this Sec-

tion 4.3 and Section 4.4 hereof to MIRA’s satisfaction, and 

(b) MIRA shall have no further liability hereunder. 

Except for the payment that may be required pursuant to the preceding sentence, MIRA shall 

not be liable to Contractor in any other manner whatsoever in the event MIRA exercises its 

right to terminate this Agreement. 

4.4 Restoration 

Unless otherwise directed in writing by MIRA, Contractor shall: 

(a) Restore any part of the Properties or any of the improvements located or to be 

located thereon, other than those areas of the Properties or such improvements 

improved by Contractor pursuant to this Agreement, disturbed or damaged by 

Contractor or any of its directors, officers, employees, agents, subcontractors or 

materialmen to the same condition existing immediately prior to such disturb-

ance or damage; and 

(b) Restore or repair any completed Work so disturbed or damaged to the condition 

required by the Contract Documents for acceptance of such Work by MIRA. 

5. INDEMNIFICATION 

5.1 Contractor’s Indemnity 

Contractor shall at all times defend, indemnify and hold harmless MIRA and the City of 

Hartford and their respective board of directors, officers, agents and employees from and 

against any and all claims, damages, losses, judgments, liability, workers’ compensation 

payments and expenses (including but not limited to attorneys’ fees) arising out of injuries to 
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the person (including death), damage to property or any other damages alleged to have been 

sustained by:  (a) MIRA or any of its directors, officers, agents, employees or other contrac-

tors, or (b) Contractor or any of its directors, officers, agents, employees, subcontractors or 

materialmen, or (c) any other person, to the extent any such injuries, damage or damages are 

caused or alleged to have been caused in whole or in part by the acts, omissions or negli-

gence of Contractor or any of its directors, officers, agents, employees, subcontractors or ma-

terialmen. Contractor further undertakes to reimburse MIRA for damage to property of 

MIRA or of the City of Harford caused by Contractor or any of its directors, officers, agents, 

employees, subcontractors or materialmen, or by faulty, defective or unsuitable material or 

equipment used by it or any of them. The existence of insurance shall in no way limit the 

scope of this indemnification. Contractor’s obligations under this Section 5.1 shall survive 

the termination or expiration of this Agreement. 

6. INSURANCE 

6.1 Insurance 

At all times during the term of this Agreement, Contractor shall, at its sole cost and ex-

pense, procure and maintain the insurance coverages described below for claims which 

may arise from or in connection with the Work performed by the Contractor and those for 

whom they are legally responsible.   

 

(a)  Minimum Scope of Insurance 

 

Coverage shall be at least as broad as: 

   

1. Commercial General Liability insurance as specified by the most recent version of 

ISO Form Number CG 001 (occurrence). 

 

2. Automobile Liability insurance as specified by the most recent edition of ISO 

Form Number CA 0001, Symbol 1 (any auto).  An MCS 90 Endorsement and a 

CA 9948 Endorsement shall be attached if any hazardous materials are trans-

ported by the Contractor during its performance of the Work. 

 

3. Workers’ Compensation insurance as required by all states in which the Work is 

being done and Employer’s Liability insurance. 

 

4. Contractor’s pollution liability 

 

 

    

6.2 Minimum Limits of Insurance 

Contractor shall maintain the following limits of liability for the insurance described 
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above: 

 

1. Commercial General Liability:   

a. $1,000,000 Each Occurrence for Bodily Injury & Property Damage.   

b. $2,000,000 General Aggregate 

c. $2,000,000 Products & Completed Operations Aggregate 

d. $1,000,000 Personal & Advertising Injury 

 

2. Automobile Liability:   

a. $1,000,000 Combined Single Limit Each Accident for Bodily Injury and 

Property Damage.  

b. Include Owned, Hired and Non-Owned Auto Liability 

 

3. Workers’ Compensation:   Statutory limits.  

 

4. Employer’s Liability: 

 

a. $500,000 Each Accident 

b. $500,000 Disease – Policy Limit 

c. $500,000 Disease – Each Employee 

 

5. Excess/Umbrella Liability: 

a. $5,000,000 Each Occurrence/Aggregate; schedule the General Liability, Au-

tomobile Liability, and Employers Liability and follow form with the underly-

ing terms. 

6. Contractor’s pollution liability  

a. $2,000,000 each occurrence 

b. $4,000,000 aggregate 

7. Contractor’s Property Insurance covering 100% the actual cash value of Contractor’s 

equipment. 

 

(a)  Deductibles, Self-insured Retentions and Uninsured Losses 

 

The Contractor shall be responsible for payment of all deductibles and self-insured reten-

tions on any of the insurance policies required under this Agreement.  The Contractor is 

also responsible for the payment of all losses arising out of its performance of the Work 

that may not be covered by the insurance policies required under this Agreement. 

 

(b)  Other Insurance Provisions 

 

All policies required under this Agreement shall contain the following provisions: 
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1. MIRA, and its subsidiaries, officials and employees are to be covered as addition-

al insureds  on a primary and non-contributing basis on the following insurance 

policies purchased by the Contractor:   

a. Commercial General Liability 

b. Automobile Liability 

c. Contractor’s Pollution Liability 

 

2. The Contractor agrees to notify MIRA at least thirty (30) days in advance of any 

cancellation or change to insurance coverages required under this Agreement.  

Notice of cancellation or change in coverage shall be provided to MIRA’s Risk 

Manager by fax to 860-757-7740, or by e-mail to riskmanager@ctmira.org, or by 

correspondence to MIRA, 100 Constitution Plaza, 6
th

 Floor, Hartford, Connecticut 

06103-1722.  

 

Note:  After December 18
th

, 2015, MIRA’s headquarters offices are moving and 

the mailing address for notices to MIRA shall be: 

200 Corporate Place, 2
nd

 Floor 

Rocky Hill. Connecticut, 06067 

3. The Contractor should waive (and require their insurers to waive) subrogation 

rights against MIRA for losses and damages incurred under the insurance policies 

required by this Agreement. 

 

4. The Contractor’s insurance shall apply separately to each insured against whom 

claim is made or suit is brought, except with respect to the limits of the insurer’s 

liability. 

 

(c)  Acceptability of Insurance 

 

Insurance is to be placed with insurers with current A.M. Best ratings of not less than A- 

VIII, and be lawfully authorized to conduct business in the state(s) or jurisdiction(s) 

where the Work is being performed, unless otherwise approved by MIRA. 

 

(d)  Verification of Coverage 

 

Contractor shall furnish MIRA with a Certificate of Insurance evidencing the coverages 

required under this Agreement.  All certificates are to be received and approved by MIRA 

before the Work commences.  Contractor shall provide new Certificates of Insurance up-

on renewal, replacement or addition of any insurance required under this Agreement. 

 

(e)  Subcontractors 

 

Contractor shall either include all subcontractors as insureds under its insurance policies 

or shall require subcontractors to provide their own insurance subject to all of the re-

quirements stated herein. 
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7. SECURITY FOR FAITHFUL PERFORMANCE 

7.1 Required Security 

Subsequent to the execution of this Agreement and prior to the commencement of the Work, 

Contractor shall procure and maintain in full force and effect, at its own cost and expense, 

throughout the term of the Agreement and any extensions thereof, the following: 

(a) A performance bond or letter of credit (the “Performance Bond” or the “Perfor-

mance Letter Of Credit”) in the amount of one hundred percent of the Contract 

Price and such Performance Bond or Performance Letter Of Credit shall be in 

and drawn on the forms set forth in Exhibit G attached hereto and made a part 

hereof; and 

(b) A payment bond or letter of credit (the “Payment Bond” or the “Payment Letter 

Of Credit”) in the amount of one hundred percent of the Contract Price and such 

Construction Payment Bond or Payment Letter Of Credit shall be in and drawn 

on the forms set forth in Exhibit H attached hereto and made a part hereof. 

7.2 Submission Of Security 

Within ten (10) days after MIRA issues the Notice of Award and prior to the issuance of the 

Notice to Proceed, Contractor shall furnish MIRA with the following: 

(a) The Performance Bond or the Performance Letter Of Credit; and 

(b) The Payment Bond or the Payment Letter Of Credit. 

7.3 Specific Requirements – Performance Bond and Payment Bond 

If the surety on the Performance Bond and/or the Payment Bond furnished by Contractor is 

declared a bankrupt or becomes insolvent or its right to do business is terminated in the State 

of Connecticut or it ceases to meet the above requirements or the surety elects not to renew 

the Performance Bond and/or the Payment Bond due to no fault of Contractor, Contractor 

shall immediately substitute another bond and surety, subject to the requirements set forth in 

this Article 7. 

7.4 Specific Requirements – Performance Letter Of Credit and Payment Letter 

Of Credit 

The Performance Letter Of Credit and/or Payment Letter Of Credit required hereunder shall 

be automatically renewed by Contractor on an annual basis, unless not later than ninety (90) 

days prior to the then current expiration date of the Performance Letter Of Credit and/or 

Payment Letter Of Credit, Contractor notifies MIRA by registered mail that the issuer of the 

Performance Letter Of Credit and/or Payment Letter Of Credit elects not to renew such Per-

formance Letter Of Credit and/or Payment Letter Of Credit. If the issuer of the Performance 

Letter Of Credit and/or Payment Letter Of Credit furnished by Contractor is declared a bank-
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rupt or becomes insolvent or its right to do business is terminated in the State of Connecticut 

or it ceases to meet the above requirements or the issuer elects not to renew the Performance 

Letter Of Credit and/or the Payment Letter Of Credit due to no fault of Contractor, Contrac-

tor shall immediately substitute another letter of credit (or bond) and surety, subject to the re-

quirements set forth in this Article 7. 

7.5 Failure To Maintain The Security 

Failure to maintain or renew the Performance Bond, the Performance Letter Of Credit, the 

Payment Bond and/or the Payment Letter Of Credit under the aforesaid terms shall constitute 

a default by Contractor of this Agreement. 

7.6 Exercise Of Rights And Remedies 

In the event Contractor fails to perform any of its obligations under this Agreement, MIRA 

shall have the right, in addition to all other rights and remedies available to MIRA hereunder 

or otherwise, to exercise any or all of MIRA’s rights and remedies under the Performance 

Bond, the Performance Letter Of Credit, the Payment Bond and the Payment Letter Of Cred-

it. 

7.7 Issuing Companies 

The Performance Bond and the Payment Bond shall be issued and executed by a surety com-

pany or companies acceptable to MIRA. The Performance Letter Of Credit and the Payment 

Letter Of Credit shall be issued and executed by a Connecticut Bank or by a national banking 

association acceptable to MIRA. 

8. PREVAILING WAGES 

8.1 Prevailing Wages 

Contractor shall pay wages on an hourly basis to any mechanic, laborer or workman em-

ployed upon the Work herein and the amount of payment or contribution paid or payable 

on behalf of each such employee to an employee welfare fund, as defined in Connecticut 

General Statutes § 31-53(h), at rates equal to the rates customary or prevailing for the 

same work in the same trade or occupation in the town in which the Work is being con-

ducted, which rates are more specifically set forth in Exhibit J attached hereto and made 

a part hereof. 

If Contractor is not obligated by agreement to make payment or contribution on behalf of 

such employees to any such employee welfare fund, Contractor shall pay to each employee as 

part of his or her wages the amount of payment or contribution for his or her classification on 

each payday.  

Contractor shall keep, maintain and preserve records relating to the wages and hours worked 

by each employee and a schedule of the occupation or work classification at which each me-
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chanic, laborer, or workman under this Agreement is employed during each work day and 

week in such manner and form as the labor commissioner establishes to assure the proper 

payments due to such employees or employee welfare funds under Connecticut General Stat-

utes §§ 31-53 and 31-54.  

8.2 Contractor’s Wage Certification Form 

Contractor hereby represents that the Contractor’s Wage Certification Form, as executed by 

Contractor and attached hereto as Exhibit I and made a part hereof, has been submitted by 

Contractor to the State of Connecticut’s Department of Labor for Contractor’s performance 

of the Work.  

8.3 Payroll Certification Form 

Pursuant to Connecticut General Statutes§ 31-53(f), Contractor shall complete and submit to 

MIRA on a weekly basis during the term of this Agreement and any extension thereof the 

payroll certification forms set forth in Exhibit K attached thereto and made a part hereof.  

8.4 Training 

(a) In accordance with Connecticut General Statutes§ 31-53(b), Contractor will furnish proof 

with the weekly certified payroll form for the first week each employee begins work on 

such project that any person performing the work of a mechanic, laborer or worker pursu-

ant to the classifications of labor under section 31-53 on such public works project, pur-

suant to such contract, has completed a course of at least ten hours in duration in con-

struction safety and health approved by the federal Occupational Safety and Health Ad-

ministration or, has completed a new miner training program approved by the Federal 

Mine Safety and Health Administration in accordance with 30 CFR 48 or, in the case of 

telecommunications employees, has completed at least ten hours of training in accordance 

with 29 CFR 1910.268.  

(b) Any person required to complete a course or program under subsection (a) of this section 

who has not completed the course or program shall be subject to removal from the 

worksite if the person does not provide documentation of having completed such course 

or program by the fifteenth day after the date the person is found to be in noncompliance. 

The Labor Commissioner or said commissioner's designee shall enforce this section. 

(c) The Labor Commissioner shall accept as sufficient proof of compliance with the provi-

sions of subsection (a) or (b) of this section a student course completion card issued by 

the federal Occupational Safety and Health Administration Training Institute, or such 

other proof of compliance said commissioner deems appropriate, dated no earlier than 

five years before the commencement date of such public works project.  

(d) This section 8.4 shall not apply to employees of public service companies, as defined in 

section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public 

works project and delivering or picking up cargo from public works projects provided 

they perform no labor relating to the project other than the loading and unloading of their 

cargo. 
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8.5 No Violation 

Contractor hereby represents and covenants that it is not now, and has not been for at least 

three (3) years previous to the date of this Agreement, listed by the labor commissioner as a 

person who has violated laws and regulations relating to prevailing wages. 

9. MISCELLANEOUS 

9.1 Non-Discrimination 

  Contractor agrees to the following: 

(a) Contractor agrees and warrants that in the performance of the Services for 

MIRA Contractor will not discriminate or permit discrimination against any 

person or group of persons on the grounds of race, color, religious creed, age, 

marital status, national origin, ancestry, sex, sexual orientation, gender identity 

or expression, intellectual disability, mental disability, or physical disability, 

including, but not limited to, blindness, unless it is shown by Contractor that 

such disability prevents performance of the Services involved, in any manner 

prohibited by the laws of the United States or of the State of Connecticut. Con-

tractor further agrees to take affirmative action to insure that applicants with 

job related qualifications are employed and that employees are treated when 

employed without regard to their race, color, religious creed, age, marital sta-

tus, national origin, ancestry, sex, sexual orientation, gender identity or expres-

sion, intellectual disability, mental disability, or physical disability, including, 

but not limited to, blindness, unless it is shown by Contractor that such disabil-

ity prevents performance of the Services involved; 

(b) Contractor agrees, in all solicitations or advertisements for employees placed 

by or on behalf of Contractor, to state that it is an “affirmative action-equal op-

portunity employer” in accordance with regulations adopted by the Connecticut 

Commission on Human Rights and Opportunities (The “Commission”); 

(c) Contractor agrees to provide each labor union or representative of workers with 

which Contractor has a collective bargaining agreement or other contract or 

understanding and each vendor with which Contractor has a contract or under-

standing, a notice to be provided by the Commission, advising the labor union, 

workers’ representative and vendor of Contractor’s commitments under Sec-

tions 4a-60 and 4a-60a of the Connecticut General Statutes and to post copies 

of the notice in conspicuous places available to employees and applicants for 

employment; 

(d) Contractor agrees to comply with each applicable provision of Sections 4a-60, 

4a-60a, 46a-68e, and 46a-68f, inclusive, of the Connecticut General Statutes 

and with each regulation or relevant order issued by the Commission pursuant 

to Sections 46a-56, 46a-68e, and 46a-68f of the Connecticut General Statutes; 

and 

(e) Contractor agrees to provide the Commission with such information requested 
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by the Commission, and permit access to pertinent books, records and accounts 

concerning the employment practices and procedures of Contractor as related 

to the applicable provisions of Sections 4a-60, 4a-60a and 46a-56 of the Con-

necticut General Statutes.  If this Agreement is a public works contract, Con-

tractor agrees and warrants that it will make good faith efforts to employ mi-

nority business enterprises as subcontractors and suppliers of materials in such 

public works project. 

9.2 Entire Agreement 

This Agreement constitutes the entire agreement and understanding between the parties here-

to and concerning the subject matter hereof, and supersedes any previous agreements, written 

or oral, between the parties hereto and concerning the subject matter hereof. 

9.3 Governing Law 

This Agreement shall be governed by, and construed, interpreted and enforced in accordance 

with the laws of the State of Connecticut as such laws are applied to contracts between Con-

necticut residents entered into and to be performed entirely in Connecticut. 

9.4 Assignment 

This Agreement may not be assigned in whole or in part by either party without the prior 

written consent of the other party or such assignment shall be void. 

9.5 No Waiver 

Failure to enforce any provision of this Agreement or to require at any time performance of 

any provision hereof shall not be construed to be a waiver of such provision, or to affect the 

validity of this Agreement or the right of any party to enforce each and every provision in ac-

cordance with the terms hereof. No waiver of any provision of this Agreement shall affect the 

right of MIRA or Contractor thereafter to enforce such provision or to exercise any right or 

remedy available to it in the event of any other default involving such provision or any other 

provision. Making payment or performing pursuant to this Agreement during the existence of 

a dispute shall not be deemed to be and shall not constitute a waiver of any claims or defens-

es of the party so paying or performing. 

9.6 Modification 

This Agreement may not be amended, modified or supplemented except by a writing signed 

by the parties hereto that specifically refers to this Agreement. Any oral representations or 

letters by the parties or accommodations shall not create a pattern or practice or course of 

dealing contrary to the written terms of this Agreement unless this Agreement is formally 

amended, modified or supplemented. 
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9.7 Notices 

All notices, requests, demands and other communications hereunder shall be in writing and 

shall be deemed to have been duly given if mailed via certified first class mail return receipt 

requested postage prepaid or overnight express mail service to the pertinent address below. 

(a) If to MIRA: 

MATERIALS INNOVATION AND RECYCLING AUTHORITY 

100 Constitution Plaza, 6
th

 Floor 

Hartford, Connecticut 06103 

Attention:  George Carlson, Facilities Manager 

With a copy to: 

MATERIALS INNOVATION AND RECYCLING AUTHORITY 

100 Constitution Plaza, 6
th

 Floor 

Hartford, Connecticut 06103 

Attention:  President 

Note:  After December 18
th

, 2015, MIRA’s offices are moving and the mail-

ing address for notices to MIRA shall be: 

200 Corporate Place, 2
nd

 Floor 

Rocky Hill. Connecticut, 06067 

(b) If to Contractor: 

___________________________ 

___________________________ 

___________________________ 

Attention:  __________________ 

9.8 Binding Effect 

This Agreement shall inure to the benefit of and be binding upon the heirs, personal repre-

sentatives, successors and assigns of the parties hereto. 

9.9 Severability 

MIRA and Contractor hereby understand and agree that if any part, term or provision of this 

Agreement is held by any court to be invalid, illegal or in conflict with any applicable law, 

the validity of the remaining portions of this Agreement shall not be affected, and the rights 

and obligations of the parties shall be construed and enforced as if this Agreement did not 

contain the particular part, term or provision held to be invalid, illegal or in conflict with any 

applicable law. 
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9.10 Whistleblower Protection 

If any officer, employee or appointing authority of the Contractor takes or threatens to take 

any personnel action against any employee of the Contractor in retaliation for such employ-

ee’s disclosure of information to the Auditors of Public Accounts or the Attorney General 

under the provisions of Connecticut General Statutes Section 4-61dd, the Contractor shall be 

liable for a civil penalty of not more than five thousand dollars for each offense, up to a max-

imum of twenty per cent of the value of the contract. Each violation shall be a separate and 

distinct offense and in the case of a continuing violation each calendar day’s continuance of 

the violation shall be deemed to be a separate and direct offense. The Contractor shall post a 

notice in a conspicuous place which is readily available for viewing by employees of the pro-

visions of Connecticut General Statutes Section 4-61dd relating to large state Contractors. 

9.11 Counterparts 

This Agreement may be executed in any number of counterparts by the parties hereto. Each 

such counterpart so executed shall be deemed to be an original and all such executed coun-

terparts shall constitute but one and the same instrument. 

9.12 Campaign Contribution And Solicitation Prohibitions 

For all State contracts as defined in P.A. 10-1 having a value in a calendar year of $50,000 or 

more or a combination or series of such agreements or contracts having a value of $100,000 

or more, the authorized signatory to this Agreement expressly acknowledges receipt of the 

State Elections Enforcement Commission’s notice advising state contractors of state cam-

paign and solicitation limitations, and will inform its principals of the contents of the notice. 

See Exhibit L [SEEC Form 10]. 

 

9.13 Affidavit Concerning Nondiscrimination 

At the time the Contractor submitted its proposal to MIRA, it simultaneously executed a 

document entitled Affidavit Concerning Nondiscrimination and said document is attached 

hereto and made a part of this Agreement as Exhibit M. 

9.14 Affidavit Concerning Consulting Fees 

At the time of Contractor’s execution of this Agreement, Contractor simultaneously executed 

a document entitled Affidavit Concerning Consulting Fees and said document is attached 

hereto and made a part of this Agreement as Exhibit N. 

9.15 Contractor’s Certification Concerning Gifts 

At the time of Contractor’s execution of this Agreement, Contractor simultaneously executed 

a document entitled Contractor’s Certification Concerning Gifts and said document is at-

tached hereto and made a part of this Agreement as Exhibit O. 
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9.16 President’s Certification Concerning Gifts 

At the time of the President of MIRA’s execution of this Agreement, the President of MIRA 

simultaneously executed a document entitled President’s Certification Concerning Gifts and 

said document is attached hereto and made a part of this Agreement as Exhibit P. 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

[SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and seals as of the day and year 

first written above. 

MATERIALS INNOVATION AND RECYCLING AUTHORITY 

By: _________________________________________ 

 Thomas D. Kirk 

 Its President 

 Duly Authorized 

[NAME OF CONTRACTOR] 

By: _________________________________________ 

  

 Its  

 Duly Authorized 
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EXHIBIT A 

GENERAL REQUIREMENTS 

1. GENERAL 

1.1 Definitions 

A. Unless otherwise defined herein, all terms that are not defined and used in this Parts 

And Labor Specifications shall have the same respective meanings assigned to such 

terms in the Contract Documents. 

B. The term ”Owner’s Representative” shall be understood to mean the representative 

of MIRA . 

1.2 Owner’s Representative Status 

A. The Owner’s Representative shall have general Rights of Inspection of the work 

and is the agent of the Owner in all matters pertaining to the work as provided in 

the Contract Documents. The Owner’s Representative has the authority to stop 

work whenever such stoppage may be necessary to ensure the proper execution of 

the contract and shall have authority to reject any and all materials, whether worked 

or unworked, if such materials are not in accordance with the plans and specifica-

tions. 

1.3 Verification Of Dimensions And Elevations 

A. Dimensions and elevations indicated on the drawings in reference to existing struc-

tures or utilities are the best available data obtainable but are not guaranteed by the 

Owner’s Representative and the Owner’s Representative will not be responsible for 

their accuracy. Before performing any work dependent upon the data involved, the 

Contractor shall field check and verify all dimensions, grades, lines, levels or other 

conditions of limitations at the site to avoid construction errors. If any work is per-

formed by the Contractor or any of its sub-contractors prior to adequate verification 

or applicable data, any resultant extra cost for adjustment of work as required to 

conform to existing limitations, shall be assumed by the Contractor without reim-

bursement or compensation by the Owner. 

1.4 Protection Of Owner’s Operations 

A. The Contractor shall erect such barriers, tarpaulins, doors, etc., as may be necessary 

to protect the Owner’s operations while work is in progress. Any such openings 

that are essential to carrying on the work shall be securely closed by the Contractor 

when not in use to protect the Owner’s operations. 
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1.5 Protection Of Work And Property 

A. The Contractor shall maintain adequate protection of all its work from damage and 

shall protect the Owner’s and adjacent property from injury or loss arising from this 

contract. The Contractor shall provide and maintain at all times any danger signs, 

guards and/or obstructions necessary to protect the public and the Contractor’s 

workmen from any dangers inherent with or created by the work in progress. The 

Contractor shall hold the Owner harmless from any loss arising due to injury or ac-

cident to the public or the Contractor’s workmen, or from theft of materials stored 

at the job site. All materials will be stored in locations other than on roof surfaces 

except as necessary and shall then be placed on plywood or other type of material 

to protect the roof surface at all times. 

B. Before starting any work, the Contractor shall protect all grounds, copings, paving 

and exterior of all buildings where work will be performed. 

C. In those areas where materials and/or hot asphalt will be raised to the roof area, a 

protective covering shall be placed from the base of the wall extending up and over 

the top edge of the roof. This coverage shall be wide enough to assure that the exte-

rior walls do not become stained or soiled during roofing operations. 

D. Any areas of the building or grounds which have become stained or damaged in 

any way shall be repaired or replaced by the Contractor prior to the final inspec-

tions. The method of repair used must be acceptable to both the Owner and the 

Owner’s Representative. 

1.6 Material Storage And Clean-Up 

A. The Contractor shall keep the premises free from rubbish at all times and shall ar-

range its material storage so as not to interfere with the Owner’s operations. At the 

completion of the job, all the unused material and rubbish shall be removed from 

the site. The ground shall be raked clean and the building shall be broom cleaned. If 

the Contractor refuses at any time to remove its debris from the premises, or to 

keep the working area clean, such cleaning will be completed by the Owner and 

deducted from the balance due the Contractor. 

B. The Contractor shall also remove drippage of bitumen or adhesive from all walls, 

windows, floors, ladders and finished surfaces. Failure to do so will result in the 

work being done by others and the cost shall be deducted from the balance due the 

Contractor. 

C. Materials must be delivered with manufacturer’s label in tact and legible. Labels 

must be affixed to the outside of the package stating the type of product, name and 

address of the manufacturer. All materials shall be stored and protected against 

weather, vandalism, and theft. Any materials found to be damaged or missing shall 

be replaced by the Contractor at no cost to the Owner. 
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1.7 Inspection Of Work 

A. Where the drawings or specifications require the inspection and approval of any 

work in progress by the Owner’s Representative, the Contractor shall give that 

Representative ample notice to allow for scheduling the inspection, which shall be 

made promptly to avoid delay of work. If work has progressed without the required 

inspections or approval by the Representative, it shall be uncovered for inspection 

at the Contractor's expense. 

B. Uncovering of work not originally inspected, or uncovering questioned work may 

be ordered by the Owner’s Representative and it shall be done by the Contractor. If 

examination proves such work to be incorrectly done or not done in accordance 

with the plans and specifications, the Contractor shall bear all cost of the reexami-

nation. If the work is proven correctly installed, all such expense shall be born by 

the Owner. 

1.8 Inspection Of Work In Progress And Upon Completion 

A. If directed by the Owner’s Representative, the Contractor shall cut not more than 

four (4) cores, of approximately 200 square inches each, from every newly con-

structed roof area, in order to establish the amount of materials used per square 

foot, and shall restore all such areas to sound and watertight conditions as prior to 

the core testing. 

B. In the event that such core cuts disclose any deficiency in materials, or soundness 

of construction, the Contractor shall, at its own expense, apply additional materials 

or otherwise correct the deficiencies to the satisfaction of the Owner’s Representa-

tive. 

C. Noncompliance with the terms of this specification and ensuing contract can result 

in either the cancellation of the contract, or complete replacement of the defective 

areas at the Contractor's expense. In the event of cancellation, the Owner will not 

be obligated to compensate the Contractor for any work undertaken in a defective 

manner. 

D. Damages caused by water infiltration resulting from the failure of the Contractor to 

secure each day's work in a weather tight manner, will be corrected at the Contrac-

tor's expense. Included as damages will be all labor costs incurred by the Owner as 

a result of such water infiltration. 

E. The Owner will require the Owner’s Representative to examine the work in pro-

gress, as well as upon completion, in order to ascertain the extent to which the ma-

terials and procedures conform to the requirements of these specifications and to 

the published instructions of the Manufacturer. 

F. The authorized Owner’s Representative shall be responsible for: 
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1. Keeping the Owner informed on a periodic basis as to the progress and quali-

ty of the work; 

2. Calling to the attention of the Contractor those matters the Owner’s Repre-

sentative considers to be in violation of the contract requirements; 

3. Reporting to the Owner any failure or refusal of the Contractor to correct un-

acceptable practices; 

4. Conducting preliminary and subsequent job-site meetings with the Contrac-

tor's official job representative; 

5. Supervising the taking of test cuts, and the restoration of such areas; 

6. Rendering any other inspection services which the Owner may designate; and 

7. Certifying, after completion of the work, the extent to which the Contractor 

has complied with these specifications as well as to the published instructions 

of the Manufacturing Company. 

G. The presence and activities of the Owner’s Representative shall in no way relieve 

the Contractor of its contractual responsibilities. 

1.9 Miscellaneous Utilities 

A. Electrical power will be furnished by the Owner for small tools only. All connec-

tions to the electrical system will be furnished by the Contractor. 

B. Water for concrete, mortar, washing and drinking purposes will be furnished by the 

Owner. Any connections to the water system shall be completed by the Contractor. 

C. At the completion of the work, or when the above connections are no longer re-

quired, the Contractor shall remove all connections and leave the facilities in a con-

dition at least as satisfactory as prior to the commencement of its work. 

D. Toilet facilities will be provided by the Contractor. The Contractor will be respon-

sible for supplying a portable toilet on the job-site. The Contractor's personnel are 

not permitted to enter the building without proper authorization from the Owner or 

Owner’s Representative. 

1.10 Changes Or Extra Work 

A. The Owner may, without invalidating the original contract, order such changes or 

additions as may from time to time be deemed desirable. In so doing, the contract 

price shall be adjusted, as stated below, with all work being done under the condi-

tions of the original contract except for such adjustments in extension of time as 

may be acceptable to the Owner. The value of such extra work shall be determined 

in one of the following ways: 
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1. By firm price adjustment; 

2. By cost plus with a guaranteed maximum; 

3. By cost with a fixed fee; or 

4. By unit cost. 

B. If agreement is reached that the extra cost shall be handled as per methods 2, 3, or 

4, the Contractor shall keep and compile a correct amount of the cost together with 

such vouchers, etc., as may be necessary to substantiate same for presentation to 

the Owner. The Owner’s Representative shall have authority to make minor job 

changes or additions as may be necessary to expedite the job providing such chang-

es do not involve additional material cost. No major change or addition shall be 

made except upon receipt by the Contractor of a signed order from the Owner au-

thorizing such a change. No claims for an extra to the contract price shall be valid 

unless so authorized. 

C. All work covered by unit prices submitted by the Contractor in its proposal must be 

covered by a written work order. The Owner’s Representative will prepare the 

work order in triplicate covering the quantity of work and the total cost of the work. 

The work order which will be written at the end of the each day, will be signed by 

the Owner’s Representative and the Contractor's foreman and/or superintendent. 

1.11 Correction Of Work Prior To Final Payment 

A. The Contractor shall promptly remove any work that does not meet the require-

ments of the plans and specifications or is incorrectly installed or otherwise disap-

proved by the Owner or the Owner’s Representative as failing to meet the intent of 

the plans and specifications. The Contractor shall promptly replace any such work 

without expense to the Owner and shall bear the cost of making good all work of 

other contractors, or the Owner, destroyed or damaged by such removal or re-

placement. 

1.12 Correction Of Work After Final Payment 

A. The Contractor shall guarantee all materials and workmanship for two (2) years 

from date of final payment of the contract by the Owner. Any defects which may 

arise during this period shall be promptly repaired by the Contractor including any 

damage done to the Owner's property due to such defects. 

1.13 Deduction For Uncorrected Work 

A. If the Owner deems it unacceptable to have the Contractor correct work which has 

been incorrectly done, a deduction from the contract price shall be agreed upon 

therefore. Such a deduction from the contract price shall in no way affect the Con-

tractor's responsibility for defects which may occur nor its ability for correcting 

them, and damage caused by them. 
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1.14 Liens 

A. The Contractor shall, if required by the Owner, furnish him/her with a release in 

full of all liens arising out of this Agreement or in lieu thereof, receipts in full for 

all materials and labor on the job. In either case, the Contractor shall furnish an af-

fidavit that the liens or receipts include all the labor and material for which a lien 

could be filed. In lieu of the above, the Contractor may, at its option, furnish a bond 

to indemnify the Owner against all hazard of liens. Neither part nor final payment 

shall in any way release the Contractor from the above obligation and, in the event 

that part or full payment has been made and any lien remains undischarged, the 

Contractor shall refund to the Owner the necessary funds to discharge such a lien 

including all cost and attorney's fees. 

1.15 Job Conditions 

A. All surfaces to be covered shall be smooth, dry, and free from dirt, debris, and for-

eign material before any of this work is installed. Pumping equipment shall be lo-

cated on the ground at a safe distance from building; the location being subject to 

the approval of the Owner. The Contractor shall be responsible for guarding against 

fires, and shall provide suitable fire extinguishers conveniently located at the site. 

Competent operators shall be in attendance at all times equipment is in use. Materi-

als shall be stored neatly in areas designated by the Owner and dispersed so as to 

present a minimum fire hazard. Loads placed on the roof at any point shall not ex-

ceed the safe load for which the roof is designed. 

B. There is NO SMOKING allowed inside any buildings and the Contractor shall be 

responsible for enforcement of this job rule at all times with its personnel. 

C. The Contractor should be aware of Owner's property when tearing off the existing 

roof. This is required for removal of dirt, silt, debris, roof membrane and insulation 

from the roof surface in order to preserve the ecology, eliminate unsightly condi-

tions and protect building surfaces. Specific locations will be discussed at the pre- 

bid conference. 

D. Rolled Roofing Materials:  All rolled roofing materials must be stored standing on 

end on a pallet or otherwise raised off of the roof. The materials are to be covered 

in a proper manner to assure that they will not become wet prior to application. 

Any materials that become wet or damaged must be removed from the job-site and 

replaced at the Contractor’s expense. 

E. Asphalt Kettle:  Placement of the kettle shall be in a position so as not to interfere 

with the ongoing operations of the Owner. The asphalt to be used must be placed 

on a protective covering of some type until it is raised to the roof. A minimum of 

two (2) fire extinguishers and "Fire Out" must be adjacent to the kettle. 

F. Ladders:  Any ladders used on this project must be in good condition. The ladder 

must also be secured at the roof line at all times while in use. All ladders must be 

O.S.H.A. approved. 
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G. No drugs, alcoholic beverages, or firearms are permitted on the grounds. 

H. The Contractor shall place necessary barriers and/or protection around or under all 

work areas where its operations involve risk of injury to plant personnel. 

I. The Contractor will protect the building structure from damage in the process of the 

job. In the event that damage does occur to any property or equipment, or the Own-

er's work in process, notification must be made within two (2) working days of the 

incidents to the Owner and Owner’s Representative. 

J. During the progress of the job, if waste material and rubbish are found or damage 

resulting from the Contractor's operations is found, or the Contractor does not com-

ply with the requirement by keeping the premises free of accumulations and correct 

the damage, it shall be the Owner's prerogative to hire personnel to do so; and the 

cost of this work will be deducted from the balance due the Contractor. 

K. Existing roof top equipment walls, windows, etc. shall be completely protected by 

masking or other effective methods. Any mastics or asphalt must be cleaned off 

metal surfaces. 

L. The Contractor is responsible for protecting all materials from the elements. If any 

material, such as insulation, becomes wet, it cannot be installed and must be re-

placed at the Contractor's expense. NOTE:  Insulation and rolled roofing materials 

must be covered with waterproof tarps at the end of each work day. Plastic wrap-

pers supplied by the insulation manufacturer are not acceptable substitutes for 

tarps. The Owner’s Representative will reject any covering method or material 

which does not adequately protect roofing materials. 

M. Anyone guilty of willful destruction or unlawful removal of company property will 

be dismissed from the job and is subject to prosecution by law. 

N. Any lawns damaged by Contractor vehicles will be restored with a stand of grass at 

the Contractor's expense. Any damaged pavements will likewise be restored and at 

the Contractor’s expense. 

O. The Contractor must verify that all materials can be installed to accommodate the 

building design, pertinent codes and regulations, and the manufacturer's current 

recommendations. 

P. The Contractor will ensure that all substrates are clean, dry, sound, smooth, and 

free of dirt, debris, and other contamination before any materials are supplied. 

Q. Any isolated areas that must be torn off and replaced will be built-up to the height 

of the existing roof prior to the installation of the new roofing membrane system. 
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1.16 Workmanship 

A. All materials will be securely fastened and placed in a watertight, neat and work-

manlike manner. All workmen shall be thoroughly experienced in the particular 

class or work upon which they are employed. All work shall be done in accordance 

with these specifications and shall meet the approval of the Owner or Owner’s Rep-

resentative. The Contractor's representative or job supervisor shall have a complete 

copy of specifications and drawings on the job-site at all times. 

B. Contractor shall plan and conduct the operations of the work so that each section 

started on one day is complete and thoroughly protected before the close of work 

for that day. 

1.17 Safety 

A. Contractor shall conform to requirements as designated by the United States Feder-

al Government (O.S.H.A.). Contractor shall abide by all regulations as outlined in 

the O.S.H.A. handbook and shall have a handbook on location at all times. 

B. Contractors hereby acknowledged that they and their workers have undergone Safe-

ty Training and shall at all times act in compliance with all NRCA recommended 

safety compliance rules and regulations. 

1.18 Work Hours And Days 

A. When the bid is awarded, the Contractor will contact the Owner’s Representative to 

arrange the work schedule and the hours of the day that the workmen may be on the 

building. 

1.19 Compliance With Laws 

A. The Contractor shall give notices, pay all fees, permits and comply with all laws, 

ordinances, rules and regulations bearing on the conduct of work. 

1.20 Owner's Rules 

A. The Contractor and all its personnel/agent(s) shall abide by all rules created by the 

Owner. The Contractor must contact the Owner’s Representative for specific in-

formation regarding the rules governing all operations of the project. 

B. The Contractor shall properly notify all employees of conditions relating to roof ar-

eas with very poor condition and which will be worked on. After such notification, 

the Contractor must take all necessary precautions to ensure the safety of its em-

ployees as well as the building personnel. 
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1.21 Safety And Ecology 

A. The Contractor(s) shall conform to the requirements as designated by the United 

States Federal Governments (e.g., O.S.H.A.). 

1.22 Warranty 

A. A written warranty which will commence from date of acceptance by Manufacturer 

must be supplied with the roof installation. This warranty will cover all defects in 

workmanship and materials. Damages caused by storm, vandalism and other trades 

are not included in the warranty. This warranty shall be from the manufacturer (See 

further, Statement of Policy). 

B. A two (2) year workmanship warranty is required from the Contractor for all reme-

dial maintenance done under the terms of this contract. 

2. ADDITIONAL SCHEDULE AND PAYMENT INFORMATION 

2.1 Start And Completion Date 

A. Work shall begin as specified in the Notice To Proceed. 

B. The Contractor is responsible for supplying trained workmen in proper numbers 

and for scheduling and laying out its work, so that it will be started and completed 

in a professional manner within the time period specified in Exhibit E to the 

Agreement. 

C. If the Contractor sets equipment onto the job-site without commencing work im-

mediately, the action will be considered "Spiking the job" which is unacceptable 

and will be considered a breach of contract by the Contractor; thereby, the contract 

will be terminated and the Contractor at no cost to the Owner, must remove its 

equipment and possessions from the job-site upon notification by the Owner. 

 

2.2 Payment 

A. When the job in progress is interrupted for two (2) weeks or longer by causes be-

yond the Contractor's control such as a strike, weather, acts of God, etc., the Owner 

agrees to pay, upon request of the Contractor, a price equivalent to the percentage 

of work completed at that time. Regular progress payments shall be made for labor 

and/or materials. 

B. Upon completion of the job, the Owner, the Owner’s Representative, and the Con-

tractor will make final inspection of the work done, and the Owner’s Representa-

tive will sign a completion slip authorizing final payments. 
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C. Final payment shall be made to the Contractor in accordance with Section 3 of the 

Agreement.   

3. CONTRACTOR'S INSTRUCTIONS 

3.1 Contractor's License 

A. All pertinent state and local licenses will be required. 

3.2 Building Permits 

A. The acquisition of the applicable permits and associated costs to obtain said permits 

will be the responsibility of the Contractor. 

3.3 Responsibility For Measurements And Quantities 

A. Contractor shall be solely responsible for the accuracy of all measurements and for 

estimating the material quantities required to satisfy these specifications. 

3.4 Job Coordination 

A. Contractor is responsible for daily communication with the Owner or Owner’s Rep-

resentative relating to areas of roof work in order that the Owner may adequately 

protect tenant’s personal belongings, and the people themselves against possible 

damage or injury. Contractor is also responsible for policing and protecting areas 

involving removal and replacement of roof projections, defective decking or other 

work involving deck penetration. 

B. Twenty-four hours prior to starting of the project and/or delivery of materials, the 

Contractor shall notify: Mr. George Carlson by telephone at 860-729-0081 

3.5 Clean-Up 

A. Accumulated debris shall be removed periodically to assure maximum safety and 

sanitation at all times. At completion of work, the Contractor shall remove all ex-

cess material and debris from the site and leave all roof surfaces free from accumu-

lations of dirt, debris and other extraneous materials. The Contractor shall also re-

move any and all drippage of bituminous materials from the face of the buildings, 

floor, window, ladders and other finished surfaces. 

3.6 Superintendent 

A. The Contractor shall keep a competent superintendent, satisfactory to the Owner 

and Owner’s Representative, on the job at all times when work is in progress. The 

superintendent shall not be changed without notifying the Owner and the Owner’s 

Representative unless the superintendent ceases to be in the employ of the Contrac-

tor. 
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B. The superintendent shall represent the Contractor and all directions and instructions 

given to the superintendent shall be as binding as if given directly to the Contractor. 

C. The superintendent shall be responsible for the conduct of all the Contractor's em-

ployees on the premises and shall promptly take necessary measures to correct any 

abuses called to its attention by the Owner. 

3.7 Inspections 

A. Before any material applications are made, the Owner or the Owner’s Representa-

tive and the material supplier representative shall be available to ensure a complete 

understanding of the specification. 

B. The accepted Material Manufacturer will have a representative on site a minimum 

of five (5) times a week to verify compliance with the specifications, answer ques-

tions that may arise and provide on-going inspection services. 

C. A final inspection shall be conducted by Owner, Contractor, and the Owner’s Rep-

resentative upon being notified of completion of specified work and clean-up. 

4. STATEMENT OF POLICY 

4.1 Guarantees 

A. A warranty, with a term of at least 20 years (the “Warranty Term”) which com-

mences upon Owner’s acceptance of the Work will be provided by the company 

who manufactured the roofing system (the “Material Manufacturer”).   

B. The Material Manufacturer may require that the Contractor will warranty the roof 

to the Owner on behalf of the Material Manufacturer for the first two (2) years of 

the Warranty Term (the “Contractor Warranty Term”).  The Contractor will inspect 

the roof with the Owner’s Representative 18 months after completion, and, at the 

Contractor's expense, correct any workmanship defects before the end of the Con-

tractor Warranty Term. 

4.2 Approved Contractors 

A. The roof systems must be applied only by those contractors who have received ap-

proval from the Material Manufacturer for such installations. 

4.3 Roofing Sequence 

A. Phase roofing is not acceptable. Any insulation or base layers laid in any one day 

must be covered with the properly installed roof system that same day.  
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4.4 Acceptability Of Completed Work 

A. The acceptability of completed roofing work will be based on its conformance to 

the requirements of the Agreement. The Owner is not obligated to accept non-

conforming work, and such non-conforming work may be rejected. The rejected 

work shall be promptly replaced or corrected in a manner and by methods approved 

by the Owner at the Contractor's expense.  

4.5 Engineering And Roof Deck 

A. Where damage to the roof deck is found, the Contractor shall replace the roof deck 

in accordance with the Specifications (Exhibit B of the Agreement) at the price 

specified in the Compensation Schedule (Exhibit F of the Agreement). 

 

END OF SECTION 
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EXHIBIT B:   

TECHNICAL SPECIFICATIONS AND SCOPE OF WORK 

Attached hereto and incorporated herein this Exhibit B are the Technical Specifications 
and Scope of Work for the Replacement Of Roof At 171 Murphy Road as prepared by 
HRP Associates, Inc. (herein “Designer”). 

These specifications include the following sections: 

Section 028233:   Asbestos Removal and Related Work 

Section 070150.1:   Roof Removal and Steel Deck Repair 

Section 072113:   Rigid Foam Board Insulation 

Section 070150.2:   Replacement Roof Installation 
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SECTION 028233 
 

ASBESTOS REMOVAL AND RELATED WORK 
 

 
PART 1 – GENERAL 
 
 
1.01 GENERAL PROVISIONS 
 

 A. Attention is directed to the CONTRACT AND GENERAL CONDITIONS and all Sections 
within DIVISION 1 – GENERAL REQUIREMENTS that are hereby made a part of this 
Section of the Specifications. 

 
 B. The Asbestos Abatement CONTRACTOR (the “CONTRACTOR”) shall coordinate work 

with that of other trades affecting or affected by work of this Section and cooperate with such 
trades to assure the steady progress of the work. 

 
 C. Work to be done under this Section is generally listed on Tables 1 and 2 of the September 21, 

2015 Limited Asbestos Roof Sampling Survey report attached to these specifications and in 
Section C, and described herein.  Specifically, the following asbestos-containing roofing 
materials identified on the roof of the subject building, are included in this Scope of Work. 

 
Material 
Location Material Description Approximate Material 

Quantity 

Upper Roof 

Silver coated and black flashing 
on the perimeter of the upper 
roof 

738 square feet 

Silver coated penetration 
flashing around the roof hatch 30 square feet 

Lower Roof 

Silver coated flashing on the 
perimeter of the lower roof 442 square feet 

Gray patch material along the 
junction of the lower roof and 
the building 

75 square feet 

 
 
 D. A copy of the complete September 21, 2015 Limited Asbestos Roof Sampling Survey report is 

attached in Appendix C. 
 
 E. Note that these specifications cover the abatement of exterior non-friable asbestos-containing 

roofing materials from the site building located at 171 Murphy Road, Hartford, Connecticut. 
The exterior non-friable asbestos-containing roofing materials were noted to be in good, intact 
condition at the time of the sampling survey.  The removal of exterior asbestos-containing 
roofing materials is not classified as an abatement under the Connecticut Department of Public 
Health (CT DPH) Standards for Asbestos Abatement (19a-332a-1(d)) provided that the 
materials are non-friable and the removal process does not render the asbestos-containing 
roofing material friable and therefore a Regulated Asbestos-Containing Material (RACM) 
pursuant to the National Emission Standards for Hazardous Air Pollutants – NESHAP (40 
CFR 61.141).  These specifications include provisions for the use of full negative pressure 
work enclosures and air clearance monitoring in the event that the abatement work may create 
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friable asbestos-containing roofing, or that removal may include access from the interior of the 
building, or that the CONTRACTOR chooses to enclose an exterior work area due to weather 
concerns. 

 
1.02 DESCRIPTION OF WORK 
 

 A. This Section covers the furnishing of all labor, materials, facilities equipment, services, 
employee training and testing, permits and agreements necessary to perform the work 
specified in this section.  This work shall include the complete removal of asbestos-containing 
and asbestos-contaminated materials and related work from the designated roof areas at the 
site.  This work shall be performed in accordance with these Specifications; EPA and OSHA 
regulations; NIOSH recommendations; and any applicable CT DPH regulations, CT DEEP 
regulations, local statutes, local ordinances, local codes and any other applicable federal, state, 
and local government regulations and guidelines.  Deviations from this Specification must be 
approved in writing by the OWNER or the DESIGNER prior to the Licensed Asbestos 
Abatement CONTRACTOR beginning work. 

 
 B. The intent of the Work is to completely remove all ACMs from the Site roof (designated as 

upper roof and lower roof) to accommodate roof restoration work.  The CONTRACTOR shall 
furnish all labor, material, supervision, construction tools, transport vehicles and equipment 
necessary to perform the following work: 

 
1. Pre-bid inspection.  The potential Bidders are recommended to visit the Project Building 

prior to bidding in order to determine the actual amounts of asbestos containing and 
asbestos contaminated materials to be removed, as well as staging and protection 
requirements.  Quantities of identified asbestos containing materials recorded herein are 
estimates only.  The CONTRACTOR shall not use quantities recorded herein as the sole 
basis for preparing bids.  Materials identified in the attached Tables 1 and 2 shall be 
reviewed completely and thoroughly by bidders during pre-bid meetings and other 
viewing times made available by the OWNER.  Bids shall be based on conditions, 
quantities, and locations existing at the Site.  The CONTRACTOR shall confirm all 
quantities of asbestos containing materials for the purpose of their bid. 

 
2. Documentation of worker training, respiratory protection and medical examination. 
 
3. Provide access, support and protection to all authorized visitors and inspectors. 
 
4. Filing of and/or obtaining all required notifications, permits, work plans and payment of 

all required associated costs and fees. 
 
5. Work area preparation and work practices. 
 
6. Proper removal, packaging, transport and disposal of all asbestos containing materials as 

specified herein.  Note that vehicles transporting bulk-loaded demolition debris 
containing a reportable quantity (greater than 1 pound) of asbestos shall be properly 
placarded in accordance with USDOT regulations.  All drivers shall be appropriately 
trained and licensed to transport this material. 

 
7. Isolation of the Work Area for the duration of the works so as to prevent asbestos 

contaminated dust or debris from passing beyond the isolated area. 
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 C. It is the CONTRACTOR’s responsibility to determine the most efficient method to legally 
perform this Work.  Unless specifically noted, this Specification does not dictate specific 
methods to be implemented in the performance of the Work.  The entire application of all 
ACMs shall be removed inclusive of any substrate contamination, whether present on the 
substrate surface or embedded in the matrix of the substrate component.  After abatement is 
complete, the building or equipment component must be rendered completely free of asbestos 
and rendered recyclable, reusable, and/or disposable in accordance with all applicable 
regulations. 

 
 D. The CONTRACTOR shall perform all work in accordance with these specifications, the 

USEPA and OSHA regulations, NIOSH recommendations, CT DPH and CT DEEP 
regulations, local statutes, local ordinances, local codes and any other applicable federal, state 
and local government regulations and guidelines. 

 
 

1.03 SCHEDULING 
 
 A. The CONTRACTOR and the DESIGNER shall develop an abatement schedule for any phases 

of the work at the Pre-Construction Conference.  The DESIGNER may choose to alter the 
work sequence as they see fit. 

 
 B. The CONTRACTOR shall update the schedule and submit any schedule changes for review 

by the DESIGNER at the periodic construction meetings. 
 

1.04 LOCATION OF WORK AND SITE CONSTRAINTS 
 
 A. Locations of work areas, descriptions, estimated types and quantities of asbestos containing 

materials (ACM) are described in the Asbestos-Containing Materials Summary included in the 
attached Tables 1 and 2 and in the September 21, 2015 Limited Asbestos Roof Sampling 
Survey report in Appendix C.  If additional ACMs are encountered, the CONTRACTOR shall 
notify the DESIGNER immediately and have an asbestos removal team prepared to abate the 
material. 

 
 B. Tables 1 and 2 identify ACM materials encountered and bulk materials sampled during the 

survey.  The quantities are provided for guidance and may not correspond exactly to the 
quantity to be removed.  The CONTRACTOR shall determine quantities of asbestos for 
bidding purposes. 

 
 C. Temporary Utilities:  Currently there is electricity available within the building.  However, the 

CONTRACTOR may be required to provide temporary power, water and bathroom facilities 
during the abatement period. 

 
 

1.05 AUTHORITY TO STOP WORK 
 
 A. The OWNER has the authority to stop the work at any time that the OWNER determines 

either personally or through the services of the OWNER’s Asbestos MONITOR or the 
OWNER’s Asbestos DESIGNER if conditions are not within the specifications and applicable 
regulations.  The stoppage of work shall continue until conditions have been corrected and 
corrective steps have been taken to the satisfaction of the OWNER’s Asbestos MONITOR. 
Standby time required to resolve such issues or violations shall be at the CONTRACTOR’s 
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expense, and any fines, etc., for hazardous conditions or non-compliance will be at the 
CONTRACTOR’s expense, and will not be grounds for change orders or time extension. 

 
 B. The OWNER’s Asbestos MONITOR shall notify the CONTRACTOR when airborne fiber 

levels measured outside the work area enclosures or at the boundary of regulated areas exceed 
0.010 f/cc or established background levels, at which time the OWNER’s Asbestos 
MONITOR will direct the CONTRACTOR to stop work, determine the cause of the elevated 
fiber levels and implement corrective actions. 

 
 C. Stop work orders may be issued for, but not limited to the following: 
 

1. Breaks in barriers. 
 
2. Loss of negative air (0.02 inches of water column – minimum negative pressure to be 

maintained) if containments are used. 
 
3. Leakage to other areas. 
 
4. Fiber concentrations outside the work area, which exceed 0.010 f.\cc for any one Phase 

Contrast Microscopy (PCM) sample. 
 
5. If the CONTRACTOR disregards laws or regulations of any regulatory or governing 

body having jurisdiction. 
 
6. If the CONTRACTOR’s work presents a risk to the building, to building occupants, to 

the general public or to the environment as determined by the OWNER or the 
DESIGNER. 

 
 D. The absence of a stop work order by the OWNER, the OWNER’s Asbestos MONITOR, or the 

DESIGNER shall not in any way be construed as an approval or acceptance of the 
CONTRACTOR’s work. 

 
 

1.06 CONTRACTOR QUALIFICATIONS 
 
 A. The OWNER shall approve the proposed CONTRACTOR, which will be based in part upon 

submission by the CONTRACTOR of the following: 
 

1. Insurance and bonding as stated in the Contract Documents. 
 
2. Licensing by CT DPH as an Asbestos Abatement CONTRACTOR. 
 
3. If requested by the OWNER, names and locations of at least three asbestos abatement 

projects similar in scope and size to this project completed by the proposed 
CONTRACTOR.  Provide the name and phone number of a contact person for each 
referenced asbestos abatement project. 

 
 

1.07 PERSONNEL QUALIFICATIONS 
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 A. All personnel of the CONTRACTOR or any approved SubCONTRACTOR involved with this 
work shall meet the following minimum qualifications: 

 
1. Asbestos worker medical examination within the past year in accordance with OSHA 

1926.1001 with a physician’s written opinion that the worker has no condition that would 
preclude him/her from working with asbestos or wearing a respirator. 

 
2. Current certification by the CT DPH as an Asbestos Supervisor or Asbestos Worker. 

 
 

1.08 AVAILABILITY OF TRAINED PERSONNEL 
 
 A. There shall be a sufficient number of trained and qualified workers, foremen and 

superintendents to accomplish the work within the required schedule.  No untrained, 
unqualified, or non pre-approved person shall be employed to speed up the completion of the 
abatement work. 

 
 

1.09 DEFINITIONS 
 

 A. All terms not defined herein shall have the meaning given in the applicable publications and 
regulations. 
 

 B.  Abatement:  Procedures to control fiber release from asbestos-containing materials. 
Abatement includes encapsulation, enclosure, and removal. 
 

 C. Air Monitoring:  The process of measuring the fiber content of a specific volume of air in a 
stated period of time. 

 
 D. Asbestos:  The name given to a number of naturally occurring hydrated mineral silicates that 

possess a unique crystalline structure, are incombustible, and are separated into fibers. 
Asbestos includes chrysotile, amosite, crocidolite, anthophyllite, tremolite, and actinolite. 

 
 E. ACM or Asbestos-Containing Materials:  Any material containing more than one percent by 

weight of asbestos of any type or mixture of types. 
 
 F. Asbestos Wastes:  All building materials an debris, insulation, disposable clothing and 

protective equipment, plastic sheeting and tape, exhaust systems or vacuum filters, or any 
abatement equipment that is or has been contaminated with asbestos and cannot be completely 
cleaned by vacuuming or washing. 

 
 G. Authorized Visitors:  Any visitor authorized by the OWNER, the DESIGNER or any 

representative of a regulatory agency or other agency having jurisdiction over the project. 
 
 H. AWP or Alternative Work Practice:  Deviation from the Connecticut Department of Public 

Health (CT DPH) asbestos abatement standards (19a-332a-1 through 19a-332a-16, inclusive). 
An AWP requires a written approval letter from CT DPH and the OWNER prior to 
implementation. 

 
 I. Barrier:  Any surface that seals off the work area to inhibit the movement of fibers. 
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 J. Critical Barrier:  A solid impermeable partition erected to constitute a work area closure; the 
outer perimeter of an asbestos work area, usually erected across corridors, windows or other 
open spaces to complete containment.. 

 
 K. Decontamination Enclosure System:  A series of connected rooms, with curtained doorways 

between any two adjacent rooms, for the decontamination of workers or of materials and 
equipment. 

 
 L. Encapsulation:  All procedures necessary to coat all asbestos-containing materials with an 

encapsulant to control the possible release of asbestos fibers into the ambient air. 
 
 M. Enclosure:  All procedures necessary to complete enclosure of all asbestos-containing 

materials behind airtight impermeable, permanent barriers. 
 
 N. Friable Asbestos Material:  Material that contains more than one percent asbestos by weight 

and can be crumbled, pulverized, or reduced to powder by hand pressure when dry. 
 
 O. Glovebag:  A sack typically constructed of 6-mil transparent polyethylene or 

polyvinylchloride plastic with two inward projecting long sleeve gloves, which are designed to 
enclose an object from which an asbestos-containing material is to be removed. 

 
 P. HEPA Filter:  Equipment with a High Efficiency Particulate Air (HEPA) filter, greater than 

99.97 percent efficiency by 0.3 micron DOP test, and complying with ANSI Z9.2 (1979). 
 
 Q. PACM:  Presumed asbestos-containing materials. 
 
 R. Removal:  All procedures necessary to strip all ACM from designated areas and to dispose of 

these materials at an acceptable site. 
 
 S. Respirator:  A device designed to protect the wearer from the inhalation of harmful 

atmospheres. 
 
 T. TSI:  Thermal System Insulations which include all types of insulating materials on boilers, 

tanks, heat exchangers, pipes, ducts, breeching, and other machinery, equipment and 
components which require insulation. 

 
 U. VFT:  Vinyl floor tile. 
 
 V. Visible Emissions:  Any emissions containing particulate asbestos material that are visually 

detectable without the aid of instruments.  This does not include condensed uncombined water 
vapor. 

 
 

1.10 EMERGENCY PRECAUTIONS 
 

 A. The CONTRACTOR shall develop and submit a written fire protection plan, which 
specifically addresses fire protection during asbestos abatement.  This plan shall be submitted 
to the OWNER for review prior to the start of work. 
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 B. The CONTRACTOR shall establish and maintain emergency and fire exits from the work 
areas.  The CONTRACTOR may be required to submit a written emergency evacuation plan 
to the City and to the DESIGNER for review. 

 
 C. In the event of an emergency, the CONTRACTOR shall notify local emergency personnel, 

both ambulance crews and hospital emergency room staff, as to the possibility of having to 
handle contaminated, injured workers, and shall advise the emergency personnel on safe 
decontamination. 

 
 D. The CONTRACTOR shall have a written Health and Safety plan.  When an injury occurs the 

CONTRACTOR shall stop work and implement fiber reduction techniques (e.g., water 
spraying) until the injured person has been removed from the work area. 

 
1.11 SUBMITTALS 
 

 A. The CONTRACTOR shall submit each item in this Article according to the Conditions of the 
Contract, for information only, unless otherwise indicated. 

 
 B. All submittals shall be submitted to the DESIGNER prior to the start of work. Submittals that 

vary from building to building or from area to area within a building must be submitted prior 
to the start of work in the applicable building or area.  Duplication of submittals that are 
constant from building to building or area to area is not required. 

 
 C. Abatement Plans shall be submitted on a building-by-building or area-by-area basis prior to 

work in each building or area.  The Work Plan shall include, at a minimum, the following: 
 

1. Layout of project execution components showing the configuration of the containment or 
work area. 

 
2. A description of Security System, warning signs and labels for bags and drums. 
 
3. Access routes to asbestos controlled areas. 
 
4. A description of wetting agents and low pressure wetting system. 
 
5. Description of any enclosures to be used. 
 
6. Description of wall, floor and opening coverings and sealing tapes. 
 
7. Fire Protection Plan, safety plan, and emergency evacuation plan. 
 
8. Detailed plans for decontamination facilities, toilets and systems allowing intra-room 

communication and communication between the work areas and other areas. 
 
9. If negative pressure work area enclosures are used, plans of engineering systems for 

exposure control showing the number, location and capacity of exhaust systems, the 
expected direction of flow and the negative pressure in each work area. 

 
10. Submit manufacturers’ certification that vacuums, ventilation equipment, and other 

equipment required to contain airborne asbestos fibers conform to ANSI Z9.2 and to 
requirements as listed in this Specification. 
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11. Safety Data Sheets (SDSs) for all products used on the Project. 
 
12. Standard Operating Procedure showing how workers, visitors, and employees will be 

protected from exposure and how spaces outside the work areas will be protected from 
contamination until completion of the work. 

 
13. Documentation of licensure and certification in accordance with State of Connecticut and 

CT DPH regulations for each employee and asbestos worker. 
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 D. To comply with applicable regulations, notify appropriate regulatory agencies of abatement 

activities. 
 
1. Provide the required written notification at least 10 days before the start of the asbestos 

abatement activity to CT DPH. 
 
2. Provide the required written notification by registered mail to local authorities as 

required. 
 
3. Obtain and process all applicable forms and permits required. 

 
 E. Sample literature for proposed disposable protective clothing to be used on this project. 
 
 F. Respiratory Protection System(s) including literature describing sample respirators, hoses and 

certificate with system literature for the air supply system from the manufacturer stating that 
the air supply system meets specifications on quality, quantity and escape time.  These 
submittals are required only if supplied air respiratory protection is used. 

 
 G. Certification of compliance with OSHA requirements including but not limited to medical 

surveillance, record keeping, and personal monitoring. 
 

 H. Documentation of certification in accordance with CT DPH Public Health Code Section 19a-
332a-1 through 19a-332a-16 and 20-440-1 through 20-441 for each employee. 

 
 I. Final landfill destination(s) and copies of transporter and landfill permits as well as Waste 

Shipment Records. 
 
 J. Copies of all notifications made to the CT DPH asbestos program, local Board of Health, local 

Fire Department, and any other agencies, as required. 
 
 K. Application for and obtaining waivers and exemptions, which may be required by various 

regulatory agencies. 
 

 
1.12 REFERENCES 
 

 A. The publications listed below form a part of the specification to the extent referenced.  The 
publications are referenced in the text by basic designation only.  The list provided below is 
not intended to be all inclusive of each regulation prevailing over the work. 

 
 B. Environmental Protection Agency (EPA): 
 

1. 40 CFR 61, Subpart M - National Emission Standards for Hazardous Air Pollutants; 
Asbestos NESHAP Revision; Final Rule. 

 
2. 40 CFR 260-271 - Hazardous Waste Disposal. 

 
3. 40 CFR 763, Subpart E - Asbestos Hazard Emergency Response Act (AHERA). 
 
4. 40 CFR 763, Subpart G - Worker Protection Rule. 
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5. Guidance for Controlling Friable Asbestos-Containing Materials in Buildings. 
 

 C. Occupational Safety and Health Administration (OSHA): 
 

1. 29 CFR 1910.1001 – Asbestos General Industry Standard. 
 
2. 29 CFR 1910.134 - Respiratory Protection. 
 
3. 29 CFR 1910.146 – Permit Required Confined Spaces 
 
4. 29 CFR 1926.21 - Safety Training and Education. 
 
5. 29 CFR 1926.32 - Competent Person. 
 
6. 29 CFR 1926.51 – Sanitation. 
 
7. 29 CFR 1926.59 - Hazard Communication. 
 
8. 29 CFR 1926.62 - Lead in Construction. 
 
9. 29 CFR 1926.200 - Accident Prevention Signs and Tags. 
 
10. 29 CFR 1926.417 - Lockout and Tagging of Circuits. 
 
11. 29 CFR 1926.451 and 452 – Scaffolds 
 
12. 29 CFR 1926.453 – Aerial Lifts 
 
13. 29 CFR 1926.1101 – Asbestos Construction Standard. 

 
 D. American National Standards Institute (ANSI): 

 
1. Z9.2 - Fundamentals Governing the Design and Operation of Local Exhaust Systems – 

HEPA Filtration. 
 
2. Z88.2 - Respiratory Protection. 
 
3. Z86.1 – Commodity Specification for Air. 

 
 E. National Institute for Occupational Safety and Health (NIOSH): 

 
1. Respiratory Protection – A Guide for the Employee. 

 
 F. State of Connecticut, Department of Public Health (DPH) Regulations 

 
1. Section 19a-332a-1 through 19a-332a-16 – Standards for Asbestos Abatement. 
 
2. Section 20-440-1 through 20-441 – Licensure and Training. 
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3. Section 22a-209-1; 22a-209-8(l); 22a-449I-11; and 22a-449I-100 – Hazardous Waste 
Management Regulations 

 
 G. American Society of Testing and Materials (ASTM) 
 

1. ASTM E 84 - Surface Burning Characteristics of Building Materials 
 
2. ASTM E 96 - Water Vapor Transmission of Materials 
 
3. ASTM E 119 - Fire Tests of Building and Construction Materials 
 
4. ASTM E 736 - Cohesion/Adhesion of Sprayed Fire-Resistive Materials Applied to 

Structural Members 
 
5. ASTM E 1368 - Visual Inspection of Asbestos Abatement Projects 
 
6. ASTM E 1494 - Encapsulates for Spray- or Trowel- Applied Friable Asbestos-

Containing Building Materials 
 

 H. U.S. Department of Transportation 
 

1. 49 CFR 171–180, Hazardous Materials Regulations 
 
2. 51 CFR 42176 

 
 I. Underwriters Laboratories, Inc. (UL) 

 
1. UL 586 – High Efficiency, Particulate, Air Filter Units 
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PART 2 – MATERIALS ANDS EQUIPMENT 
 
 
2.01 GENERAL 
 

 A. All materials or equipment delivered to the site shall be unloaded, temporarily stored, and 
transferred to the work area in a manner which shall not interfere with operation of others at 
the site, or employee’s access and safety. 

 
 B. Damaged or deteriorated materials shall not be used and shall be promptly removed from the 

premises.  Materials that become contaminated with asbestos contaminated material shall be 
thoroughly cleaned, or sealed in plastic bags or sheeting, labeled, and legally disposed of in an 
approved, secure landfill. 

 
 C. All materials and equipment shall comply, at a minimum, with all sections of this 

specification, applicable federal, state, and local codes, and industry standards. 
 
 
2.02 ABATEMENT EQUIPMENT AND SUPPLIES 
 

 A. HEPA-Filtered Exhausts – If negative air work enclosures are used by the CONTRACTOR, 
air inside each work area shall be exhausted through a High Efficiency Particulate Air (HEPA) 
filter.  Commercially manufactured HEPA-filtered exhaust units, with specification plates 
intact, must be provided for each work area to attain, at a minimum, four air volume changes 
per hour, while maintaining a negative pressure of 0.02 inches of water column in each work 
area containment, and have an inward flow velocity of clean air into each work area of at least 
100 feet per minute.  The HEPA filter shall be preceded by replaceable pre-filters and each 
unit must be designed so that it cannot be operated unless all filters are in place.  The units 
must also be designed with a gauge to indicate the pressure drop across the filters, and light s 
and audible alarms to indicate that the filters are properly installed, functional, and when they 
must be changed.  Flexible ducting shall be required to allow exhausting to the exterior of the 
building.  No exhaust with any other type of particulate cleaning system (such as electrostatic 
precipitators) shall be allowed without prior written approval. 

 
 B. Plastic Sheeting (“Poly”) and Bags – shall be made of fire retardant polyethylene or equivalent 

with a thickness of at least 6 mil for most applications.  A plastic sheeting thickness of 4 mils 
is allowed by CT DPH abatement regulations for wall covering, provided that a minimum of 
two layers of 4-mil sheeting are used. 

 
 C. Wetting Agent or Surfactant – shall be 50 percent polyoxyethylene ester and 50 percent 

polyoxyethylene ether, or equivalent, mixed in the proportion of one ounce of surfactant per 
five gallons of water.  The material shall be odorless, nontoxic, non-irritating, and non-
carcinogenic.  It shall be applied as a mist using a low pressure sprayer recommended by the 
surfactant manufacturer. 

 
 D. Tape and Glue – shall be capable of sealing plastic joints and attaching fire retardant plastic to 

finished surfaces.  The bonding strength and resulting sealing integrity shall not be affected by 
mist or water, wetting or encapsulating agents, or any other material to be used in the work 
area. 

 



Materials Innovation and Recycling Authority 
Roof Restoration 

171 Murphy Road, Hartford, Connecticut 
HRP Project No.: MAT5003.CE 

 

ASBESTOS REMOVAL AND RELATED WORK 
028233-13 

 E. Warning Signs and Labels – shall comply with all federal, state and local codes and 
regulations. 

 
 F. Waste Containers – shall be suitable for loading, temporary storage, transport, and unloading 

of contaminated waste without risk of tearing, rupture, or exposure to persons, or emissions to 
the atmosphere. 

 
 G. Transportation Methods – shall comply with the provisions of 40 CFR 61, Subpart M, and 

with any and all state and local hazardous or special waste regulations for temporary storage, 
transport, and disposal if such codes are enforced in states in which the waste will be stored, 
transported, or disposed. 

 
 H. Truck Liners – shall be polyethylene or equivalent with a thickness of at least 10 mils for all 

applications. 
 
 
2.03 SAFETY SUPPLIES AND EQUIPMENT 
 

 A. Respirator Types – The CONTRACTOR shall provide all workers with a full or half face 
piece respirator that is approved by NIOSH/MSHA for protection against airborne asbestos, 
and meets the requirements of the OSHA Asbestos Standard. 

 
 B. Protective Clothing – The CONTRACTOR shall provide all workers and approved visitors 

with disposable coveralls, head and foot coverings, gloves, eye protection (i.e., safety glasses) 
in addition to respiratory protection. 

 
 

2.04 DECONTAMINATION FACILITIES 
 
 A. For each negative pressure abatement work area, the CONTRACTOR shall provide 

decontamination facilities located in an area agreed upon with the DESIGNER or MONITOR. 
The decontamination facilities shall include a Decontamination Enclosure System for workers 
and a Decontamination Enclosure System for loading of asbestos into trucks for transportation 
to the landfill. 

 
 B. The Decontamination Enclosure System for workers shall consist of three contiguous rooms 

that serve as three air locks as follows: Clean Room at the entrance followed by a Shower 
Room followed by an Equipment Room leading to the work area. 

 
 C. The Decontamination Enclosure System for removing bags or drums of asbestos from the 

work area (as applicable) shall consist of an air lock from the work area leading into the Bag 
Wash and Wipe Room, and another air lock leading to outside of the work area. 

 
 D. An air lock is a system permitting unidirectional flow of air through the decontamination unit. 

It consists of two curtained doorways positioned approximately eight feet apart.  Each 
curtained doorway shall be constructed by placing three overlapping sheets of fire retardant 
plastic over a framed doorway, securing each sheet along the top of the doorway.  The first 
and third sheets shall be secured on one side of the doorway and the middle sheet shall be 
secured on the opposite side of the doorway.  Where the size of work area permits, an eight-
foot distance between doorways is acceptable.  Where size of the work area is prohibitive, the 
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distance between doorways may be adjusted but must allow enough space for one doorway to 
be closed before the next doorway is opened. 

 
 E. The CONTRACTOR shall provide lockers or locking containers for the storage of workers’ 

street clothes in the clean room and also disposable protective clothing and gear for re-entry 
into the work area for the abatement work. 

 
 F. The CONTRACTOR shall provide a Shower Room with hot and cold water positioned in the 

Decontamination Enclosure System to provide complete showering of the workers and 
authorized visitors as they exit from the contaminated area.  The Shower Room facilities and 
size shall be adequate to allow decontamination and thorough washing of all workers within a 
ten minute period.  The hot and cold water shall be functional at all times while workers are 
within the work area enclosure.  Shower water temperature shall be controlled at the tap.  The 
shower water shall be collected and filtered using the best available technology and be 
disposed to the sanitary sewer system.  The filters and any accumulated debris shall be 
disposed as asbestos waste. 

 
 G. The CONTRACTOR shall provide an Equipment Room with storage for contaminated 

clothing and equipment.  In this room, workers and authorized visitors shall dispose of their 
disposable protective clothing except their respirator as they prepare to enter the Shower 
Room. 

 
 H. The Bag Wash and Wipe Room shall be equipped with the facilities to wash and wipe the 

outside of the asbestos waste drums and bags prior to loading into the trucks for transportation 
to the landfill.  The CONTRACTOR shall make provisions to prevent any contaminated 
runoff from the Bag Wash and Wipe Room. 

 
 I. The Clean Drum Storage Room shall remain clean at all times. 
 
 J. The CONTRACTOR shall provide ventilation in the entire Decontamination Enclosure 

System so that airflow will be from the outside towards the work space. 
 
 

2.05 ALTERNATIVE WORK PRACTICE (AWP) PROCEDURES 
 
 A. The removal procedures described in this specification are to be utilized at all times. 

Alternative Work Practice (AWP) procedures may be used if pre-approved by CT DPH.  If the 
CONTRACTOR desires to use alternative work practice procedures that have not been pre-
approved by DPH, the CONTRACTOR shall submit in writing a description of the proposed 
methods to the Owners and the Project DESIGNER for approval.  The Project DESIGNER 
will submit the AWP to CT DPH.  The CONTRACTOR shall make available a site supervisor 
or other knowledgeable employee to participate in a site visit with CT DPH if so requested a 
part of the AWP authorization process. 

 
 B. The CONTRACTOR may not conduct asbestos removals utilizing an Alternative Work 

Practice until the written Alternative Work Practice approval letter from the CT DPH has been 
received and is on the job site.  Alternative Work Practice approvals shall be obtained prior to 
implementation. 
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 C. Allow 21 calendar days for the processing of the written requests for Alternative Work 
Practices by the OWNER and associated review parties.  Alternative Work Practices may not 
be utilized without prior OWNER approval. 

 
 D. The CONTRACTOR shall be responsible for all fees associated with filing Alternative Work 

Practice applications that have not been pre-approved by CT DPH.  Submission of AWP 
applications requires a CT DPH Asbestos Project DESIGNER license.  The licensed Asbestos 
Project DESIGNER that prepares the Alternative Work Practice may be an employee of the 
CONTRACTOR or an employee of a SubCONTRACTOR who is under contract with the 
CONTRACTOR. 

 
 

2.06 TOOLS AND EQUIPMENT 
 
 A. Airless Sprayers – Airless sprayers shall be used in sufficient quantity and suitable for 

application of encapsulating or lock-down material. 
 
 B. Negative Air Filtration Units – Asbestos filtration devices shall utilize HEPA filtration 

systems that are 99.97% efficient to 0.3 microns particulate size. 
 
 C. Scaffolding – Scaffolding, ladders, lifts, and aerial equipment, as required to accomplish the 

specified work, shall meet all applicable safety regulations. 
 
 D. Transportation Equipment – Transportation equipment, as required, shall be suitable for 

loading, temporary storage, transport, and unloading of contaminated waste without exposure 
to persons or property.  The equipment shall be secured at all times and access restricted to 
unauthorized personnel. 

 
 E. Vacuum Equipment – All vacuum equipment employed in the work area shall utilize HEPA 

filtration systems that are 99.97% efficient to 0.3 microns particulate size.  The 
CONTRACTOR shall deliver all vacuums to the site with clean waste containers and intact, 
undamaged HEPA filters installed. 
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PART 3 - EXECUTION 
 
 

3.01 COORDINATION AND SCHEDULING 
 
 A. The CONTRACTOR shall coordinate all work with the DESIGNER and the OWNER. 
 
 B. The CONTRACTOR shall submit to the DESIGNER a schedule of work including 

sequencing of asbestos removal areas prior to contract performance. 
 
 C. The CONTRACTOR shall give not less than a two-week advance notice of proposed time for 

shutting down or interrupting any utility, service or facility, which may affect normal facility 
operations. 

 
 D. The CONTRACTOR shall make all required notifications and obtain all permits including, 

but not limited to CT DPH.  All associated costs and fees shall be paid for by the 
CONTRACTOR and be included in the base bid price. 

 
 

3.02 RESPIRATORY PROTECTION SYSTEMS 
 
 A. The CONTRACTOR shall provide all workers and authorized visitors with NIOSH approved 

respirators compliant with OSHA regulations and a sufficient quantity of disposable filters so 
that workers can change filters as needed during the workday.  The CONTRACTOR shall 
store the respirator filters at the job site in the change room, and protect the filters from 
exposure to asbestos or other hazardous materials prior to their use. 

 
 B. Workers shall always wear a respirator properly fitted on the face while within the work area 

enclosure and in the decontamination and bag/drum wash areas.  Any worker failing to wear 
his/her respirator or in any way performing his/her work in an unsafe manner shall be 
restricted from working at this site. 

 
 C. The CONTRACTOR shall instruct and train workers in proper respirator use. 
 
 

3.03 PROTECTIVE CLOTHING 
 
 A. For negative pressure enclosures or exterior work areas, the CONTRACTOR shall provide to 

all workers, foremen, superintendents and authorized visitors and inspectors protective 
disposable clothing consisting of full body coveralls, head covers, gloves and 18-inch high 
boot-type covers or reusable footwear. 

 
 B. The CONTRACTOR shall provide eye protection and hard hats as required by job conditions 

and safety regulations. 
 
 C. Reusable footwear, hard hats, and eye protection devices shall be left in the “Contaminated 

Equipment Room” or placed into asbestos waste bags until the end of the asbestos abatement 
work. 

 
 D. All disposable protective clothing shall be discarded and disposed of as asbestos waste every 

time the wearer exits from the work area to the outside through the decontamination facilities. 
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 E. The CONTRACTOR shall provide all personnel throughout the abatement process with the 

specified clothing and gear and ensure that all personnel entering and leaving negative 
pressure work area enclosures use the following procedures: 

 
1. Entering from the outside: change from street clothes into protective clothing and wear 

clean protective gear.  Go through the Shower Room into the Dirty Equipment Room, 
pick up equipment and tools and enter the Work Area. 

 
2. Exiting from the Work Area: Dispose of all protective clothing into labeled plastic bags 

for asbestos waste.  Do not take off the respirator, but still wearing the respirator enter the 
shower and shower thoroughly.  Remove the respirator and wash ands wipe it thoroughly 
to decontaminate.  After drying, enter the Clean Room, store the decontaminated 
respirator in the assigned space, and dress into street clothes. 

 
3. Post written procedures in the workplace and train all personnel on the procedures for the 

evacuation of any injured personnel and in the handling of potential fires.  Provide aid to 
a seriously injured worker without delay for contamination.  Make provisions to 
minimize exposure of rescue workers and to minimize spreading of contamination during 
evacuations and fire procedures. 

 
4. The CONTRACTOR shall instruct all employees and workers in the proper care of their 

personally issued respiratory equipment, including daily maintenance, sanitizing 
procedures, etc. 

 
 F. All respiratory equipment shall be inspected by the CONTRACTOR’s personnel at the 

beginning of each work period, including following breaks and lunch periods. 
 
 

3.04 GENERAL PREPARATION PROCEDURES 
 
 A. Upon receipt of a Notice to Proceed, the CONTRACTOR shall meet at the Site with the 

DESIGNER to reach an agreement on: 
 

1. Scope and manner of work performance and all schedules. 
 
2. CONTRACTOR and supporting vendor vehicle access and parking. 
 
3. CONTRACTOR access to the work areas, including approved doors, stairways, and 

corridors. 
 
4. Location of water supply and wastewater drain connection points, if available. 
 
5. Determination of all equipment and other items to be removed from the work areas, and 

the location of temporary storage space, if applicable. 
 
6. Any other logistical factors to minimize interference with public safety and health, and 

other CONTRACTOR activities. 
 
 B. The CONTRACTOR shall prepare each negative pressure work area enclosure or exterior 

work area according to the following general sequence of procedures to ensure that proper 
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fiber containment and protection systems are installed before any work is performed, which 
could generate airborne asbestos fibers. 

 
1. Erect barricades, post access restrictions signs and warning signs meeting the 

specification of OSHA 29 CFR 1910 and 29 CFR 1926.1101, seal all openings into the 
work area airtight (including doors, chases, shafts, and other vertical penetrations), and 
erect or install contiguous or remote Decontamination Facilities with HEPA exhaust 
systems. 

 
2. Install fire retardant poly sheeting in the work zone.  Perform pre-cleaning/surface 

decontamination where appropriate prior to installing protective poly sheeting. 
 
3. Isolate and seal airtight with fire retardant plastic and tape all HVAC system openings in 

the work area.  All HVAC or exhaust systems within, or ductwork passing through, a 
fully contained abatement work area shall be inactivated (this does not refer to glove bag 
removal areas). 

 
4. Obtain formal approval from the DESIGNER or the MONITOR of all preparation work 

and containment areas before commencing asbestos removal.  The DESIGNER or the 
MONITOR shall be given at least 48 hours notification of the intent to start removal 
work in any work area. 

 
5. Once a work area becomes isolated by containment, only weatherproof lighting and 

washable tools and equipment will be allowed in the area. 
 
 

3.05 DECONTAMINATION FACILITIES – NEGATIVE PRESSURE ENCLOSURES 
 
 A. Description – Any person or object exiting from the negative pressure work areas must pass 

through a Decontamination Facility consisting of three separate, adjacent rooms separated by 
curtained entrances, constructed in accordance with applicable regulations.  Bulk non-friable 
asbestos waste that was packaged in a clean environment does not require decontamination in 
a shower.  All containers passing through the Decontamination Facility must be cleaned 
thoroughly before exiting the facility. 

 
 B. Construction – Decontamination Facilities shall be constructed and maintained as specified in 

applicable regulations and shall be located in areas approved by the DESIGNER or 
MONITOR. 

 
 C. Manner of Operation – All personnel shall enter the Clean Room, remove and store street 

clothes, and put on clean protective clothing and respirators; then enter the Equipment Room, 
put on any additional equipment, and then enter the work area.  All personnel exiting the work 
area shall enter the Equipment Room, remove and store or dispose of all contaminated 
clothing and shoes, then enter the Shower Room and shower, and then enter and put on street 
clothing in the Clean Room.  Respirators shall be worn into and cleaned in the shower, and 
then dried and stored in the Clean Room. 

 
 D. Wastewater Disposal – All water from the shower and cleaning hose shall be collected, 

pumped through a 5.0-micron filter, and then legally drained to a sanitary sewer or to points 
approved by the DESIGNER or the MONITOR.  The CONTRACTOR shall legally handle, 
transport, and dispose of all filtrates and solids. 
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 E. Cleaning – The Decontamination Facility shall be cleaned using a HEPA-filtered vacuum at 

least once every shift, or more frequently if needed, to prevent dust accumulation. 
 
 F. Prohibitions – Smoking, drinking, or eating shall not be permitted in any work area or 

Decontamination Facility. 
 
 

3.06  WORK AREA ISOLATION – NEGATIVE PRESSURE ENCLOSURES 
 
 A. Pre-clean any fixed objects or equipment within the work areas using HEPA-filtered vacuum 

equipment and wet washing except where air samples indicate concentrations of airborne 
fibers less than 0.010 f/cc and where there is no contamination of any surfaces; then enclose 
the fixed objects and the work area with a minimum of 6-mil fire retardant plastic sheeting 
sealed airtight. 

 
 B. At a minimum, large areas such as open elevator shafts, doorways, and stairwells shall be 

sealed with two layers of 6-mil fire retardant poly over plywood on 2” x 4” framing or an 
approved alternative. 

 
 C. Protect and isolate the work area for the duration of the work by completely sealing off all 

openings and fixtures (including, but not limited to, floors, walls, heating and ventilation 
ducts, doorways, corridors, windows, and lighting) using fire retardant plastic sheeting sealed 
securely in place.  The work area shall be sealed airtight to the extent possible. 

 
 D. Cover non-asbestos surfaces with 2 sheets of 4-mil fire retardant polyethylene sheeting sealed 

with tape.  Polyethylene shall be applied from ceiling line to base of wall. 
 
 E. Conspicuously label and maintain emergency and fire exits from the Asbestos Control Area 

satisfactory to local fire chief. 
 
 F. Where exterior non-friable roofing ACM is to be removed, post asbestos abatement warning 

signs and erect temporary barricades to create regulated areas.  Regulated areas should be kept 
clear of any persons not fully trained and protected against exposure.  Install single six (6) mil 
drop cloths extending a minimum of ten (10) feet from the base of the building.  Install single 
six (6) mil critical barriers over any vent or penetration into the building interior within or 
directly adjacent to the regulated area.  Establish a remote worker decontamination system. 
Post asbestos abatement warning signs in accordance with OSHA 29 CFR 1926.1101. 

 
 

3.07 AIR FILTRATION SYSTEM – FULLY ENCLOSED WORK AREAS 
 
 A. Provide a negative air filtration system in the work area to maintain a minimum negative 

pressure of 0.02 inches of water.  If negative air pressure of 0.02 inches is lost, work shall be 
halted until the required negative air pressure is restored. 

 
 B. The CONTRACTOR shall provide local exhaust ventilation in the work area to maintain a 

negative pressure in the work area relative to the adjacent non-work areas. The exhaust units 
must be equipped with HEPA filtration capable of retaining 99.97% of particulate matter 
greater than or equal to 0.3 microns in diameter.  This filter must comply with ANSI Z9.2 
standards.  The fan for each unit should be sized to draw a desired airflow through the filters 
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in the unit at a specified pressure drop.  The unit should have an air handling capacity of 1,000 
cubic feet per minute (CFM) under “clean” filter conditions. 

 
 C. HEPA air filtration equipment shall be equipped with visible and audible alarms that indicate 

when the equipment is operating properly and when the air filtration media requires 
replacement and/or the equipment requires servicing. 

 
 D. The negative air pressure/air filtration system shall be capable of providing a minimum of one 

work area containment air change every 15 minutes.  Fifteen-minute air changes are 
mandatory during the removal of asbestos-containing materials.  All HEPA exhaust units shall 
be vented outside of the building. 

 
 E. All air filtration units utilized on this project shall be delivered to the site in good condition 

with no visible debris and shall have intact HEPA filters installed with no holes, voids, or 
gouges in the filters.  The pressure differential across the filters shall be less than 0.02 inches 
of water column. 

 
 F. The air filtration system shall be operated on a continuous 24-hour basis throughout the 

abatement process through successful final air clearance testing and containment dismantling. 
The ventilation system shall be in accordance with EPA recommendations including those 
specified in the “Guidance for Controlling Friable Asbestos-Containing Materials in 
Buildings”. 

 
 G. No work will be allowed when the pressure differential in the work area is less than 0.02 

inches relative to the adjacent building areas. 
 
 H. The abatement workers should start removing the asbestos material at a location farthest from 

the exhaust units and work towards them.  If an electric power failure occurs, removal must 
stop immediately and should not resume until power is restored and exhaust units are 
operating again. 

 
 

3.08  WORK AREA EXHAUST – FULLY ENCLOSED WORK AREAS 
 
 A. The CONTRACTOR shall install one or more portable HEPA-filtered exhaust units to 

maintain each work area under negative pressure and to reduce airborne asbestos fiber 
concentrations, including the Decontamination Facility. 

 
 B. The exhaust(s) must be capable of providing at least an inward velocity through any unsealed 

openings, including through the Decontamination Facility, of at least 100 feet per minute 
(fpm), and four full air changes per hour throughout the work area. 

 
 C. All exhaust air shall pass through a HEPA filter before being discharged to the exterior of the 

building. 
 
 D. Deficient air flow shall be immediately reported and work ceased until the situation is 

corrected. 
 
 E. The exhaust system shall be operated constantly from the time that preparation is completed, 

until “clean air” certification is obtained. 
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3.09 APPROVAL OF CONTAINMENT AREAS 

 
 A. After the work area has been prepared as specified, the CONTRACTOR shall request an 

inspection by the Owner’s Asbestos MONITOR.  No removal or disturbance of asbestos-
contaminated materials or systems is to occur until the MONITOR has inspected and approved 
each separate prepared work area. 

 
 B. Any deficiencies in the preparation work shall be promptly corrected in a manner satisfactory 

to the DESIGNER or MONITOR. 
 
 

3.10 ASBESTOS REMOVAL PROCEDURES 
 
 A. Note that these specifications cover the abatement of exterior asbestos-containing materials 

from the roof of the site building.  The removal of exterior asbestos-containing roofing is not 
classified as an abatement under the Connecticut Department of Public Health (CT DPH) 
Standards for Asbestos Abatement (19a-332a-1(d)) provided that the materials are non-friable 
and the removal process does not render the asbestos-containing roofing material friable and 
therefore a Regulated Asbestos-Containing Material (RACM) pursuant to the National 
Emission Standards for Hazardous Air Pollutants – NESHAP (40 CFR 61.141).  These 
specifications include provisions for the use of full negative pressure work enclosures and air 
clearance monitoring in the event that the abatement work may create friable asbestos-
containing roofing or friable window caulk and glazing, or that removal may include access 
from the interior of the building, or that the CONTRACTOR chooses to enclose an exterior 
work area due to weather concerns. 

 
 B. Demolition of block, concrete, plaster walls and ceilings; gypsum board walls and ceilings; 

mechanical systems; and other building materials, equipment and components to properly 
access and remove ACMs may be part of the CONTRACTOR’s work.  Selective demolition 
shall be performed in a controlled manner as to not affect or disturb ACMs or PACMs in roof 
cavities, ceilings, wall cavities and plenums, crawl spaces and tunnels, and/or pipe chases. 
Debris generated during the selective exploratory demolition work shall be properly separated 
and removed prior to performing any asbestos abatement/removal.  Selective demolition and 
exploratory demolition shall be required for all areas.  Additional ACMs discovered in roof, 
wall, and ceiling cavities during this limited exploratory demolition shall be brought to the 
attention of the DESIGNER and MONITOR. 

 
 C. The CONTRACTOR shall remove all movable objects and items stored in the work areas 

unless otherwise specified.  Non-porous items can be decontaminated and disposed of as 
conventional waste unless otherwise specified or regulated.  Porous materials are to be 
disposed of as asbestos waste unless regulated or otherwise specified. 

 
 D. For all Class I work, before beginning work within the enclosure and at the beginning of each 

shift, the negative pressure enclosure shall be inspected for breaches, and smoke tested for 
leaks, and any leaks sealed.  Results of the negative pressure enclosure inspection shall be 
logged. 

 
 E. Fill disposal containers (six (6) mil polyethylene bags or fiber drums) as removal proceeds, 

seal filled containers, apply caution labels, and clean containers before removal to wash area. 
Bags shall be securely sealed to prevent accidental opening and leakage by taping in 
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gooseneck fashion.  Bags may be placed in drums for staging and transportation to the 
disposal site.  Wet cleaning and HEPA vacuuming before being placed in clean drums and 
sealed with locking ring tops shall decontaminate bags.  

 
 F. Small components and asbestos-containing waste with sharp-edged components (e.g., nails, 

screws, metal lath, tin sheeting) that could tear polyethylene bags and sheeting shall be placed 
in clean drums and sealed with locking ring tops.  Wet clean each container thoroughly before 
moving to Holding Area.  Ensure that workers do not enter from uncontaminated areas into 
the Washroom or the Work Area.  Ensure that contaminated workers do not exit the Work 
Area through the Equipment Decontamination Enclosure. 

 
 G. After completion of work, all surfaces from which asbestos has been removed shall be wet 

brushed, using a nylon brush, wet wiped and sponged, or cleaned by an equivalent method to 
remove all visible material.  During this work the surfaces being cleaned shall be kept wet. 

 
 H. If at any time during asbestos removal, should the MONITOR suspect contamination of areas 

outside the Work Area, the CONTRACTOR shall stop all abatement work and take steps to 
decontaminate these areas and eliminate causes of such contamination.  Unprotected 
individuals shall be prohibited from entering contaminated areas until air sampling and visual 
inspections determine decontamination. 

 
 I. Containerize asbestos-containing waste material removed daily.  Do not allow ACM to remain 

on the roof overnight, allowing it to dry out. 
 
 J. Friable Asbestos-Containing Materials – General 
 

No friable asbestos-containing materials were identified associated with the 171 Murphy 
Road roof restoration project.  However, should friable materials be encountered during 
the roof removal, the following procedures shall be followed. 

 
1. All friable asbestos-containing materials to be removed shall be wetted with amended 

water and carefully removed to prevent dropping and creation of airborne dust.  The 
CONTRACTOR may opt to use negative pressure enclosure system for the friable ACM 
removal. 

 
2. Once the removal of all friable asbestos-containing material is complete, all surfaces and 

walls within the work area shall be thoroughly cleaned by wet wiping/cleaning, followed 
by thorough drying, and then HEPA vacuumed.  A satisfactory encapsulant (lockdown 
material) shall be applied to all surfaces from which the friable asbestos has been 
removed. 

 
3. The exterior of disposal bags, drums, and other containers shall be vacuumed and washed 

free of all visible asbestos fibers before their removal from the work area. 
 
4. Any glovebag removal operations shall be conducted in accordance with 29 CFR 

1926.1101 and applicable state regulations. 
 
 K. Non-friable Asbestos-Containing Materials - General 
 

1. If the CONTRACTOR and the DESIGNER determine that the non-friable ACM can be 
removed without creating any airborne dust or loose friable asbestos, the specific 
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practices listed herein shall be followed as approved in the CONTRACTOR’s written 
work plan.  Otherwise, the non-friable asbestos must be removed under the conditions of 
a full negative pressure enclosure. 

 
2. All non-friable asbestos removal areas shall be properly segregated by posting caution 

signs meeting the specifications of OSHA 29 CFR 1926.1101 at all locations and 
approaches to any location where airborne concentrations of asbestos have the potential 
to exceed ambient background levels.  Workers shall don all protective equipment prior 
to entering the regulated work area.  The material shall be removed very carefully to 
minimize any breakage that may release airborne fibers.  Sanding, grinding, cutting (by 
sawing), chipping, or abrading methods shall not be used without the use of a full 
negative pressure enclosure. 

 
 L. Asphalt-Based Asbestos Roof Parapet Flashing, Roof Penetration Flashing, Roof Edge 

Flashing, and Roof Patch Material Removal 
 

1. Operations involving the cutting or abrading of asphalt-based asbestos roofing material is 
considered to release sufficient friable material or fibers to constitute an asbestos 
abatement activity.  All work using such equipment must be performed by licensed 
Asbestos workers in a negative pressure enclosure.  These restrictions may be modified if 
the CONTRACTOR uses slicing or shearing equipment or manual means to remove the 
asbestos materials if the USEPA and state regulations and guidance documents on 
abatement of roofing materials are followed. 

 
2. Removal of roofing material prior to general building demolition shall be performed in 

accordance with 29 CFR 1926.1101(g)(8)(ii). 
 
3. Work Procedures 

 
a. The CONTRACTOR shall perform whatever procedures are necessary, including 

the application of wet methods and covering materials, to ensure that release of 
asbestos is reduced to visible emissions.  Work using any cutting or abrading 
equipment must be performed in a negative pressure enclosure. 

 
b. The CONTRACTOR shall remove the asphalt-based asbestos roofing materials 

using tools and equipment specified in regulatory guidance documents. 
 
c. The CONTRACTOR shall continuously mist the work area as asbestos roofing 

materials are being removed from the structure. 
 
d. The CONTRACTOR shall make every attempt to remove all asbestos roofing 

materials intact.  If removal of roofing systems will render the material friable, then 
the material shall be removed using the full containment methodology unless an 
alternative work practice variance is obtained from CT DPH. 

 
e. All loose debris shall be immediately collected using HEPA-filter vacuums and/or 

wet cleaning methods.  The vacuum debris and wipe materials shall be segregated, 
packaged, and disposed of as asbestos-contaminated waste. 

 
f. Wet methods shall be used whenever operations call for the scraping of resilient 

roofing materials. 
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g. Where cutting and abrading is prohibited, a negative pressure enclosure is not 

required provided the asphaltic roofing material is not in a friable state. Waste must 
be lowered by crane, hoist, or dust-tight chute, in accordance with applicable 
regulations. 

 
 M. Encapsulation/Lock-Down  
 

1. After all asbestos-containing roofing material has been removed, the CONTRACTOR 
shall seal the surface with an approved encapsulant or lock-down material. Encapsulation 
materials shall be applied after a clearance visual inspection has been performed by the 
Owner’s Asbestos MONITOR.  The CONTRACTOR shall inform the MONITOR or 
DESIGNER whenever any asbestos-containing materials cannot be removed, whether in 
total or in part prior to encapsulating. 

 
2. The encapsulant shall be prepared and applied according to the manufacturer’s 

specifications.  A Material Safety Data Sheet (MSDS) must be submitted to the Owner 
and the DESIGNER for acceptance for the encapsulant prior to its use at the Project Site. 
A copy of the MSDS must be available to the workers and the workers shall wear 
appropriate personal protective equipment as designated on the MSDS during the 
preparation and application of the encapsulant. 

 
 

3.11 WORK AREA CLEANUP, DECONTAMINATION AND WASTE DISPOSAL 
 
 A. General Requirements 
 

1. After all asbestos-containing or asbestos-contaminated materials have been removed, the 
CONTRACTOR shall remove all wastes and perform a final cleanup and 
decontamination of each work area.  Final cleaning shall be performed only after all 
waste has been packaged and removed, but before reinstalling or demolishing any 
equipment, or dismantling any barrier, decontamination facility, or protective coverings. 
Cleaning shall be subject to the approval of the Owner’s Asbestos MONITOR based on a 
visual inspection, surface dust wipe tests (if necessary), and air testing if containments 
are used. 

 
 B. Cleaning Methods and Approvals 
 

1. All waste containers and removal equipment shall be thoroughly cleaned with a HEPA-
filtered vacuum, decontaminated with the use of amended water, and then promptly 
removed from the work area. 

 
2. All surfaces in the work area shall be thoroughly wet wiped and washed clean and, after 

drying, thoroughly decontaminated with a HEPA-filtered vacuuming device and then 
encapsulated. 

 
3. After cleaning has been completed, the Owner’s Asbestos MONITOR shall inspect the 

work area to perform a visual clearance.  Lock down encapsulation shall not be 
performed until the Owner’s Asbestos MONITOR has visually cleared the work area.  To 
facilitate scheduling of inspections and air tests (for negative pressure enclosures), the 
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CONTRACTOR shall notify the Owner’s Asbestos MONITOR of the anticipated 
completion of the final work area cleaning at least 24 hours in advance. 

 
4. If any visible waste or fibers are observed within the work area during the inspection, the 

CONTRACTOR shall perform additional cleanup and decontamination. 
 
5. For negative pressure enclosures, if the air sample results are above the Air Quality 

Standard of 0.010 f/cc as measured by PCM analysis or 70 structures per square 
millimeter as measured by Transmission Electron Microscopy (TEM) analysis (see 
Section 3.12), the CONTRACTOR shall perform additional cleaning and 
decontamination, and the inspection and air tests shall be repeated at the 
CONTRACTOR’s expense. 

 
6. For negative pressure enclosures, if the air sample results are below the Air Quality 

Standard of 70 structures per square millimeter by TEM, the DESIGNER shall give 
approval for the CONTRACTOR to remove all protective coverings, which do not 
comprise part of the work area seal, containment barrier, or decontamination facility. 

 
7. Once these protective coverings have been properly packaged and removed from the 

work area as contaminated waste, the CONTRACTOR shall package and properly 
dispose of any and all remaining fire retardant plastic sheeting, disassemble and remove 
the decontamination facility and HEPA exhausts, and perform a final HEPA vacuuming 
and/or wet cleaning of all surfaces. 

 
8. Upon completion of the cleaning, all temporary access openings shall be repaired and all 

unsafe conditions corrected. 
 
 C. Waste Disposal 
 

1. General Requirements – All asbestos wastes must be handled, packaged, stored, 
transported, and disposed of as specified in this subsection, in compliance with all 
federal, state, and local regulations and codes. 

 
2. Waste Labeling – If waste containers are not already so preprinted, warning labels having 

waterproof print and permanent adhesive shall be affixed to the lid and/or sides of the 
containers, whether or not these containers are further packaged.  Warning labels shall be 
conspicuous and legible, and conform to the latest OSHA, EPA, and DOT labeling 
requirements. 

 
3. Waste Packaging – All waste shall be thoroughly wetted when packaged and the 

CONTRACTOR shall inspect each bag, drum or container to observe that water 
condensation is visible.  Insufficiently wetted bags shall be opened, rewetted, and 
resealed inside a negative pressure enclosure.  When a waste bag is full, it shall be 
securely sealed with tape, and then placed in the designated temporary storage area inside 
of the work area. 

 
 

 D. Waste Container Removal and Disposal Documentation 
 

1. It is the responsibility of the CONTRACTOR to determine current waste handling, 
transportation, and disposal regulations for the work site and for each waste disposal 
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landfill.  The DESIGNER must approve the landfill destination.  The CONTRACTOR 
must comply fully with these documents and all DOT and EPA requirements. 

 
2. The CONTRACTOR, transporter, and landfill shall document generation, transport, and 

disposal of the waste at the designated landfill by completing a Waste Shipment Record 
and forwarding the original along with the Bill of Lading to the Owner within the 35-day 
time period specified by USEPA. 

 
3. To comply with the requirement that waste disposal of an approved landfill be 

documented, the CONTRACTOR shall remove waste containers from work areas under 
the observation of the MONITOR or DESIGNER, and shall complete appropriate 
documentation for each load of waste removed from the site. 

 
4. The CONTRACTOR shall measure the volume of each container or load of waste 

removed from the site.  The CONTRACTOR shall provide the Owner’s Asbestos 
MONITOR with an estimated total volume of each load or container of waste and 
provide an accurate count of each type of container for each load BEFORE the waste is 
removed from the site. 

 
5. The CONTRACTOR shall provide legal transportation of the waste to the disposal 

landfill, and complete or obtain all required licenses, manifests, dump slips, or other 
forms.  Proper truck placarding must be performed in accordance with USDOT 
regulations.  Legible copies of all forms or licenses, and the signed original of the Waste 
Disposal Form (e.g., Asbestos Waste Shipment Record) for each waste load, shall be 
given to the DESIGNER. 

 
6. Waste may not be transported to and temporarily stored at a pre-approved off-site storage 

area owned by the CONTRACTOR.  All asbestos waste generated during this Project 
shall be secured onsite until shipping to the waste disposal facility. In addition, no 
asbestos waste generated from other sites not associated with this project shall be 
transported, stored, or shipped with asbestos waste generated from this site. 

 
 

3.12 MONITORING, TESTING AND INSPECTIONS 
 
 A. All monitoring, with the exception of CONTRACTOR personnel monitoring, will be 

performed by the Owner’s Asbestos MONITOR.  The CONTRACTOR is responsible for 
personnel monitoring in compliance with OSHA regulations.  The Owner’s Asbestos 
MONITOR may, at his discretion, also conduct personnel monitoring on CONTRACTOR 
personnel.  Monitoring by the Owner’s Asbestos MONITOR shall not relieve the 
CONTRACTOR of the obligation to perform personnel exposure assessments. 

 
 B. The performance and execution of the work will be closely monitored throughout the 

abatement process and throughout the demolition process by the Owner’s Asbestos 
MONITOR.  The monitoring will be conducted inside the work areas, demolition sites, and 
the surroundings to ensure full compliance with these specifications and all applicable 
regulations.  The CONTRACTOR shall provide cooperation and support to the Owner’s 
Asbestos MONITOR throughout the abatement and demolition process.  The continuous 
monitoring and checking may include air samples in the workspace; personnel samples at 
breathing levels for a number of the workers to be determined solely by the Owner’s Asbestos 
MONITOR; air samples in the areas surrounding the work area and the outside; checking of 



Materials Innovation and Recycling Authority 
Roof Restoration 

171 Murphy Road, Hartford, Connecticut 
HRP Project No.: MAT5003.CE 

 

ASBESTOS REMOVAL AND RELATED WORK 
028233-27 

the Standard Operating Procedures; the respiratory protection systems; labeling, packaging, 
transporting, and disposal of asbestos; decontamination facilities and procedures; and any 
other aspects of the abatement process that may impact the health and safety of the workers or 
the public, or contamination of the environment.  The continuous monitoring and checking is 
further intended to document the types and quantities of asbestos removed and to document 
the CONTRACTOR’s compliance with regulations and the Contract Documents. 

 
 C. The CONTRACTOR is responsible for meeting OSHA requirements for their personnel, 

including but not limited to monitoring requirements, safety compliance and record keeping. 
Personal monitoring results from the previous day shall be posted each day, and legible copies 
of the results forwarded to the Owner’s Asbestos MONITOR. 

 
 

3.13 FINAL INSPECTION AND TESTING 
 
 A. After thorough cleaning and removal of all asbestos waste and the CONTRACTOR’s 

materials, tools and equipment, the CONTRACTOR’s Asbestos Supervisor shall perform an 
initial inspection of the work area to determine if it is ready for a final visual inspection by the 
Owner’s Asbestos MONITOR.  Once the CONTRACTOR has determined that the 
containment or regulated work area is ready for the final visual inspection, the Owner’s 
Asbestos MONITOR shall be notified no less than 24 hours in advance to schedule and 
perform the required final inspection and, for negative pressure work area containments, final 
clearance air testing.  The Owner’s Asbestos MONITOR will visually inspect the workspace 
for the detection of any visible debris, dust, residue or contamination.  The visual inspection 
shall be performed prior to applying lockdown encapsulation to surfaces within negative 
pressure work enclosures.  All surfaces shall be dry prior to beginning the visual inspection. 

 
 B. Following a successful visual inspection of any negative pressure work area enclosures, the 

CONTRACTOR shall encapsulate all surfaces within the work area.  For negative pressure 
enclosures, final clearance air sampling will be performed by the Owner’s Asbestos 
MONITOR following encapsulation of the work area and after a sufficient period of time has 
elapsed to allow complete drying of the work area. 

 
 C. The final air testing of negative pressure enclosures shall take place under active agitation of 

the air in the workspace with fans running, leaf blowers operating and any other means found 
suitable by the Owner’s Asbestos MONITOR during the final testing.  Fans, leaf blowers, and 
extension electrical cords necessary for the final clearance air testing shall be provided by the 
CONTRACTOR and the CONTRACTOR shall cooperate with and assist the Owner’s 
Asbestos MONITOR. 

 
 D. Final clearance air sampling for negative pressure enclosures will be performed by the 

MONITOR using PCM analysis if the amount of ACM is less than or equal to 1,500 square 
feet or 500 linear feet, or by TEM analysis if the amount of ACM is greater than 1,500 square 
feet or 500 linear feet in accordance with CT DPH protocols in the work areas where 
clearance sampling is required.  Air samples shall be collected using aggressive sampling as 
described in Appendix A of 40 CFR Part 63, subpart E.  Air sampling will not begin until at 
least 12 hours after wet cleaning has been completed and no visible water or condensation 
remain. 

 
 E. If the concentration of each of five (5) air samples taken inside the negative pressure work 

area, as analyzed by the NIOSH Method 7400 PCM method does not exceed 0.010 f/cc of 
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sampled air, or if the average of five TEM samples does not exceed 70 structures per square 
millimeter as described in Section 19a-332a-12(f) of the CT DPH Public Health Code, the 
removal shall be considered complete and the containment area dismantled. 

 
 F. If the concentration of any of the air samples taken inside the negative pressure work area 

exceeds 0.010 f/cc by the PCM method, or the average concentration of TEM samples taken 
within the work area exceeds 70 structures per square millimeter, then the CONTRACTOR 
shall re-clean the work area and final air clearance testing shall be repeated.  All costs 
associated with the collection and analysis of repeat air clearance samples due to elevated 
clearance fiber levels shall be paid for by the CONTRACTOR. 

 
 G. The CONTRACTOR shall not start negative pressure containment dismantling operations 

until the CONTRACTOR has received written or verbal approval from the Owner’s Asbestos 
MONITOR.  For an asbestos abatement project with more than one homogeneous Work Area, 
the release criterion shall be applied independently to each Work Area. 

 
 H. After the specified post-abatement levels have been confirmed through the final testing 

specified herein, the plastic enclosure shall be removed, the exposed surfaces thoroughly wet 
cleaned and/or HEPA vacuumed, and the plastic, tape, and material from the equipment room 
and shower room bagged and disposed of as asbestos waste.  A final check will be carried out 
by the Owner’s Asbestos MONITOR to ensure that no dust or debris remain on surfaces as the 
result of asbestos removal and related activities and containment dismantling operations. 
Critical barriers, HEPA exhaust units and decontamination facilities shall remain in place until 
final cleaning and cleanup operations have been completed and all other containment 
dismantling has been completed. 

 
 I. After achieving the level of cleanliness and decontamination as specified herein and as 

confirmed by the final testing and checking, the Owner’s Asbestos MONITOR will 
thoroughly inspect the work areas jointly with the CONTRACTOR to determine whether any 
damage has been done to any building component, finish, equipment or any other part of the 
work space or property that will not be subsequently demolished or renovated, or have been 
specifically designated for salvage.  A final inspection report shall be prepared jointly between 
the Owner’s Asbestos MONITOR and the CONTRACTOR detailing the list of items, if any, 
to be fixed by the CONTRACTOR. 

 
 

END OF SECTION 
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SECTION 070150.1 
 

ROOF REMOVAL AND STEEL DECK REPAIR 

PART 1 GENERAL 

1.1 SUMMARY 

 A.  This specification shall cover the furnishing of all labor, equipment, materials, accessories 
and services necessary to remove existing roofing system, insulation, flashings and 
associated components and to repair steel roof deck as indicated or as directed by the 
engineer. 

 B.  Provision of temporary roof membrane seals as required to maintain watertight conditions 
and protect roofing system during removal and repairs. 

 C. Related Sections: 
1. Section 028233    –  Asbestos Removal and Related Work  
2. Section 072113    –  Rigid Foam Board Insulation  
3. Section 070150.2 –  Replacement Roof Installation  

1.2 UNIT PRICE- MEASUREMENT AND PAYMENT 

A. Roof Removal: 
1. Basis of Measurement: Lump Sum.  Roof will not be measured for payment. 
2. Basis of Payment: Includes removal of entire existing roofing system and proper 

disposal of site waste. 

B. Steel Deck Repair                                                                                                                            
  1. Basis of Measurement:  Per Square Foot 

2.  Basis of Payment: Includes removal, disposal, and replacement of unsatisfactory 
steel deck panels as directed by the engineer 

 

1.3 PERFORMANCE REQUIREMENTS 

A.  Provide temporary roof membrane adequate to prevent moisture migration into building interior. 

B. Repair steel deck to acceptable substrate conditions as specified in related section 070150.2 and 
as directed by the engineer. 

1.4 SUBMITTALS 

A. Company/Contractor performing roof restoration work must provide documentation of five years 
minimum experience successfully performing identical or similar work as the system specified in 
these specifications.    
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B. Product Data: Submit manufacturer literature on deck repair materials indicating steel gauge, 
diameter of fasteners to be used, and documentation supporting the compatibility of repair 
materials with roofing system to be applied.  

C. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer 
recommended fastener in combination with the specified steel deck grade and gauge.  

D. The design documents represent an ethylene propylene diene monomer (EPDM) roof installation 
system, specific details and methods shall be submitted to the engineer for review. 

1.5 QUALITY ASSURANCE 

A. Perform all construction work and disposal of site debris in accordance with regulations 
established by state and federal governing agencies, including, but not limited to  
1. Occupational Safety and Health Administration 
2. Environmental Protection Agency 
3. Connecticut Department of Transportation 
4. Connecticut Department of Energy and Environmental Protection 

B. Steel roof deck repair/replacement shall comply with the standards set forth by the most recent 
version of ANSI/SDI Standards for Steel Roof Deck and meet product specifications as outlined 
in this specification and in the provided Plans.  

C.  Contractor performing roof removal and deck repair work shall be the same Contractor who will 
install new roofing system, and must be a currently approved roof installer by the manufacturer of 
the selected roofing system.   

D.  Contractor's designated foreman shall have a minimum of five years experience in the 
 removal and repair of roofing systems similar to the system specified in this Specification. 

E. Maintain one copy of each of the following documents on site at all time during construction: 
1. Permit authorizing construction activity 
2. Roofing Contractor’s license/certifications 
3. Manufacturer’s specifications for all materials used 
4. Most recent copies of applicable design standards 

F. Contractor shall provide a written twenty-year (20yr) guarantee covering 
repair/replacement of any materials and workmanship comprising the Contract Work 
resulting in defects or other deterioration of the system. Any defects or deterioration shall 
be repaired at no cost to the owner. 

G. Contractor shall comply with the applicable roofing material manufacturer's written 
recommendations, unless otherwise written in these specifications. 
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1.6 PRE-REMOVAL MEETINGS 

A. Convene minimum one week prior to commencing work with engineer and owner for site walk 
through, review of methods and procedures related to roof tear off and deck repair, and discussion 
of any additional items to be addressed. 

1.7 SITE CONDITIONS 

A. Access to roof shall be made from the exterior of building. Access locations shall be coordinated 
with owner and engineer. 

B. Removal of asbestos containing material must be performed prior to the commencement of any 
reroofing work for a given roof section.  

C. Reroofing work shall not interfere with building occupancy, and shall be performed in a manner 
that is minimally disruptive to Owner’s normal operations.  Provided Owner with no less than 72 
hour notification of anticipated disruptive activity. 

D. Building, landscaping, existing walkways, and adjacent facilities shall be protected from damage 
at all times during re-roofing activities.      

E. Roof removal and deck repair shall not be performed during rainy or inclement weather. Work is 
to cease and building is to remain watertight during periods of inclement weather.   

F. Work is to proceed without water entering existing roofing system or building at all times. 

PART 2 PRODUCTS 

2.1 STEEL ROOF DECK  

If it is deemed necessary to replace/repair the roof deck, steel panels shall conform to the following 
criteria 

A. Steel sheets shall be minimum 22 gauge thickness.   

B.  Galvanized steel panels with wide rib profile, commonly referred to as Type B, shall be used 

C. Roof deck shall be constructed of Grade 33 (yield strength 33ksi) steel panels. 

D.  Steel panels shall be compatible (match) existing deck panels, in terms of gauge, profile type, 
and grade.   
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PART 3 EXECUTION 

3.1 EXAMINATION 

A. Ensure all asbestos containing material has been completely removed from a given area before 
roof tear off or steel deck repair activities.  

B. Upon removal of a portion of the existing roof system an inspection by the contractor shall be 
conducted to determine conditions of steel roof deck. All removed steel deck panel shall be 
stockpiled prior to disposal. 

C. It is possible that the Owner or Engineer may conduct periodic inspections of project progress, 
removed deck panels, and/or constructions methods during the course of work outline in technical 
specifications and contract documents.       

D. All projections, curbs, walls and deck must be checked for adequate anchorage, structural 
integrity, foreign material, moisture or unevenness preventing execution or adversely affecting 
quality of new roofing system.  

3.2 PREPARATION 

A. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 
installation of temporary protection in the event of unexpected rain. 

B. Maintain temporary protection and leave in place until replacement roofing has been completed.  
Remove temporary protection on completion of reroofing. 

C. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.  Cover all 
air-intake before proceeding with reroofing work that could affect indoor air quality or activate 
smoke detectors in the ductwork. 

D. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.  
Prevent debris from entering or blocking roof drains and conductors.  Use roof-drain plugs 
specifically designed for this purpose.  Remove roof-drain plugs at end of each workday, when no 
work is taking place, or when rain is forecast. 

1) If roof drains are temporarily blocked or unserviceable due to roofing system 
removal or partial installation of new membrane roofing system, provide 
alternative drainage method to remove water and eliminate ponding.  

E.  Prior to commencing removal of roofing and debris, Contractor shall provide a dumpster or truck 
located adjacent to the building within designated laydown areas as directed by the Engineer. An 
enclosed chute shall be used for conveyance of debris from the roof area to dumpster or truck. 
Building surfaces shall be protected with secured tarpaulins. Spilled or scattered debris shall be 
cleaned up immediately. Upon project completion, chute, tarpaulins, and dumpster or truck shall 
be removed from premises. 

F. Verify that rooftop utilities and service piping have been shut off before beginning the Work. 
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3.3 EXISITING ROOF REMOVAL 

A. Remove existing roof system including but not limited to flashings, walking boards, nailers and 
accessory items down to roof deck. Properly disposal of all materials. 

B.  Thoroughly clean deck and remove all debris from Owner’s property. 

 

3.4  PREPARATION AND EXECUTION OF STEEL REPAIR 

A. Inspect deck after complete removal of the existing roofing system. 

B. If broken or loose fasteners that secure deck panels to one another or to building’s structural 
components are observed or if deck panels appear or feel to be inadequately attached, provide 
replacement or additional fasteners to meet fastening requirements specified in this specification. 

C. If deck surface is not suitable for receiving new roofing or if structural integrity of deck is 
suspect, immediately notify Engineer.  Do not proceed with installation until directed by 
Engineer. 

D.  Replacement steel deck shall be mechanically fastened using adequate manufacturer 
recommended fasteners. 

E. Steel deck shall be continuously fastened to supports along building perimeter at a spacing of no 
more than 6” on center for all roof perimeter and corner areas.   

F. Steel deck shall be fastened to supports at a spacing of no more than 12” on center for all roof 
field areas.   

G.  In all perimeter and corner area two fasteners per rib shall be used to meet FM 1-120 rating.  

H.  End laps shall not be less than 4” and shall be centered over structural supports. 

I. Side laps, meaning the overlap of two adjacent panels, shall not be less than 2”.  

J. Side lap fastener spacing shall not exceed 30” inches for all roof field areas, and 15” in all roof 
perimeter /corner areas. Button punching will not be permitted for use in side connections. 

3.5 FIELD QUALITY CONTROL 

A. Contractor shall provide weekly reports to the Engineer describing the amount of work 
completed, any unanticipated discoveries, and any issues that may extend project completion 
time. 

B. Any deficiencies found during an inspection shall be corrected within five days and may be re-
inspected by the engineer 
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C. Contractor shall provide repair materials and labor to repair any areas of roof decking found to be 
unsatisfactory by the Engineer. 

D. Leave premises clean and ready for new roofing system installation 

      END OF SECTION 
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SECTION 072113 
RIGID FOAM BOARD INSULATION 

 

PART 1 GENERAL 

1.1 SUMMARY 

A. This section outlines the appropriate type of roof and deck insulation that is compatible with 
typical mechanically fastened EPDM roofing systems, as well as materials and the manner by 
which insulation is attached.  

B. Related Sections: 
1. Section 070150.1 – Roof Removal and Steel Deck Repair 
2. Section 070150.2 – Replacement Roof Installation 

 

1.2 UNIT PRICE- MEASUREMENT AND PAYMENT 

A. Insulation Board Installation 
1. Basis of Measurement: Lump Sum. Roof will not be measured for payment 
2. Basis of Payment: Includes providing satisfactory rigid foam insulation board, and 

mechanically fastening insulation to the approved roof deck.   
 

1.3 PERFORMANCE AND REQUIREMENTS 

A. Insulation material must provide continuous thermal insulation along with a vapor and air barrier 
consistent with local building code requirements. 

B. Insulation needs to meet a UL Class A fire resistance rating. 

1.4 SUBMITTALS 

A.  Submit insulation manufacturer's installation instructions and product specifications. 

B. Product Data: Submit documentation supporting the compatibility of product with roofing system 
to be installed. 

C. Submit documentation/ test results verifying the repaired steel deck provides adequate pullout 
resistance for mechanically fastened roofing system.  

D. Submit all documentation required to obtain 20-year warranty. 
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1.5 QUALITY ASSURANCE  

A. Roofing installer must be currently approved by the manufacturer of the selected roofing system. 

B. Provide material which have been tested, listed and labeled by Underwriters Laboratories (UL) 
and bear a UL Class A rating for fire resistance.  

C. Roof insulation, components, and assembly shall be approved by Factory Mutual and bear a FM 
Class 1-120 rating for all roof areas.   

1.6 ENVIRONMENTAL REQUIREMENTS 

A. Proceed with insulation work only when existing and forecasted weather conditions will permit 
work to be performed in accordance with manufacturer’s recommendations and warranty 
requirements.  

PART 2 PRODUCTS 

2.1 ROOF DECK INSULATION MATERIAL 

A. Rigid Foam Insulation Boards: 

2.2 COMPONENTS 

4’x 8’ Polyisocyanurate Thermal Insulation: Thickness 3.5”, Permeance 
(per ASTM E 96) not more than 3.5 perms, R-Value (per ASHRAE 90.1) not less than 20.0 @ 75˚ F, Water 
absorption (per ASTM C 1177) less than 3.0 percent of weight, Compressive Strength (per ASTM D 1621) 
20 PSI, or an approved equal.  

A. Fasteners and Plates consistent with manufacturer’s specifications/ recommendation for 
attachment steel roof deck must be used. 

B. Fasteners must provide adequate pull out resistance when used in conjunction with Grade 33 
gauge 22 steel deck panels. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Store and Protect insulation boards in a manner as to prevent moisture absorption and weakening. 
Insulation that has been impaired by moisture, exhibits crease/bends, or have been compressed to 
a thickness less than specified by this specification shall not be used.  

B. Provide a clean dry deck surface before installation of insulation. 
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3.2 EXECUTION 

A. 4’x 8’ Rigid Foam Polyisocyanurate Insulation boards shall be mechanically fastened to the 
approved steel deck using manufacturer recommended fasteners and plates and in the manner 
specified by the manufacturer. 

B. Insulation board fastening patterns for all roof areas shall be consistent with manufacturer 
provided attachment patterns required to obtain 20-year warranty.    

END OF SECTION 
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SECTION 070150.2 

REPLACEMENT ROOF INSTALLATION 

PART 1 GENERAL 

1.1 SUMMARY 

A. This section outlines criteria for providing a waterproof/watertight roofing system. The roofing 
system incorporates a mechanically fastened reinforced ethylene propylene diene monomer 
(EPDM) membrane paired with all appropriate flashing, sealants and accessories. 

B.  Related Sections: 
1. Section 070150.1 – Roof Removal and Steel Deck Repair 
2. Section  072113  – Rigid Foam Board Insulation 

 

1.2 UNIT PRICE-MEASURMENT AND PAYMENT 

A. EPDM Roofing System Installation 
1. Basis of Measurement: Lump Sum. Roof will not be measured for payment. 
2. Basis of Payment: Includes complete installation of EPDM roofing system and applicable 

flashing details in accordance manufacturer’s requirements to obtain 20-year product 
warranty.   

1.3 SYSTEM DESCRIPTION 

A. The mechanically fastened roofing system incorporates a reinforced EPDM membrane overlaid 
on polyisocyanurate rigid foam insulation. Insulation is mechanically fastened to an approved 
steel roof deck using manufacturer recommended fasteners, penetrating to an acceptable depth 
within the steel deck.  Adjoining sheets of EPDM membrane are splices together using approved 
adhesive and prime. A roof slope of 18” per horizontal foot or less is acceptable for this type of 
roofing system. 

B.   An alternative roofing system may be installed, if approved as an equal alternative by the       
engineer. 

1.4 PERFORMANCE AND REQUIREMENTS 

A. Contractor shall provide a roofing system with 20-year warrantee after installation.  

1.5 SUBMITTALS 

A. Shop Drawings: Indicate special joint or termination conditions and conditions of interface with 
other materials. Provide product specific flashing and membrane seaming details. 
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B. Product Data: Submit data for surface conditioners, flexible flashings, joint cover sheet, and joint 
and crack sealants, with temperature range for application of waterproofing membrane. 

C. Manufacturer's Installation Instructions: Submit special procedures and perimeter conditions 
requiring special attention. 

D. Manufacturer's Certificate: Certify products meet or exceed specified requirements. 

E. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer 
recommended fastener in combination with the specified steel deck grade and gauge.  

F. Warranty: Submit all information outlined by manufacturer specification to ensure product meets 
criteria for manufacturer’s warranty and ensure forms have been completed in Owner's name and 
registered with manufacturer.  

1.6 QUALITY ASSURANCE 

A. Perform Work in accordance with NRCA Waterproofing Manual. 

B. Perform Work in accordance with State Building Codes 

C. Maintain one copy of each document on site. 

D. Perform work utilizing manufacturer supplied products consistent with manufacturer of EPDM 
membrane and in the manner specified by manufacturer. 

1.7 QUALIFICATIONS 

A. Roofing Membrane Manufacturer: Company specializing in EPDM sheet membranes with 
minimum five years documented experience. 

B. Applicator: Manufacturer approved roof installer specializing in performing work of this section 
with minimum five years documented experience. 

1.8 ENVIRONMENTAL REQUIREMENTS 

A. Proceed with roofing system installation only when existing and forecasted weather conditions 
will permit work to be performed in accordance with manufacturer’s recommendations and 
warranty requirements.  

B. All work shall be done in dry conditions. Substrate surface shall be free of water, snow, frost, and 
the ambient air 50 degree Fahrenheit in temperature or greater, not unless otherwise specified by 
manufacturer. 
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PART 2 PRODUCTS 

2.1 EPDM ROOFING SYSTEM  

A. Manufacturers: 
1. Carlisle 
2. Firestone Building Products 

or 
3. Approved equal, Submit product data including UL fire resistant Class and FM wind load 

ratings for engineering approval of product use.  
 

2.2 COMPONENTS 

A. All components and accessories used shall be those recommended and deemed compatible with 
roof deck and insulation board by the EPDM membrane manufacture. 

B.  All fasteners, flashings, and sealant applications shall correspond with manufacturer 
specification.  

C. Under no circumstance shall petroleum based products, or any products contain oils, 
grease, or animal fats be used with EPDM membrane roofing system. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify substrate surfaces are durable and free of matter detrimental to adhesion or application of 
roofing system. 

3.2 PREPARATION 

A. Clean and prepare surfaces to receive waterproofing.  

B. Do not apply waterproofing to surfaces unacceptable to manufacturer. 

C. Seal cracks and joints with sealant materials using depth to width ratio as recommended by 
sealant manufacturer.  

D. Outline a plan to limit foot traffic over completed reroofing areas. 
 

3.3 INSTALLATION - MECHANICALLY ATTACHED ROOFING SYSTEM 

A.  Installation of membrane components and flashings shall be done in accordance with 
manufacturer specifications and details provided by manufacturer.  
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B. Roll out membrane in a manner to minimize wrinkles and bubbles. 

C. To achieve design wind load requirements mechanically fastening of the roofing system 
shall be done using a fastening spacing of 1.0’. Row spacing is not to exceed 6’-6” in all roof 
field areas, 5’-4” in all roof perimeter areas, and 3’-6’ for all roof corner areas. 

D. Rows of mechanical fasteners shall be installed perpendicular to rib of steel deck, as to 
prevent overloading of a single deck rib. 

E. A fastening space of less than 1.0’ can be used if required by manufacturer to meet criteria 
for 20-year product warranty.  

F. Mechanical fasteners used for membrane securement should penetrate through the top flange of 
the steel deck whenever possible.  

G. A final inspection of the completed work shall be conducted in conjunction with the engineer.  

H. Any deficiencies found during the final inspection shall be corrected within five days and may be 
re-inspected by the engineer.  

 

 

END OF SECTION 



(form of) Agreement - Exhibit C 

 

   
 

EXHIBIT C:  ENVIRONMENTAL REPORT 

Attached hereto and incorporated herein this Exhibit C is the Environmental Report 
regarding Asbestos Roof Sampling Survey at 171 Murphy road as prepared by HRP 
Associates, Inc. 
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September 21, 2015 
 
 
Mr. Peter Egan 
Director of Operations & Environmental Affairs 
Materials Innovation and Recycling Authority 
100 Constitution Plaza, 6th Floor 
Hartford, CT 06103-1722 
 
RE: LIMITED ASBESTOS ROOF SAMPLING SURVEY AT 171 MURPHY ROAD, 

HARTFORD, CONNECTICUT 
 (HRP #MAT5003.CE) 
 
Dear Mr. Egan: 
 
The Materials Innovation and Recycling Authority (MIRA) retained HRP Associates, Inc. (HRP) to 
conduct a limited asbestos survey of the building located at 171 Murphy Road (the “subject 
building” or “subject site”) in Hartford, Connecticut (Figure 1).  The survey included only the 
roof of the subject building. A Site plan showing asbestos containing material (ACM) sample 
locations is provided as Figure 2. 
 
Connecticut State licensed Asbestos Inspectors Jeffrey Brais (License Number 000843) and 
Douglas Allen (License Number 000443) of HRP conducted the asbestos survey of the subject 
building roof on September 16, 2015. At the time of the inspection, all areas of the roof were 
accessible, and destructive sampling methods were used to obtain samples of representative 
roofing materials. However, roofing was penetrated to identify construction materials in 
selected areas only and all areas disturbed were temporarily cold-patched with appropriate 
material. 
 
The purpose of the survey was to identify and sample suspected friable and non-friable 
asbestos-containing materials (ACMs) associated with building roofing materials, and to 
determine the presence or absence of ACM to facilitate proper management and/or abatement 
as part of future renovation activities. The ACM survey was conducted in accordance with the U. 
S. Environmental Protection Agency (EPA) National Emission Standards for Hazardous Air 
Pollutants (NESHAP) 40 CFR Part 61M pre-demolition survey, Asbestos Hazards Emergency 
Response Act (AHERA) regulations, 40 CFR Part 763, and State of Connecticut Department of 
Public Health (DPH) Asbestos Regulations (Section 19a-332a-1 through 19a-332a-16). 
 
ACM is defined as those materials that contain an asbestos content greater than 1%.  Materials 
that are confirmed to contain greater than 1% asbestos content must be abated prior to any 
impact by demolition activity. 
 
A total of 25 samples were collected and submitted to EMSL Analytical Laboratories, located in 
Wallingford, Connecticut for analysis of asbestos content. Multiple layers were identified in a 
portion of the submitted samples, which increased the total number of analyzed samples to 28.  
EMSL analyzed all layers of each bulk sample using Polarizing Light Microscopy (PLM). A copy of 



Mr. Peter Egan 
September 21, 2015 
Page 2 of 2 
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the laboratory report is provided as Appendix A. A full list of all samples collected and their 
descriptions is provided as Table 1.  
 
According to analytical results, the following materials are confirmed to contain asbestos (see 
Table 2 for detailed descriptions): 
 

• Silver coated and black parapet flashing (approximately 738 square feet) 
• Silver coated penetration flashing (approximately 30 square feet) 
• Silver coated flashing on lower roof (approximately 442 square feet) 
• Gray patch material on lower roof flashing (approximately 75 square feet) 

 
It is noted that the gray patch material on the lower roof flashing is adhered to the silver coated 
flashing material on the lower roof.  
 
The majority of the asbestos-containing materials identified during this survey were in good 
condition at the time of the HRP survey. Sample locations where asbestos was detected are 
provided on Figure 2.  
 
All confirmed ACM must be appropriately abated in accordance with all applicable regulations 
prior to any proposed building renovation activities that could potentially disturb said material. 
Any previously unidentified suspect materials that are uncovered during abatement or 
renovation activities should be sampled for asbestos content prior to their disturbance.   
 
HRP assumes no responsibility for the implementation or enforcement of the procedures, work 
practices, engineering controls, or other asbestos-control methods recommended, required or 
mentioned in this report.  This report is not intended to be used as a bidding document or to 
replace abatement specifications. 
 
If you have any questions or require additional information, please feel free to contact HRP at 
(860) 674-9570. 
 
Sincerely, 
 
 
 
  
Jeffrey W. Brais  Stephen H. Brown, PG, LEP 
Senior Project Geologist Senior Project Manager/ 
 Director of Hazardous Materials Services 
 
 
 
Attachments 
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TABLE 1 
SUSPECT ASBESTOS-CONTAINING MATERIALS (ACM) AND ACM LIST  

 
171 MURPHY ROAD 

HARTFORD, CONNECTICUT 
HRP #MAT5003.CE 

Sample ID Sample 
Location Type of Material Material Condition / 

Friability 
Asbestos Content/ 

Estimated Quantity1,2 

Roof Samples 

1-R-1 Upper Roof Black tar on roll roofing Good/ Non-friable None Detected 

1-R-1A Upper Roof Roll Roofing Good/ Non-friable None Detected 

1-R-2 Upper Roof Black tar on roll roofing Good/ Non-friable None Detected 

1-R-2A Upper Roof Roll Roofing Good/ Non-friable None Detected 

2-R-1 Upper Roof 
Brown Fiberboard 

Good/ Non-friable None Detected 

2-R-2 Upper Roof Good/ Non-friable None Detected 

3-R-1 Upper Roof 
Black tar on metal roof deck 

Good/ Non-friable None Detected 

3-R-2 Upper Roof Good/ Non-friable None Detected 

4-R-1 Upper Roof Black tar and roll roofing patch Good/ Non-friable None Detected 

5-R-1 Upper Roof Black asphaltic sheet patch Good/ Non-friable None Detected 

6-R-1 Upper Roof Silver coated parapet flashing Good/ Non-friable 25% Chrysotile / 738 
SF 

7-R-1 Upper Roof Black parapet flashing Good/ Non-friable 25% Chrysotile / See 
Sample 6-R-1 

8-R-1 Upper Roof Silver coated penetration flashing Good/ Non-friable 30% Chrysotile / 30 SF 

9-R-1 Upper Roof Black penetration sealant Good/ Non-friable None Detected 

10-R-1 Upper Roof Gray vent sealant Good/ Non-friable None Detected 

11-R-1 Upper Roof Black tar on seam on asphaltic roofing 
patch Good/ Non-friable None Detected 

12-R-1 Lower Roof 
Silver coated flashing on lower 
roof 

Good/ Non-friable 25% Chrysotile / 442 
SF 

12-R-2 Lower Roof Good/ Non-friable 30% Chrysotile / See 
Sample 12-R-1 

13-R-1 Lower Roof 
Gray patch material on lower roof 
flashing 

Good/ Non-friable 5% Chrysotile / 75 SF 

13-R-2 Lower Roof Good/ Non-friable 6% Chrysotile / See 
sample 13-R-1 

14-R-1 Lower Roof Black roll roofing Good/ Non-friable None Detected 

14-R-2 Lower Roof Black tar on roll roofing Good/ Non-friable None Detected 

14-R-2A Lower Roof Black roll roofing Good/ Non-friable None Detected 
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TABLE 1 
SUSPECT ASBESTOS-CONTAINING MATERIALS (ACM) AND ACM LIST  

 
171 MURPHY ROAD 

HARTFORD, CONNECTICUT 
HRP #MAT5003.CE 

Sample ID Sample 
Location Type of Material Material Condition / 

Friability 
Asbestos Content/ 

Estimated Quantity1,2 

15-R-1 Lower Roof 
Brown fiberboard 

Good/ Non-friable None Detected 

15-R-2 Lower Roof Good/ Non-friable None Detected 

16-R-1 Lower Roof 
Black tar on metal roofing deck 

Good/ Non-friable None Detected 

16-R-2 Lower Roof Good/ Non-friable None Detected 

17-R-1 Lower Roof Black tar on roof support boxes Good/ Non-friable None Detected 

1 Note that any estimated quantity listed in this column is the total for all of that particular homogeneous material, not just the 
quantity for the sample location.  
 
2 This table includes estimated quantities (measured as square feet) of ACMs that are provided for informational purposes only.  
All estimated quantities should be independently verified by the abatement contractor prior to bidding/abatement. 
 
Samples analyzed by Polarized Light Microscopy (PLM) 
 
Sample # format is HMAT# - “R” for Roof - # in HMAT series (e.g., 5-R-1). 
 
Bold = Asbestos detected >1% 
 
SF = square feet (estimated) 
LF = linear feet (estimated) 
EA = each (estimated) 
 
Chrysotile = Serpentine type of asbestos 
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TABLE 2 
ASBESTOS-CONTAINING MATERIALS (ACM) LIST  

 
171 MURPHY ROAD 

HARTFORD, CONNECTICUT 
HRP #MAT5003.CE 

Sample ID Sample 
Location Type of Material Material Condition / 

Friability 
Asbestos Content/ 

Estimated Quantity1,2 

Roof Samples 

6-R-1 Upper Roof Silver coated parapet flashing Good/ Non-friable 25% Chrysotile / 738 SF 

7-R-1 Upper Roof Black parapet flashing Good/ Non-friable 25% Chrysotile / See 
Sample 6-R-1 

8-R-1 Upper Roof Silver coated penetration flashing Good/ Non-friable 30% Chrysotile / 30 SF 

12-R-1 Lower Roof 
Silver coated flashing on lower roof 

Good/ Non-friable 25% Chrysotile / 442 SF 

12-R-2 Lower Roof Good/ Non-friable 30% Chrysotile / See 
Sample 12-R-1 

13-R-1 Lower Roof 
Gray patch material on lower roof 
flashing 

Good/ Non-friable 5% Chrysotile /75 SF 

13-R-2 Lower Roof Good/ Non-friable 6% Chrysotile / See 
Sample 13-R-1 

1 Note that any estimated quantity listed in this column is the total for all of that particular homogeneous material, not just the 
quantity for the sample location.  
 
2 This table includes estimated quantities of ACMs (measured as square feet) that are provided for informational purposes only.  
All estimated quantities should be independently verified by the abatement contractor prior to bidding/abatement. 
 
Samples analyzed by Polarized Light Microscopy (PLM) 
 
Sample # format is HMAT# - “R” for Roof - # in HMAT series (e.g., 5-R-1). 
 
SF = square feet (estimated) 
LF = linear feet (estimated) 
EA = each (estimated) 
 
Chrysotile = Serpentine type of asbestos 
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ATTACHMENT A 
Asbestos Analytical Laboratory Report 

 



EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504194

CustomerID: HRPA50

CustomerPO: MAT5003.CE

ProjectID:

EMSL Order:

Attn: Jeff Brais

HRP Associates, Inc.

197 Scott Swamp Road

Farmington, CT 06032

Received: 09/16/15 12:30 PM

MURPHY ROAD/MAT5003.CE

Fax: (860) 674-9624

Phone: (860) 674-9570

Project:

9/17/2015Analysis Date:

9/16/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

1-R-1-Tar

241504194-0001

Black tar and roll 

roofing

Black None Detected

Non-Fibrous

Homogeneous

Non-fibrous (other)100%

1-R-1-Roofing

241504194-0001A

Black tar and roll 

roofing

Black None Detected

Fibrous

Homogeneous

Cellulose15% Non-fibrous (other)85%

2-R-1

241504194-0002

Brown fiberboard Brown None Detected

Fibrous

Homogeneous

Cellulose99% Non-fibrous (other)1%

3-R-1

241504194-0003

Black tar on metal 

roof deck

Black None Detected

Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

1-R-2-Tar

241504194-0004

Black tar and roll 

roofing

Black None Detected

Non-Fibrous

Homogeneous

Non-fibrous (other)100%

1-R-2-Roofing

241504194-0004A

Black tar and roll 

roofing

Black None Detected

Fibrous

Homogeneous

Cellulose18% Non-fibrous (other)82%

2-R-2

241504194-0005

Brown fiberboard Brown None Detected

Fibrous

Homogeneous

Cellulose98% Non-fibrous (other)2%

3-R-2

241504194-0006

Black tar on metal 

roof deck

Black None Detected

Non-Fibrous

Homogeneous

Cellulose2% Non-fibrous (other)98%

1Test Report  PLM-7.28.9  Printed: 9/18/2015 9:32:13 AM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 09/18/2015  09:32:13

Kristin Lopez (15)

Lauren Brennan (4)

William Shedrawy (9)

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504194

CustomerID: HRPA50

CustomerPO: MAT5003.CE

ProjectID:

EMSL Order:

Attn: Jeff Brais

HRP Associates, Inc.

197 Scott Swamp Road

Farmington, CT 06032

Received: 09/16/15 12:30 PM

MURPHY ROAD/MAT5003.CE

Fax: (860) 674-9624

Phone: (860) 674-9570

Project:

9/17/2015Analysis Date:

9/16/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

4-R-1

241504194-0007

Black tar and roll 

roofing patch

Black None Detected

Non-Fibrous

Homogeneous

Cellulose15% Non-fibrous (other)85%

5-R-1

241504194-0008

Black asphaltic 

shat patch

Black None Detected

Fibrous

Homogeneous

Cellulose10% Non-fibrous (other)90%

6-R-1

241504194-0009

Silver coated 

parapet flashing

Black

Fibrous

Homogeneous

Chrysotile25%Cellulose5% Non-fibrous (other)70%

7-R-1

241504194-0010

Black parapet 

flashing

Black

Fibrous

Homogeneous

Chrysotile25%Cellulose10% Non-fibrous (other)65%

8-R-1

241504194-0011

Silver coated 

penatration flashing

Brown/Gray

Fibrous

Homogeneous

Chrysotile30%Non-fibrous (other)70%

9-R-1

241504194-0012

Black penetration 

sealant

Black None Detected

Non-Fibrous

Homogeneous

Cellulose20% Non-fibrous (other)80%

10-R-1

241504194-0013

Gray vent sealant Gray None Detected

Non-Fibrous

Homogeneous

Non-fibrous (other)100%

11-R-1

241504194-0014

Black tar on seam 

on asphaltic roofing

Black None Detected

Non-Fibrous

Homogeneous

Cellulose20% Non-fibrous (other)80%

2Test Report  PLM-7.28.9  Printed: 9/18/2015 9:32:13 AM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 09/18/2015  09:32:13

Kristin Lopez (15)

Lauren Brennan (4)

William Shedrawy (9)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504194

CustomerID: HRPA50

CustomerPO: MAT5003.CE

ProjectID:

EMSL Order:

Attn: Jeff Brais

HRP Associates, Inc.

197 Scott Swamp Road

Farmington, CT 06032

Received: 09/16/15 12:30 PM

MURPHY ROAD/MAT5003.CE

Fax: (860) 674-9624

Phone: (860) 674-9570

Project:

9/17/2015Analysis Date:

9/16/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

12-R-1

241504194-0015

Silver coated 

flashing on lower 

roof

Brown/Silver

Fibrous

Homogeneous

Chrysotile25%Cellulose5% Non-fibrous (other)70%

12-R-2

241504194-0016

Silver coated 

flashing on lower 

roof

Brown/Silver

Fibrous

Homogeneous

Chrysotile30%Cellulose2% Non-fibrous (other)68%

13-R-1

241504194-0017

Gray patch on 

flashing on lower 

roof

Gray

Fibrous

Homogeneous

Chrysotile5%Non-fibrous (other)95%

13-R-2

241504194-0018

Gray patch on 

flashing on lower 

roof

Gray/Black

Fibrous

Homogeneous

Chrysotile6%Non-fibrous (other)94%

14-R-1

241504194-0019

Black tar and roll 

roofing

Black None Detected

Only roofing present in sample.  No layerable tar material detected.

Fibrous

Homogeneous

Cellulose10% Non-fibrous (other)90%

15-R-1

241504194-0020

Brown fiberboard Brown None Detected

Fibrous

Homogeneous

Cellulose99% Non-fibrous (other)1%

16-R-1

241504194-0021

Black tar on metal 

deck

Black None Detected

Fibrous

Homogeneous

Cellulose5% Non-fibrous (other)95%

14-R-2-Black Tar

241504194-0022

Black tar and roll 

roofing

Black None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

3Test Report  PLM-7.28.9  Printed: 9/18/2015 9:32:13 AM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 09/18/2015  09:32:13

Kristin Lopez (15)

Lauren Brennan (4)

William Shedrawy (9)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504194

CustomerID: HRPA50

CustomerPO: MAT5003.CE

ProjectID:

EMSL Order:

Attn: Jeff Brais

HRP Associates, Inc.

197 Scott Swamp Road

Farmington, CT 06032

Received: 09/16/15 12:30 PM

MURPHY ROAD/MAT5003.CE

Fax: (860) 674-9624

Phone: (860) 674-9570

Project:

9/17/2015Analysis Date:

9/16/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

14-R-2-Roll Roofing

241504194-0022A

Black tar and roll 

roofing

Black None Detected

Fibrous

Homogeneous

Cellulose10% Non-fibrous (other)90%

15-R-2

241504194-0023

Brown fiberboard Brown None Detected

Fibrous

Homogeneous

Cellulose99% Non-fibrous (other)1%

16-R-2

241504194-0024

Black tar on metal 

deck

Brown/Black None Detected

Fibrous

Homogeneous

Cellulose8% Non-fibrous (other)92%

17-R-1

241504194-0025

Black tar on roof 

supports

Black None Detected

Non-Fibrous

Homogeneous

Cellulose10% Non-fibrous (other)90%

4THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 9/18/2015 9:32:13 AM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
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(Form of) Agreement - Exhibit D 

 

 1 of 1 Agreement 

  Certification Concerning Nondiscrimination 

EXHIBIT D:  CONSTRUCTION DRAWINGS 

Attached hereto and incorporated herein this Exhibit D are the construction drawings as 
prepared by HRP Associates, Inc. 



Prepared For:

Peter Egan

Director of Operations and Environmental Affairs

Materials Innovation and Recycling Authority

100 Constitution Plaza

Hartford, CT 06103

Prepared By:

ROOF RESTORATION FOR
MATERIALS INNOVATION AND

RECYCLING AUTHORITY

SEPTEMBER 2015

SHEET INDEX

TITLE SHEET

PLAN VIEWC1.1

C2.1

C2.2

09/16/2015

09/16/2015

09/16/2015

1. ALL DIMENSIONS, ELEVATIONS, AND EXISTING CONDITIONS SHALL BE FIELD VERIFIED BY THE

CONTRACTOR PRIOR TO CONSTRUCTION. ANY DISCREPANCIES DISCOVERED DURING THE

COURSE OF CONSTRUCTION SHALL BE PROMPTLY REPORTED TO THE ENGINEER.

2. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT PROPER ROOF DRAINAGE IS

MAINTAINED THROUGHOUT CONSTRUCTION.

3. CONSTRUCTION ACTIVITIES SHALL CONFORM TO APPLICABLE SECTIONS OF THE CITY OF

HARTFORD STANDARDS AND APPLICABLE CONSTRUCTION PERMITS.

GENERAL NOTES

171 MURPHY ROAD
HARTFORD, CONNECTICUT

HRP PROJECT NO. MAT5003.CE

SHEET TITLE / DESCRIPTION CREATED REVISED

INSULATION AND ROOFING DETAILS

ROOFING DETAILS



HIGH POINT

LOW POINT

LOADING DOCK ROOF

LOWER ROOF

HIGH POINT

HIGH POINT

LOW POINT

LOW POINT

HIGH POINT

W.V.

R.D. R.D.

EXHAUST

FAN

R.D. R.D.

E.V. E.V.E.V.E.V.

E.V.

E.V.

E.V.

E.V.

E.V.

E.V. E.V. E.V.

E.V.

A.C. UNIT

CHIMNEY

W.V.

W.V.

W.V.

R.D.

R.D.

R.D.

E.V. = MECHANICAL EXHAUST VENT

R.D. = ROOF DRAIN

LEGEND

W.V. = WASTE VENT

SCALE 1" = 10'-0"

PLAN VIEW

NOTE:

1. REFERENCE SHEET #EX6 OF BUILDING

2. PLANS PREPARED BY FGA SERVICES, INC.,

DATED 11/25/92, REVISED 12/22/92,

FOR CONNECTICUT  RESOURCES

RECOVERY AUTHORITY.

3. ALL BUILDING PLANS AND DIMENSIONS SHALL BE

VERIFIED IN THE FIELD BY CONTRACTOR PRIOR

TO COMMENCEMENT OF WORK.

ROOF HATCH

EXISTING EXPANSION JOINT

± 75.0

± 224.8 ± 20.0

± 104.5

± 40.0± 65.0

± 21.5

± 8.0
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EPDM Membrane

2.0" Thick
Polyisocyanurate
Rigid Foam  Board
Insulation

Manufacturer Recommended
 Fastener and Plate.

Existing Steel Roof Deck Panel

1.5" Thick
Polyisocyanurate
Rigid Foam  Board
Insulation

Existing Bar Joist

Galvanized
22 Gauge Thickness
Wide Rib Steel Deck Panel
Type B Profile

Typically 36"
Sheet Width

SCALE 

1

2

" = 1.0"

TYPICAL SECTION

Typical Span
Length 5.0'
Joist to Joist

Sealant

Approved Securement

Fastener and Plate

EPDM Membrane

INSULATION

SECURELY

FASTENED

Flashing Adhered to

Acceptable Substrate

Metal Counter

Flashing

Recommended

Fastener 12"O.C.

Roof Hatch Unit

GENERAL NOTE:

1. DETAILS DEPICTED HEREIN REPRESENT TYPICAL  ROOF DETAILS.

SUCCESSFULLY SELECTED CONTRACTOR  SHALL PROVIDE PRODUCT

SPECIFIC DETAILS TO THE ENGINEER FOR REVIEW AND APPROVAL.  

2. ALL  DIMENSIONS AND PLANS SHALL BE VERIFIED IN THE FIELD BY

CONTRACTOR PRIOR TO COMMENCEMENT OF WORK.

NOTE:

1. INSULATION BOARD

FASTENING PATTERNS

SHOWN ARE DEPICTION

OF TYPICAL FASTENING

PATTERN  FOR A

SPECIFIED NUMBER OF

FASTENERS.

2. INSULATION BOARDS

SHOULD BE ATTACHED

UTILIZING

MANUFACTURER

PROVIDED FASTENING

PATTERNS AND

UTILIZING THE

APPROPRIATE NUMBER

OF FASTENERS

SPECIFIED BY

MANUFACTURER TO

MEET CRITERIA OF

WARRANTY.   

NOT TO SCALE

PLAN VIEW OF STEEL DECK PANEL

ELEVATION VIEW OF STEEL DECK PANEL

SCALE 

1

2

" = 1.0"

SCALE 

1

2

" = 1.0"

PLAN VIEW OF 3.5" THICK  INSULATION BOARD

Polymer batten strips cannot be

used for attachments into

masonry wall substrates.  Use

only on smooth surfaces, e.g.

wood or insulation.

When cured flashing is used on

wall or curb flashing, vertical

seams must be stripped-in at the

base of angle change with a 6"

strip of Uncured EPDM Flashing.

 When using seam tape, clean EPDM membrane with

approved/provided cleaner before use of primer.

Approved pre-drilled fastener for

curb and parapet flashing must

have a minimum 125 lb pullout

resistance

Wall surface must be suitable for

flashing, i.e. clean, tight, smooth,

no cracks, etc.

1.

2.

3.

4.

5.

NOTES:

Approved

Bonding

Adhesive

Approved

Substrate

 EPDM

Flashing

3" Min. Overlap

Primer

Seam Tape

Polyisocyanurate

Insulation

 EPDM

Membrane

Steel Deck Fasteners

16 guage Galvanized

Steel Cap, Filled with

Water Cut-off Mastic

and Secured with

Approved Fasteners

Thick Bead of Water

Cut-off Mastic Under

Edge of EPDM

Membrane and

Secured with

Approved Anchor

Bolts 4"-6" Below Top

of Wall Panel

Fill Lows in Wall Panel

Profile to the Bottom

of Flashing with

Approved Sealant or

Water Cut-off Mastic

Insulated Wall Panel

Metal Coping System

Galvanize Steel

Coping Cleat Spaced

5'-0" O.C

Polyisocyanurate

Insulation Board

EPDM Membrane

Bonding Adhesive

Foam In-Place

Insulation

Pressure Sensitive

Russ

ELEVATION PARAPET WALL DETAIL

SCALE 

1

2

" = 1.0"

3

4

" Typical

Fastener

Penetration

± 6"  From

Top of Coping

to Top of Steel

       Deck

Pressure Treated

Wood Nailer

NOTE:

1. CONDITIONS AND

CONFIGURATION OF

EXISTING WOOD

NAILERS AND PARAPET

WALL IS UNKNOWN.

UPON INSTALLING NEW

ROOFING SYSTEM

CONTRACTOR SHALL

MATCH EXISTING

CONFIGURATION OF

PARAPET WALL

FLASHING AND COPING.

NOTE:

 END LAPS OF ROOF DECK

PANELS MUST EXTEND A

MINIMUM OF 4" CENTERED OVER

SUPPORT JOIST. (2" EXTENSION

ON BOTH SIDES OF FASTENING

LINE.

NOTE:

 CONTRACTOR MUST VERIFY

DIMENSIONS OF STEEL PANEL

ARE COMPATIBLE WITH EXISTING

DECK .
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Clamping

Bolt

Drain

Strainer

Clamping

Ring

Approved

Substrate

 EPDM Membrane

 Flashing Sheet

Hole in field membrane for drain

must be equal in diameter or

greater than drain pipe

diameter, while still achieving a

minimum of 1/2" (13 mm) inside

compression ring.

Down

Water Stop

1/2" Min.

(13 mm)

Polyisocyanurate Insulation

12" o.c.

Refer to Detail A for Drain Flashing requirements.

Polyisocyanurate Insulation

EPDM Membrane

Approved Substrate

Membrane securement at 12" out from drain or at top of sump

area and 12" o.c. required for Mechanically Attached Roof

Systems.

1/2" Min. of

Membrane Inside

Compression Ring

Down

EPDM

Membrane

 Primer

Bar Anchor

with Approved Fasteners

12" o.c. or  2"

Seam Plate

7" "Peel & Stick"

EPDM Flashing

 EPDM

Membrane

Polyisocyanurate Insulation

Approved Substrate

Wood Nailer

Foam Tube

3" Min. Typical

6" Min. Typical

EPDM Membrane

Continuous Bead Water

Cut-off Mastic

3"Beyond Strip-in Along

Seam in Both Directions.

7"

"Peel & Stick"

EPDM Flashing

 Seam Tape

Approved Substrate

GenFlex ISO

Approved

Bonding Adhesive

 EPDM Membrane

 2"  Seam Plate or  Bar

Anchor with Approved

Fastener 12" o.c.

Foam Tube

 6" Seam Tape

1.

2.

All surfaces must be suitable for flashing, e.g. clean, tight, smooth, no

cracks, etc.

Polymer batten strips cannot be used for attachment into brick, block, or

concrete wall substrates.  Use only on smooth surfaces, e.g. wood or

insulation.

Compressible Insulation

Do not wrap termination bar

around corners

Apply on hard smooth surface;

Not for use on exposed wood.

1.

2.

A B

9" Adhesive Flashing

 EPDM Membrane

3" Seam Tape

NOTES:

1. Apply continuous bead of sealant to cut edges
and T-joints of 9" adhesive flashing.

2. Use manufacture recommended primer to
clean and prime EPDM mating surfaces prior
to installation of seam tape, 9" adhesive
flashing, and peel and stick corner flashing.Continuous Bead of

Sealant

EPDM  Membrane

Peel  And Stick EPDM
Corner Flashing
(Centered In Conner)

Sealant

Use Appropriate Termination Detail 

Approved Bonding Adhesive

 EPDM Membrane

Water Cut-off Mastic Must Remain

Under Constant Pressure

Termination Bar

Recommended Term Bar Nail-In

Metal Counter-Flashing

Use Appropriate Base Tie In Detail3" Seam Tape

NOTES:

NOTES:

1. All drain bolts must be installed and tightened.
Missing or loose drain bolts require
re-inspection

EPDM Membrane

Continuous Bead of Sealant)

EPDM Membrane

Use Appropriate Termination Detail 

Use Appropriate Base Tie In Detail

Peel  And Stick EPDM
Corner Flashing
(Centered In Conner)
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(Form Of Agreement) - Exhibit E 

 

PHASE II MSW AREA CLOSURE AND 
POTOVOLTAIC SYSTEM PROJECT - 
CRRA HARTFORD LANDFILL 

D - 1 Agreement – Exhibit D 

 

EXHIBIT E 

PROJECT SCHEDULE 

[To be entered into the final agreement by MIRA based upon the Proposer’s 
Project Schedule (Section 13 of the Proposal Form – Section 4.1 of the RFP 
Package Documents) as such schedule may be negotiated between MIRA 
and the Proposer.] 

 



(form of ) Agreement - Exhibit F 

 

 1 of 1 Exhibit D 

  Compensation Schedule 

COMPENSATION SCHEDULE 

The Compensation Schedule will be added to the Final Agreement by MIRA based upon the Successful 
Proposer’s “Proposal Price Form” (Proposal Form 2) that was submitted to MIRA by the Proposer with its 
Proposal as such Form may be modified based on negotiations between MIRA and Proposer over prices. 
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 PERFORMANCE BOND  
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below 
addresses are to be used for giving required notice. 

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 

            

 
OWNER (Name and Address): 

Materials Innovation and Recycling Authority 

100 Constitution Plaza, 6
th

 Floor 

Hartford, CT  06103-1722 

 
AGREEMENT 

DATE:       

AGREEMENT NUMBER:       

AMOUNT: $  

PROJECT 
DESCRIPTION       

(Including Name and Location): 

Replacement Of Roof At 171 Murphy Road 

171 Murphy Road 06114 

Hartford, Connecticut 06103 

 
BOND 

BOND NUMBER:       

DATE: (Not earlier 

than Agreement Date)       

AMOUNT:       DOLLARS ($      ) 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages 
2 and 3 hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent, or 
representative. 

CONTRACTOR AS PRINCIPAL SURETY 

      (SEAL)       (SEAL) 

Contractor’s Name and Corporate Seal Surety s Name and Corporate Seal 

SIGNATURE:  SIGNATURE:  

NAME AND 
TITLE: 

      
NAME AND 

TITLE: 
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TERMS AND CONDITIONS TO PERFORMANCE BOND 

1. The Contractor and the Surety jointly and severally bind 
themselves, their heirs, executors, administrators, 
successors and assigns to the Owner for the 
performance of the foregoing Agreement, the terms of 
which are incorporated herein by reference. Any 
singular reference to the Contractor, the Surety, the 
Owner or any other party herein shall be considered 
plural where applicable. 

2. If the Contractor performs the Agreement, the Surety 
and the Contractor shall have no obligation under this 
Bond, except to participate in conferences as provided 
in Subparagraph 3.1. 

3. If there is no Owner Default (as hereinafter defined), the 
Surety's obligation under this Bond shall arise after: 

3.1 The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 
below, that the Owner is considering declaring a 
Contractor Default (as hereinafter defined) and 
has requested and attempted to arrange a 
conference with the Contractor and the Surety to 
be held not later than fifteen (15) days after the 
receipt of such notice to discuss methods of 
performing the Agreement. If the Owner, the 
Contractor and the Surety agree, the Contractor 
shall be allowed a reasonable time to perform the 
Agreement, but such an agreement shall not 
waive the Owner's right, if any, to subsequently 
declare a Contractor Default; and 

3.2 The Owner has declared a Contractor Default (as 
hereinafter defined) and formally terminated the 
Contractor's right to complete the Agreement. 
Such Contractor Default shall not be declared 
earlier than twenty (20) days after the Contractor 
and the Surety have received notice as provided 
in Subparagraph 3.1. 

3.3 The Owner has agreed to pay the Balance of the 
Agreement Price to the Surety in accordance with 
the terms of the Agreement or to a contractor 
selected to perform the Agreement in accordance 
with the terms of the agreement with the Owner. 

4. When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 

4.1 Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Agreement; 
or  

4.2 Undertake to perform and complete the 
Agreement itself, through its agents or through 
independent contractors; or 

4.3 Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract 
for performance and completion of the 
Agreement, arrange for a contract to be prepared 
for execution by the Owner and the contractor 
selected with the Owner's concurrence, to be 
secured with a performance bond executed by a 
qualified surety equivalent to the bond issued on 

the Agreement, and pay to the Owner the amount 
of damages described in Paragraph 6; or 

4.4 Waive its right to perform and complete, arrange 
for completion or obtain a new contractor and with 
reasonable promptness under the circumstances: 

4.4.1 After investigation, determine the 
amount for which it may be liable to the 
Owner and, as soon as practicable after 
the amount is determined, tender 
payment therefor to the Owner; or 

4.4.2 Deny liability in whole or in part and 
notify the Owner citing reasons therefor. 

5. If the Surety does not proceed as provided in Paragraph 
4 with reasonable promptness, the Surety shall be 
deemed to be in default on this Bond fifteen (15) days 
after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner. If 
the Surety proceeds as provided in Subparagraph 4.4 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 

6. After the Owner has terminated the Contractor's right to 
complete the Agreement, and if the Surety elects to act 
under Subparagraph 4.1, 4.2 or 4.3 above, then the 
responsibilities of the Surety to the Owner shall not be 
greater than those of the Contractor under the 
Agreement, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner 
under the Agreement. To the limit of the amount of this 
Bond, the Surety is obligated without duplication for: 

6.1 The responsibilities of the Contractor for 
correction of defective work and completion of the 
Agreement; 

6.2 Additional legal and delay costs resulting from the 
Contractor's Default and resulting from the 
actions or failure to act of the Surety under 
Paragraph 4; and 

6.3 Liquidated damages, or if no liquidated damages 
are specified in the Agreement, actual damages 
caused by delayed performance or non-
performance of the Contractor. 

7. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the 
Agreement. No right of action shall accrue on this Bond 
to any person or entity other than the Owner or its 
successors and assigns. 

8. The Surety hereby waives notice of any change, 
including changes of time, to the Agreement or to 
related subcontracts, purchase orders and other 
obligations. 

9. Any proceeding, legal or equitable, under this Bond may 
be instituted in any court of competent jurisdiction in the 
location in which the work or part of the work is located 
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and shall be instituted within two (2) years after 
Contractor Default or within two (2) years after the 
Contractor ceased working or within two (2) years after 
the Surety refuses or fails to perform its obligations 
under this Bond, whichever occurs first. If the provisions 
of this Paragraph are void or prohibited by law, the 
minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 

10. Notice to the Surety, the Owner or the Contractor shall 
be mailed or delivered to the address shown on the 
signature page of this Bond. 

11. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location 
where the Agreement was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted here from 
and provisions confirming to such statutory or other 
legal requirement shall be deemed incorporated herein. 
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 

12. Definitions. 

12.1 Balance of the Agreement Price:  The total 
amount payable by the Owner to the Contractor 
under the Agreement after all proper adjustments 
have been made, including allowance to the 
Contactor of any amounts received or to be 
received by the Owner in settlement of insurance 
or other claims for damages to which the 
Contractor is entitled, reduced by all valid and 
proper payments made to or on behalf of the 
Contractor under the Agreement. 

12.2 Agreement:  The agreement between the Owner 
and the Contractor identified on the signature 
page, including all Agreement Documents and 
changes thereto. 

12.3 Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with any of the 
terms of the Agreement, including any failure of 
the Contractor to perform its warranty obligations. 

12.4 Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to perform or 
otherwise to comply with the terms of the 
Agreement or to perform and complete or comply 
with the other terms hereof. 

13. Notwithstanding anything to the contrary, including 
any limitations that would otherwise apply under 
Paragraph 9 above, this bond shall apply to the 
Contractor’s warranty obligations under 
Specification Section 01740.G for a period of five 
(5) years from the acceptance date. 
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LETTER OF CREDIT 

To Be Issued By a Connecticut Bank Or By a National Banking Association 

Irrevocable Standby Letter Of Credit No. [Letter Of Credit #] 

Issuance Date: [Date] Expiration Date: [Date] 

Beneficiary: Materials Innovation and Recycling Authority 

100 Constitution Plaza, 6th Floor 

Hartford, CT 06103 

Gentlemen: 

We hereby establish our Irrevocable Standby Letter Of Credit No. [Letter Of Credit #] in favor of 

the “Beneficiary,” Materials Innovation and Recycling Authority (“MIRA”), at the request and 

for the account of [Name of Contractor], for the sum or sums up to the aggregate amount of 

$_______________________________(____________________________ Dollars) available 

for payment against your draft(s) at sight on us. 

Drafts must be drawn and presented to us at this office not later than our close of business on 

[Date] or any duly extended expiration date, and each draft must bear the following clause: 

“Drawn Under Letter Of Credit No. [Letter Of Credit #].” 

Drafts must be accompanied by a certified statement from the Beneficiary that [name of 

Contractor] has failed to satisfy or perform one or more of its obligations or breached one or 

more of its covenants or representations under a certain AGREEMENT FOR REPLACEMENT 

OF ROOF AT 171 MURPHY ROAD between [name of Contractor] and MIRA, dated as of 

[Date]. 

Partial drawings hereunder are permitted. 

We hereby agree with you that drafts drawn under and in compliance with the above terms of 

this Letter Of Credit shall be duly and promptly honored on due presentation and delivery to us 

on or before the above-referenced expiration date or any duly extended expiration date. 

The term “Beneficiary” includes any successor by operation of law of the named Beneficiary 

including, without limitation, any liquidator, rehabilitator, receiver or conservator. 

Except as expressly stated herein, this undertaking is not subject to any agreement, condition or 

qualification. The obligation of [name of the issuing Connecticut Bank or National Banking 

Association] under this Letter of Credit is the individual obligation of [name of the issuing 

Connecticut Bank or National Banking Association] and is in no way contingent upon 

reimbursement with respect thereto. 
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It is a condition of this Letter Of Credit that it is deemed to be automatically extended without 

amendment for one (1) year from the expiration date stated above, or any future expiration date, 

unless not later than ninety (90) days prior to the expiration date stated above or the then current 

expiration date we notify you by registered mail that we elect not to renew this Letter Of Credit 

for any such additional period. 

We hereby agree that all drafts drawn under and in compliance with the terms of this Letter Of 

Credit shall be duly honored by us at your first demand, notwithstanding any contestation or 

dispute between you and [name of Contractor], if presented to us in accordance with the 

provisions hereof. 

This Letter of Credit is subject to and governed by the laws of the State of Connecticut, the 

decisions of the courts of that state, and the Uniform Customs and Practice for Documentary 

Credits (1993 Revision) International Chamber of Commerce Publication No. 500 and in the 

event of any conflict, the laws of the State of Connecticut and the decisions of the courts of that 

state will control. If this Letter Of Credit expires during an interruption of business of this bank 

as described in Article 17 of said Publication 500, [name of issuing Connecticut Bank or National 

Banking Association] hereby specifically agrees to effect payment if this Letter of Credit is 

drawn against within thirty (30) days after the resumption of business from such interruption. 

Very truly yours, 

__________________________________ 

Authorized Signature for 
[name of issuing Connecticut Bank or National Banking Association] 
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CONSTRUCTION PAYMENT BOND 
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below 
addresses are to be used for giving required notice. 

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 

            

 
OWNER (Name and Address): 

Materials Innovation and Recycling Authority 

100 Constitution Plaza, 6
th

 Floor 

Hartford, CT  06103-1722 

 
AGREEMENT 

DATE:       

AGREEMENT NUMBER:       

AMOUNT: $ 

PROJECT 
DESCRIPTION        

(Including Name and Location): 

REPLACEMENT OF ROOF AT 171 MURPHY ROAD 

171 Murphy Road  

Hartford, Connecticut 06114 

 
BOND 

BOND NUMBER:       

DATE: (Not earlier 

than Agreement Date)       

AMOUNT:       DOLLARS ($      ) 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages 
2 and 3 hereof, do each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or 
representative. 

CONTRACTOR AS PRINCIPAL SURETY 

      (SEAL)       (SEAL) 

Contractor’s Name and Corporate Seal Surety s Name and Corporate Seal 

SIGNATURE:  SIGNATURE:  

NAME AND 
TITLE: 

      
NAME AND 

TITLE: 
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TERMS AND CONDITIONS TO CONSTRUCTION PAYMENT BOND 

1. The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Agreement, which is incorporated 
herein by reference. 

2. With respect to the Owner, this obligation shall be null 
and void if the Contractor: 

2.1 Promptly makes payment, directly or indirectly, for 
all sums due Claimants, and  

2.2 Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by 
any person or entity whose claim, demand, lien or 
suit is for the payment for labor, materials or 
equipment furnished for use in the performance of 
the Agreement, provided the Owner has promptly 
notified the Contractor and the Surety (at the 
address described in Paragraph 12) of any 
claims, demands, liens or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there 
is no Owner Default. 

3. With respect to Claimants, this obligation shall be null 
and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 

4. The Surety shall have no obligation to Claimants under 
this Bond until:  

4.1 Claimants who are employed by or have a direct 
contract with the Contractor have given notice to 
the Surety (at the address described in Paragraph 
12) and sent a copy, or notice thereof, to the 
Owner, stating that a claim is being made under 
this Bond and, with substantial accuracy, the 
amount of the claim. 

4.2 Claimants who do not have a direct contract with 
the Contractor: 

4.2.1 Have furnished written notice to the Con- 
tractor and sent a copy, or notice thereof 
to the Owner, within 90 days after having 
last performed labor or last furnished 
materials or equipment included in the 
claim stating, with substantial accuracy, 
the amount of the claim and the name of 
the party to whom the materials were 
furnished or supplied or for whom the 
labor was done or performed; and  

4.2.2 Have either received a rejection in whole 
or in part from the Contractor, or not 
received within 30 days of furnishing the 
above notice any communication from 
the Contractor by which the Contractor 
has indicated the claim will be paid 
directly or indirectly; and  

4.2.3 Not having been paid within the above 
30 days, have sent a written notice to the 
Surety (at the address described in 

Paragraph 12) and sent a copy, or notice 
thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written 
notice furnished to the Contractor. 

5. If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 

6. When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 

6.1 Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the 
claim, stating the amounts that are undisputed 
and the basis for challenging any amounts that 
are disputed. 

6.2 Pay or arrange for payment of any undisputed 
amounts.  

7. The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond 
shall be credited for any payments made in good faith 
by the Surety. 

8. Amounts owed by the Owner to the Contractor under 
the Agreement shall be used for the performance of 
the Agreement and to satisfy claims, if any, under any 
Performance Bond. By the Contractor furnishing and 
the Owner accepting this Bond, they agree that all 
funds earned by the Contractor in the performance of 
the Agreement are dedicated to satisfy obligations of 
the Contractor and the Surety under this Bond, 
subject to the Owner's priority to use the funds for the 
completion of the work. 

9. The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Agreement. The Owner shall 
not be liable for payment of any costs or expenses of 
any Claimant under this Bond, and shall have under 
this Bond no obligations to make payments to, give 
notices on behalf of, or otherwise have obligations to 
Claimants under this Bond. 

10. The Surety hereby waives notice of any change, 
including changes of time, to the Agreement or to 
related subcontracts, purchase orders and other 
obligations. 

11. No suit or action shall be commenced by a Claimant 
under this Bond other than in a court of competent 
jurisdiction in the location in which the work or part of 
the work is located or after the expiration of one year 
from the date (1) on which the Claimant gave the 
notice required by Subparagraph 4.1 or Clause 4.2.3, 
or (2) on which the last labor or service was 
performed by anyone or the last materials or 
equipment were furnished by anyone under the 
Agreement, whichever of (1) or (2) first occurs. If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
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sureties as a defense in the jurisdiction of the suit 
shall be applicable. 

12. Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page. Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received 
at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein. 
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 

14. Upon request by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor shall 
promptly furnish a copy of this Bond or shall permit a 
copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of  the  Contractor  to  furnish  labor,  materials  or  

equipment for use in the performance of the 
Agreement. The intent of this Bond shall be to 
include without limitation in the terms "labor, 
materials or equipment" that part of water, gas, 
power, light, heat, oil, gasoline, telephone 
service or rental equipment used in the 
Agreement, architectural and engineering 
services required for performance of the work 
of the Contractor and the Contractor's 
subcontractors, and all other items for which a 
mechanic's lien may be asserted in the 
jurisdiction where the labor, materials or 
equipment were furnished, 

15.2 Agreement: The agreement between the Owner 
and the Contractor identified on the signature page, 
including all Agreement Documents and changes 
thereto. 

15.3 Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Agreement or to 
perform and complete or comply with the other 
terms thereof. 
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  Certification Concerning Nondiscrimination 

EXHIBIT I:   

CONTRACTORS WAGE CERTIFICATION FORM 

Attached hereto and incorporated this Exhibit K is the Connecticut Department of 
Labor’s Contractors Wage Certification Form. 



                CONNECTICUT DEPARTMENT OF LABOR   
       WAGE AND WORKPLACE STANDARDS DIVISION 

 

              CONTRACTORS WAGE CERTIFICATION FORM 
               Construction Manager at Risk/General Contractor/Prime Contractor 

 

 

I,                                                                      of                                                                        

         Officer, Owner, Authorized Rep.                              Company Name 

 

 

do hereby certify that the                                                                                                            

                                                                           Company Name 

                                                                                                                                                     

                                                                           Street 

                                                                                                                                                                                                      

                    City 

 

and all of its subcontractors will pay all workers on the  

 

                                                                                                                                                   

                                           Project Name and Number 

 

                                                                                                                                                    

                         Street and City   

 

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is 

attached hereto).  

      

                                                                                                          

                                                      Signed 

 

Subscribed and sworn to before me this                       day of                                  ,            . 

 

 

                                                                                                     

                                                    Notary Public 

   Return to:  

    Connecticut Department of Labor 

              Wage & Workplace Standards Division 

                    200 Folly Brook Blvd. 

              Wethersfield, CT  06109 

 

Rate Schedule Issued (Date):                                   
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Project 16-0P-0001 Project Hartford

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General 
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments 
and will apply only where the contract is advertised for bid within 20 days of the date on which the rates are 
established.  Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension 
fund shall pay this amount to each employee as part of his/her hourly wages.

Minimum Rates and Classifications 
for Building Construction

Connecticut Department of Labor
Wage and Workplace Standards Division

Number: Town:

B 21298

State#: FAP#:

ID# :

Hourly Rate BenefitsCLASSIFICATION

35.75 28.821a) Asbestos Worker/Insulator (Includes application of insulating materials, 
protective coverings, coatings, & finishes to all types of mechanical 
systems;  application of firestopping material for wall openings & 
penetrations in walls, floors, ceilings

1b) Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and 
encapsulation (except its removal from mechanical systems which are not 
to be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

37.15 27.561c) Asbestos Worker/Heat and Frost Insulator

Monday, October 05, 2015As of: 
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35.24 25.012) Boilermaker

32.50 28.74 + a3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), 
Stone Masons

33.75 24.213b) Tile Setter

31.69 22.353c) Terrazzo Mechanics and Marble Setters

26.26 20.693d) Tile, Marble & Terrazzo Finishers

32.50 29.453e)  Plasterer

Monday, October 05, 2015As of: 
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------LABORERS------

27.85 18.304)  Group 1:  Laborers (common or general), acetylene burners, carpenter 
tenders, concrete specialists, wrecking laborers, fire watchers.

28.10 18.304a) Group 2:  Mortar mixers, plaster tender, power buggy operators, 
powdermen, fireproofer/mixer/nozzleman (Person running mixer and 
spraying fireproof only).

28.35 18.304b) Group 3:  Jackhammer operators/pavement breaker, mason tender 
(brick), mason tender (cement/concrete), forklift operators and forklift 
operators (masonry).

28.85 18.304c) **Group 4: Pipelayers (Installation of water, storm drainage or sewage 
lines outside of the building line with P6, P7 license) (the pipelayer rate 
shall apply only to one or two employees of the total crew who primary 
task is to actually perform the mating of pipe sections) P6 and P7 rate is 
$26.80.

28.60 18.304d) Group 5:  Air track operator, sand blaster and hydraulic drills.

Monday, October 05, 2015As of: 
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30.85 18.304e) Group 6:  Blasters, nuclear and toxic waste removal.

28.85 18.304f)  Group 7:  Asbestos/lead removal and encapsulation (except it's 
removal from mechanical systems which are not to be scrapped).

28.38 18.304g) Group 8:  Bottom men on open air caisson, cylindrical work and boring 
crew.

27.86 18.304h)  Group 9:  Top men on open air caisson, cylindrical work and boring 
crew.

16.00 18.304i)  Group 10:  Traffic Control Signalman

31.45 23.545) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, 
Metal Stud Installation, Form Work and Scaffold Building, Drywall 
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers, 
Resilient Floor Layers.

Monday, October 05, 2015As of: 
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31.84 23.995a)  Millwrights

38.20 23.72+3% of 
gross wage

6) Electrical Worker (including low voltage wiring) (Trade License 
required: E1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9)

47.96 28.385+a+b7a) Elevator Mechanic (Trade License required:  R-1,2,5,6)

-----LINE CONSTRUCTION----

24.37 6.5%+10.04Groundman

44.30 6.5%+17.70Linemen/Cable Splicer
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35.08 19.35 + a8) Glazier (Trade License required:  FG-1,2)

34.47 31.09 + a9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete 
Erection

----OPERATORS----

37.55 23.05 + aGroup 1:   Crane handling or erecting structural steel or stone, hoisting 
engineer 2 drums or over, front end loader (7 cubic yards or over);  work 
boat 26 ft. and over. (Trade License Required)

37.23 23.05 + aGroup 2:   Cranes (100 ton rate capacity and over); Excavator over 2 cubic 
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer 
Drill/Caisson.  (Trade License Required)

36.49 23.05 + aGroup 3:   Excavator; Backhoe/Excavator under 2 cubic yards; Cranes 
(under 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting 
Engineer (all types of equipment where a drum and cable are used to hoist 
or drag material regardless of motive power of operation), Rubber Tire 
Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine Grade. 
(slopes, shaping, laser or GPS, etc.). (Trade License Required)
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36.10 23.05 + aGroup 4:  Trenching Machines; Lighter Derrick; Concrete Finishing 
Machine; CMI Machine or Similar; Koehring Loader (Skooper).

35.51 23.05 + aGroup 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt 
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self 
Contained Power Units; Boring Machine; Post Hole Digger; Auger; 
Pounder; Well Digger; Milling Machine (over 24" Mandrell)

35.51 23.05 + aGroup 5 continued:  Side Boom; Combination Hoe and Loader; Directional 
Driller; Pile Testing Machine.

35.20 23.05 + aGroup 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough 
grade dozer).

34.86 23.05 + aGroup 7:   Asphalt roller, concrete saws and cutters (ride on types), 
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder; 
Milling Machine (24" and under Mandrell).

34.46 23.05 + aGroup 8:   Mechanic, grease truck operator, hydroblaster; barrier mover; 
power stone spreader; welding; work boat  under 26 ft.; transfer machine.

Monday, October 05, 2015As of: 
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34.03 23.05 + aGroup 9:   Front end loader (under 3 cubic yards), skid steer loader 
regardless of attachments, (Bobcat or Similar):  forklift, power chipper; 
landscape equipment (including Hydroseeder).

31.99 23.05 + aGroup 10:  Vibratory hammer; ice machine; diesel and air, hammer, etc.

31.99 23.05 + aGroup 11:  Conveyor, earth roller, power pavement breaker (whiphammer), 
robot demolition equipment.

31.93 23.05 + aGroup 12:  Wellpoint operator.

31.35 23.05 + aGroup 13: Compressor battery operator.

30.21 23.05 + aGroup 14: Elevator operator; tow motor operator (solid tire no rough 
terrain).
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29.80 23.05 + aGroup 15:  Generator Operator; Compressor Operator; Pump Operator; 
Welding Machine Operator; Heater Operator.

29.15 23.05 + aGroup 16:  Maintenance Engineer/Oiler.

33.46 23.05 + aGroup 17:  Portable asphalt plant operator; portable crusher plant operator; 
portable concrete plant operator.

31.04 23.05 + aGroup 18:  Power safety boat; vacuum truck; zim mixer; sweeper; 
(Minimum for any job requiring a CDL license).

------PAINTERS (Including Drywall Finishing)------

31.52 19.3510a) Brush and Roller

Monday, October 05, 2015As of: 
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32.27 19.3510b) Taping Only/Drywall Finishing

32.02 19.3510c) Paperhanger and Red Label

34.52 19.3510e) Blast and Spray

40.62 28.9111)  Plumber (excluding HVAC pipe installation) (Trade License required: 
P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2)

33.01 19.40 + a12)  Well Digger, Pile Testing Machine

33.70 18.2313) Roofer (composition)
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34.20 18.2314)  Roofer (slate & tile)

35.74 33.2215) Sheetmetal Worker  (Trade License required for HVAC and Ductwork: 
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

40.62 28.9116) Pipefitter (Including HVAC work)                                               (Trade 
License required:  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4, G-1, G-2, G-8 & 
G-9)

------TRUCK DRIVERS------

28.58 20.24 + a17a)  2 Axle

28.68 20.24 + a17b)  3 Axle, 2 Axle Ready Mix
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(form of) Agreement - Exhibit J



Project: Removal Of Existing Roof And Installation Of New EPDM Roofing System

28.73 20.24 + a17c)  3 Axle Ready Mix

28.78 20.24 + a17d)  4 Axle, Heavy Duty Trailer up to 40 tons

28.83 20.24 + a17e)  4 Axle Ready Mix

29.03 20.24 + a17f)  Heavy Duty Trailer (40 Tons and Over)

28.83 20.24 + a17g) Specialized Earth Moving Equipment (Other Than Conventional Type 
on-the-Road Trucks and Semi-Trailers, Including Euclids)

41.37 20.37 + a18) Sprinkler Fitter  (Trade License required:  F-1,2,3,4)

Monday, October 05, 2015As of: 
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25.76 7.3419) Theatrical Stage Journeyman
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Welders:  Rate for craft to which welding is incidental.

*Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note:  Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate 
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for 
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate 
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site 
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each 
apprentice in a specific trade.

Crane with 400 ft. boom (including jib) - $10.00 extra

    Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each 
July 1st, as posted by the Department of Labor.  

    It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate 
increases directly from the Department of Labor's website.
    The annual adjustments will be posted on the Department of Labor's Web page: 

www.ct.gov/dol.  For those without internet access, please contact the division listed 
below.

    The Department of Labor will continue to issue the initial prevailing wage rate schedule 
to the Contracting Agency for the project.

    All subsequent annual adjustments will be posted on our Web Site for contractor 
access.                    

    The Prevailing wage rates applicable to this project are subject to annual adjustments 
each  July 1st for the duration of the project.   

   Contracting Agencies are under no obligation pursuant to State labor law to pay any 
increase due to the annual adjustment provision.

ALL Cranes:  When crane operator is operating equipment that requires a fully licensed crane 
operator to operate he receives an extra $2.00 premium in addition to the hourly wage rate and benefit 
contributions:

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)

2)  Cranes (100 ton rate capacity and over) Bauer Drill/Caisson

3) Cranes (under 100 ton rated capacity)
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Please direct any questions which you may have pertaining to classification of work and payment of 
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic, laborer, 
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the 
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons 
who perform work ON SITE regardless of their ownership i.e.:  (Owners, 
Corporate Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual 
relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Monday, October 05, 2015As of: 
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  Certification Concerning Nondiscrimination 

EXHIBIT K:   

PAYROLL CERTIFICATION FORM 

Attached hereto and incorporated this Exhibit K is the Connecticut Department of 
Labor’s Payroll Certification Form. 



[New] In accordance with Section 31-53b(a) of the C.G.S. each contractor shall provide a copy of the OSHA 10 Hour Construction Safety and Health Card for each employee, to be attached to the first 
certified payroll on the project.

In accordance with Connecticut General Statutes,  31-53               PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS    Connecticut Department of Labor
Certified Payrolls with a statement of compliance Wage and Workplace Standards Division
shall be submitted monthly to the contracting agency. WEEKLY PAYROLL         200 Folly Brook Blvd.

      Wethersfield, CT  06109
CONTRACTOR NAME AND ADDRESS: SUBCONTRACTOR NAME & ADDRESS WORKER'S COMPENSATION INSURANCE CARRIER

POLICY #
PAYROLL NUMBER Week-Ending PROJECT NAME & ADDRESS

       Date EFFECTIVE DATE:
EXPIRATION DATE:

   PERSON/WORKER, APPR MALE/            WORK DAY AND DATE Total ST  BASE HOURLY    TYPE OF     GROSS PAY             TOTAL DEDUCTIONS GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE        FOR ALL FEDERAL STATE THIS PREVAILING CHECK # AND

    % AND   BENEFITS          WORK        RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour    PERFORMED   LIST

 & Number - OSHA Total  BENEFIT PLAN    1 through 6     THIS WEEK FICA WITH- WITH- OTHER
10 Certification Number                                   HOURS WORKED EACH DAY        O/T Hours         CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
 $ 5.  $

Cash Fringe 6.  $
1.  $

  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

12/9/2013 *IF REQUIRED
WWS-CP1 *SEE REVERSE SIDE             PAGE NUMBER             OF                 

OSHA 10 ~ATTACH CARD TO 1ST CERTIFIED PAYROLL



                                                                                                                                                                                                  

*FRINGE BENEFITS EXPLANATION (P): 
               

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State 

Law (unemployment tax, worker’s compensation, income taxes, etc.).   

 
Please specify the type of benefits provided: 

1)  Medical or hospital care                                       4)  Disability                                          

2)  Pension or retirement                                            5)  Vacation, holiday                                                                                                                                             

3)  Life Insurance                                                       6)  Other (please specify)                                   

 

CERTIFIED STATEMENT OF COMPLIANCE 
 
For the week ending date of                                                     , 

 

I,                                                          of                                                      ,  (hereafter known as  

Employer) in my capacity as                                                         (title) do hereby certify and state: 

Section A: 

 

1.   All persons employed on said project have been paid the full weekly wages earned by them during             

the week in accordance with Connecticut General Statutes, section 31-53, as amended.  Further, I               
hereby certify and state the following: 

 

 a)  The records submitted are true and accurate; 

 
 b)  The rate of wages paid to each mechanic, laborer or workman and the amount of payment or 

 contributions paid or payable on behalf of each such person to any employee welfare fund, as 

 defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate 
 of wages and the amount of payment or contributions paid or payable on behalf of each such 

 person to any employee welfare fund, as determined by the Labor Commissioner pursuant to 

 subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not 
 less than those which may also be required by contract; 

 

 c)  The Employer has complied with all of the provisions in Connecticut General Statutes, 

 section 31-53 (and Section 31-54 if applicable for state highway construction); 
 

d)  Each such person is covered by a worker’s compensation insurance policy for the duration of   

his employment which proof of coverage has been provided to the contracting agency; 
 

 e) The Employer does not receive kickbacks, which means any money, fee, commission, credit, 

 gift, gratuity, thing of value, or compensation of any kind which is provided directly or  

 indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor 
 employee for the purpose of improperly obtaining or rewarding favorable treatment in  

 connection with a prime contract or in connection with a prime contractor in connection with a 

 subcontractor relating to a prime contractor; and 
 

 f) The Employer is aware that filing a certified payroll which he knows to be false is a class D 

 felony for which the employer may be fined up to five thousand dollars, imprisoned for up to 
 five years or both.  

 

2.    OSHA~The employer shall affix a copy of the construction safety course, program or 

training completion document to the certified payroll required to be submitted to the contracting 

agency for this project on which such persons name first appears.  
 

 

 
                                                                                                                                                    

            (Signature)            (Title)                                   Submitted on (Date) 
                                   

 

                                                                   

 

 

 

***THIS IS A PUBLIC DOCUMENT*** 

***DO NOT INCLUDE SOCIAL SECURITY NUMBERS*** 



Weekly Payroll Certification For PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS Week-Ending Date:
Public Works Projects (Continued) Contractor or Subcontractor Business Name:

WEEKLY PAYROLL

PERSON/WORKER, APPR MALE/          WORK DAY AND DATE Total ST BASE HOURLY    TYPE OF     GROSS PAY              TOTAL DEDUCTIONS   GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE FOR ALL WORK FEDERAL STATE THIS PREVAILING CHECK # AND 

    % AND    BENEFITS    PERFORMED          RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour     THIS WEEK

    & Number - OSHA Total BENEFIT PLAN    1 through 6 FICA WITH- WITH- OTHER
10 Certification Number                        HOURS WORKED EACH DAY        O/T Hours          CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1. $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

 *IF REQUIRED
12/9/2013
WWS-CP2             NOTICE:  THIS PAGE MUST BE ACCOMPANIED BY A COVER PAGE (FORM # WWS-CP1)        PAGE NUMBER             OF                 



(Form of) Agreement - Exhibit L 

 

 1 of 1 Agreement 

  Certification Concerning Nondiscrimination 

EXHIBIT L:   

CAMPAIGN CONTRIBUTION AND SOLICITIATION 
PROHIBITIONS 

Attached hereto and incorporated this Exhibit L is the State Elections Enforcement 
Commission’s Notice of Campaign Contribution and Solicitation Limitations (SEEC 
Form 10), signed by the Contractor acknowledging receipt thereof. 



SEEC FORM 10 
CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION 
Rev.  1/11 
Page 1 of 3 
 

Notice to Executive Branch State Contractors and Prospective State  
Contractors of Campaign Contribution and Solicitation Limitations 

Acknowledgement of Receipt of Explanation of Prohibitions for Incorporation in Contracting and Bidding Documents 

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for 
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on 
the reverse side of this page).  

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS 

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard 
to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or 
principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or candidate committee 
established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, 
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of 
such candidates, or (iii) a party committee (which includes town committees).  
 

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory         
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State           
representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a 
party committee.  
 

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective 
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a  
quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from 
the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i) 
an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,         
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to 
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee. 

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the 
possible penalties and other consequences of any violation thereof.  

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal  
penalties:  
 
Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor. 
Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to 
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or 
twice the amount of the prohibited contributions made by their principals.  
 
Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to  
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.  

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being 
voided.  
 
In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract 
described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement 
Commission determines that mitigating circumstances exist concerning such violation.  
 
The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the 
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating 
circumstances exist concerning such violation.  
 

DUTY TO INFORM 

PENALTIES FOR VIOLATIONS 

CONTRACT CONSEQUENCES 
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DEFINITIONS 
“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit  
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not 
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political  
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of 
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state 
or quasi-public agency employee.  
 
“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, 
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the 
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. 
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly  
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee 
in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and 
only in such person's capacity as a state or quasi-public agency employee.  
 
“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership 
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of 
the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business 
entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state  
contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses  
comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary 
responsibilities with respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this 
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit  
organization that is the state contractor or prospective state contractor.  
 
“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or  
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred  
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of 
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a  
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency or 
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement 
or contract between the state or any state agency and the United States Department of the Navy or the United States Department of Defense.  
 
“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to 
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement 
process or another process authorized by law waiving competitive procurement.  
 
“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to 
the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.  
 
“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such  
individual.  
 
“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory  
committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for 
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)  
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a  
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for 
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a 
member in any party committee or as an officer of such committee that is not otherwise prohibited in this section. 
 
“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's 
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which 
the subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or  
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, 
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and 
full or part-time, and only in such person's capacity as a state or quasi-public agency employee. 
 
“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, 
a subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual 
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice   president, (iii) an individual who is the chief  
executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable 
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respect to a subcontract 
with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a 
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the  
subcontractor. 
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ACKNOWLEDGEMENT OF RECEIPT 

SIGNATURE                                        DATE (mm/dd/yyyy) 

NAME OF SIGNER 

TITLE 

COMPANY NAME  

First Name MI Last Name Suffix  

Additional information may be found on the website of the State Elections Enforcement Commission, 
www.ct.gov/seec  

Click on the link to “Lobbyist/Contractor Limitations”  
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 1 of 1 Agreement 

  Certification Concerning Nondiscrimination 

EXHIBIT M:   

AFFIDAVIT CONCERNING NONDISCRIMINATION 

[The successful Proposer’s Affidavit Concerning Nondiscrimination (that was submitted with their 
proposal) will be added by MIRA.] 
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 1 of 2 Affidavit Concerning Consulting Fees 

 

 

I, the undersigned, am over the age of eighteen and understand and appreciate the obligation of an oath.  

I am       (title) of 

      (firm name), an entity duly 

formed and existing under the laws of       (name of state or commonwealth) 

(“Contractor”).  

 

I certify that I am authorized to execute and deliver this affidavit on behalf of Contractor, as follows: 

 1. Contractor seeks to enter into the “Agreement For Replacement Of Roof At 171 Murphy 
Road” (the “Agreement”) with the Materials Innovation and Recycling Authority (“MIRA”); 

 

2. Except as disclosed in Table 1 below and except for a consulting agreement that is with a 
consultant who is registered under the provisions of Chapter 10 of the Connecticut General 
Statutes

1
 as of the date this Affidavit is submitted, Contractor has not entered into any 

consulting agreement
2
 in connection with the Agreement whereby any duties of the 

consultant pursuant to said consulting agreement
2
 require that consultant pursue 

communications concerning business of MIRA, whether or not direct contact with MIRA, a 
MIRA official, a MIRA employee, a state agency, a state or public official, or a state 
employee was expected or made; 

 3. Contractor shall amend this Affidavit whenever Contractor enters into any new consulting 
agreement

2
 during the term of the Agreement; and 

 4. The statements set forth herein are true, to the best of my knowledge and belief, subject to 
the penalties of false statement. 

1
 Pursuant to Section 1-94 of Chapter 10 the Connecticut General Statutes, a lobbyist as defined in the Chapter is required to 

register with the Office of State Ethics. 

2
 Pursuant to Section 41-81 of the Connecticut General Statutes, for the purposes of this Affidavit, “consulting agreement” means 

“any written or oral agreement to retain the services, for a fee, of a consultant for the purposes of (A) providing counsel to a 
contractor, vendor, consultant or other entity seeking to conduct, or conducting, business with the state, (B) contacting, whether 
in writing or orally, any executive, judicial, or administrative office of the state, including any department, institution, bureau, 
board, commission, authority, official or employee for the purpose of solicitation, dispute resolution, introduction, requests for 
information, or (C) any other similar activity related to such contract. Consulting agreement does not include any agreements 
entered into with a consultant who is registered under the provisions of chapter 10 as of the date such affidavit is submitted in 
accordance with the provisions of this section. 

AFFIDAVIT CONCERNING 
CONSULTING FEES 

Pursuant to Section 4a-81 of the Connecticut General Statutes, this Affidavit must be completed and properly 
executed under penalty of false statement by a chief official of the successful bidder/proposer/statement of 
qualifications submitter for an Agreement (the “Contractor”). Such chief official of the Contractor must be the 
person who is properly authorized to execute the Agreement on behalf of the Contractor. This Affidavit must 
be properly executed at the same time that the Contractor executes the Agreement. If the Contractor fails to 
execute this Affidavit, the Contractor shall be disqualified for the Agreement. 
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TABLE 1:  Disclosure of Consulting Agreements 

(If Contractor has not entered into any consulting agreements
2
 in connection with the Agreement, 

Contractor should enter “None” in the space provided for the “Name of Consultant.”) 

Name of Consultant:       

Name of Consultant’s Firm:       

Description of the Basic 
Terms of the Consulting 
Agreement: 

      

Brief Description of the 
Services Provided: 

      

Is the Consultant a Former State Employee or Public Official?   Yes   No 

If the answer to the question above concerning whether or not the consultant is a former state 
employee or public official is “Yes,” the following information must be provided. 

Name of Former Agency:       

Date Employment Terminated:       

 

By (Signature):  

Name (Print):       

Title:       

 
Sworn to before me this       day of       20    

 

        

Notary Public/Commissioner of the Superior Court Commission Expiration Date 
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AGREEMENT FOR 
REPLACEMENT OF ROOF AT 171 MURPHY ROAD 

 (This CERTIFICATION is to be signed by an authorized officer of the Contractor 
or the Contractor’s managing general partner.) 

 

I,       , a duly authorized officer and/or representative 

of       (firm name) 

(the “Contractor”), being duly sworn, hereby depose and say that: 

 
1. I am over eighteen (18) years of age and believe in the obligations of an oath; and 

 

2. The Contractor has submitted a bid for the “Replacement Of Roof at 171 Murphy Road”) to 
the Materials Innovation and Recycling Authority (“MIRA”), and has been selected by MIRA 
as the successful bidder for the Agreement and is prepared to enter into the Agreement with 
MIRA; and 

 

3. No gifts were made between July 1, 2015 and the date of execution of the Agreement, by 

(a) The Contractor, 

(b) Any principals and key personnel of the Contractor who participated 
substantially in preparing the Contractor’s bid/proposal/statement of 
qualifications for or the negotiation of the Agreement, or 

(c) Any agent of the Contractor or principals and key personnel who participated 
substantially in preparing the Contractor’s bid/proposal/statement of 
qualifications for or the negotiation of the Agreement 

to 

(1) Any public official or employee of MIRA who participated substantially in the 
preparation of the bid/proposal/qualifications solicitation for or the negotiation or 
award of the Agreement (such MIRA employees are listed in Table 2 below), or 

(2) Any public official or state employee of any state agency who has supervisory or 
appointing authority over MIRA (such public officials and state employees are 
listed in Table 3 below); and 

CONTRACTOR’S CERTIFICATION 
CONCERNING GIFTS 

Section 4-252 of the Connecticut General Statutes requires that a Contractor (i.e., the 
successful bidder/proposer/statement of qualifications submitter for an Agreement) 
complete and properly execute this Certification Concerning Gifts at the same time that the 
Contractor executes the Agreement. If the Contractor fails to make the required 
certifications, the Contractor shall be disqualified for the Agreement. 
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 4. No such principals and key personnel of the Contractor or agent of the Contractor or 
principals and key personnel knows of any action by Contractor to circumvent the 
prohibition on gifts by providing for any other principals and key personnel, official, 
employee or agent of the Contractor to provide a gift to any such public official or state 
employee; and 

 5. The Contractor made the bid/proposal/statement of qualifications for the Agreement without 
fraud or collusion with any person; 

 6. The information set forth herein is true, to the best of my knowledge and belief, subject to 
the penalties of false statement. 

 
TABLE 2: MIRA Substantial Participants in the Preparation of the Request for Bids for the 

Agreement 

George Carlson, Facilities Manager 

Peter Egan, Director of Operations and Environmental Affairs 

Roger Guzowski, Contracts and Procurement Manager 

Thomas Kirk, President 

 

 
TABLE 3: Public Officials and State Employees of State Agencies Who Have Supervisory or 

Appointing Authority over MIRA 

Governor Dannel P. Malloy 

Senator Martin Looney, President Pro Tempore of the Senate 

Senator John McKinney, Minority Leader of the Senate 

Representative Brendan Sharkey, Speaker of the House of Representatives 

Representative Themis Klarides, Minority Leader of the House of Representatives 

 

Signature:  

Name (type/print):       

Title:       

State Of:       

County Of:       

 

      , being fully sworn, deposes and says that  

he/she is the       (Title) of 

      (Firm Name), the Contractor  

herein, that he/she has read the foregoing statement concerning gifts, and, under the penalty of perjury, 
certifies that each and every part of said statement is true to his/her best knowledge and belief. 

 
Sworn to before me this       day of       20      

 

        

Notary Public/Commissioner of the Superior Court Commission Expiration Date 
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For the purposes of this Certification Concerning Gifts, the following terms are defined as follows: 

"Gift" means anything of value, which is directly and 
personally received, unless consideration of equal or 
greater value is given in return. "Gift" shall not include:  

(1) A political contribution otherwise reported as 
required by law or a donation or payment as 
described in subdivision (9) or (10) of subsection 
(b) of section 9-601a of the Connecticut General 
Statutes;  

(2) Services provided by persons volunteering their 
time, if provided to aid or promote the success or 
defeat of any political party, any candidate or 
candidates for public office or the position of 
convention delegate or town committee member or 
any referendum question;  

(3) A commercially reasonable loan made on terms not 
more favorable than loans made in the ordinary 
course of business;  

(4) A gift received from (A) an individual's spouse, 
fiance or fiancee, (B) the parent, brother or sister of 
such spouse or such individual, or (C) the child of 
such individual or the spouse of such child;  

(5) Goods or services (A) which are provided to a state 
agency or quasi-public agency (i) for use on state 
or quasi-public agency property, or (ii) that support 
an event , and (B) which facilitate state or quasi-
public agency  action or functions. As used in this 
Affidavit Concerning Gifts, "state property" means 
(i) property owned by the state or a quasi-public 
agency, or (ii) property leased to a state agency or 
quasi-public agency;  

(6) A certificate, plaque or other ceremonial award 
costing less than one hundred dollars;  

(7) A rebate, discount or promotional item available to 
the general public;  

(8) Printed or recorded informational material germane 
to state action or functions;  

(9) Food or beverage or both, costing less than fifty 
dollars in the aggregate per recipient in a calendar 
year, and consumed on an occasion or occasions 
at which the person paying, directly or indirectly, for 
the food or beverage, or his representative, is in 
attendance;  

(10) Food or beverage or both, costing less than fifty 
dollars per person and consumed at a publicly 
noticed legislative reception to which all members 
of the General Assembly are invited and which is 
hosted not more than once in any calendar year by 
a lobbyist or business organization. For the 
purposes of such limit, (A) a reception hosted by a 
lobbyist who is an individual shall be deemed to 
have also been hosted by the business 
organization which he owns or is employed by, and 
(B) a reception hosted by a business organization 
shall be deemed to have also been hosted by all 
owners and employees of the business 
organization who are lobbyists. In making the 
calculation for the purposes of such fifty-dollar limit, 
the donor shall divide the amount spent on food 
and beverage by the number of persons whom the 
donor reasonably expects to attend the reception;  

(11) Food or beverage or both, costing less than fifty 
dollars per person and consumed at a publicly 
noticed reception to which all members of the 
General Assembly from a region of the state are 

invited and which is hosted not more than once in 
any calendar year by a lobbyist or business 
organization. For the purposes of such limit, (A) a 
reception hosted by a lobbyist who is an individual 
shall be deemed to have also been hosted by the 
business organization which he owns or is 
employed by, and (B) a reception hosted by a 
business organization shall be deemed to have 
also been hosted by all owners and employees of 
the business organization who are lobbyists. In 
making the calculation for the purposes of such 
fifty-dollar limit, the donor shall divide the amount 
spent on food and beverage by the number of 
persons whom the donor reasonably expects to 
attend the reception. As used in this subdivision, 
"region of the state" means the established 
geographic service area of the organization hosting 
the reception;  

(12) Gifts costing less than one hundred dollars in the 
aggregate or food or beverage provided at a 
hospitality suite at a meeting or conference of an 
interstate legislative association, by a person who 
is not a registrant or is not doing business with the 
state of Connecticut;  

(13) Admission to a charitable or civic event, including 
food and beverage provided at such event, but 
excluding lodging or travel expenses, at which a 
public official or state employee participates in his 
official capacity, provided such admission is 
provided by the primary sponsoring entity;  

(14) Anything of value provided by an employer of (A) a 
public official, (B) a state employee, or (C) a 
spouse of a public official or state employee, to 
such official, employee or spouse, provided such 
benefits are customarily and ordinarily provided to 
others in similar circumstances; or 

(15) Anything having a value of not more than ten 
dollars, provided the aggregate value of all things 
provided by a donor to a recipient under this 
subdivision in any calendar year shall not exceed 
fifty dollars.  

(16) Training that is provided by a vendor for a product 
purchased by a state or quasi-public agency which 
is offered to all customers of such vendor; or  

(17) Travel expenses, lodging, food, beverage and other 
benefits customarily provided by a prospective 
employer, when provided to a student at a public 
institution of higher education whose employment is 
derived from such student’s status as a student at 
such institution, in connection with bona fide 
employment discussions.  

“Participated substantially” means participation that is direct, 
extensive and substantive, and not peripheral, clerical or 
ministerial. 

“Principals and key personnel” means officers, directors, 
shareholders, members, partners and managerial 
employees. 
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AGREEMENT FOR 
REPLACEMENT OF ROOF AT 171 MURPHY ROAD 

Awarded To 

[NAME OF CONTRACTOR/CONSULTANT] 

(This CERTIFICATION is to be signed by the President of MIRA 
at the time the Agreement is executed by him/her.) 

By submission of this Certification, the President of the Materials Innovation and Recycling Authority 
(“MIRA”) hereby certifies that the selection of the most qualified or highest ranked person, firm or 
corporation for the “Replacement Of Roof At 171 Murphy Road” was not the result of collusion, the giving 
of a gift or the promise of a gift, compensation, fraud or inappropriate influence from any person. 

Signature:  

Name: Thomas D. Kirk 

Title: President 

State Of: Connecticut 

County Of: Hartford 

Thomas D. Kirk, being fully sworn, deposes and says that he is the President of the Materials Innovation 
and Recycling Authority, that he has read the forgoing statement concerning collusion, the giving of gifts 
or the promise of gifts, compensation, fraud or inappropriate influence and, under the penalty of perjury, 
certifies that each and every part of said statement is true. 

Sworn to before me this       day of       20    

 

 

Notary Public/Commissioner of the Superior Court 
 

PRESIDENT’S CERTIFICATION 
CONCERNING GIFTS 
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	Roof Removal and Steel Deck Repair.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A.  This specification shall cover the furnishing of all labor, equipment, materials, accessories and services necessary to remove existing roofing system, insulation, flashings and associated components and to repair steel roof deck as indicated or ...
	B.  Provision of temporary roof membrane seals as required to maintain watertight conditions and protect roofing system during removal and repairs.
	C. Related Sections:
	1. Section 028233    –  Asbestos Removal and Related Work
	2. Section 072113    –  Rigid Foam Board Insulation
	3. Section 070150.2 –  Replacement Roof Installation

	1.2 UNIT PRICE- MEASUREMENT AND PAYMENT
	A. Roof Removal:
	B. Steel Deck Repair                                                                                                                              1. Basis of Measurement:  Per Square Foot
	2.  Basis of Payment: Includes removal, disposal, and replacement of unsatisfactory steel deck panels as directed by the engineer


	1.3 PERFORMANCE REQUIREMENTS
	A.  Provide temporary roof membrane adequate to prevent moisture migration into building interior.
	B. Repair steel deck to acceptable substrate conditions as specified in related section 070150.2 and as directed by the engineer.

	1.4 SUBMITTALS
	A. Company/Contractor performing roof restoration work must provide documentation of five years minimum experience successfully performing identical or similar work as the system specified in these specifications.
	B. Product Data: Submit manufacturer literature on deck repair materials indicating steel gauge, diameter of fasteners to be used, and documentation supporting the compatibility of repair materials with roofing system to be applied.
	C. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer recommended fastener in combination with the specified steel deck grade and gauge.
	D. The design documents represent an ethylene propylene diene monomer (EPDM) roof installation system, specific details and methods shall be submitted to the engineer for review.

	1.5 QUALITY ASSURANCE
	A. Perform all construction work and disposal of site debris in accordance with regulations established by state and federal governing agencies, including, but not limited to
	1. Occupational Safety and Health Administration
	2. Environmental Protection Agency
	3. Connecticut Department of Transportation
	4. Connecticut Department of Energy and Environmental Protection

	B. Steel roof deck repair/replacement shall comply with the standards set forth by the most recent version of ANSI/SDI Standards for Steel Roof Deck and meet product specifications as outlined in this specification and in the provided Plans.
	C.  Contractor performing roof removal and deck repair work shall be the same Contractor who will install new roofing system, and must be a currently approved roof installer by the manufacturer of the selected roofing system.
	D.  Contractor's designated foreman shall have a minimum of five years experience in the
	E. Maintain one copy of each of the following documents on site at all time during construction:
	1. Permit authorizing construction activity
	2. Roofing Contractor’s license/certifications
	3. Manufacturer’s specifications for all materials used
	4. Most recent copies of applicable design standards

	F. Contractor shall provide a written twenty-year (20yr) guarantee covering repair/replacement of any materials and workmanship comprising the Contract Work resulting in defects or other deterioration of the system. Any defects or deterioration shall ...
	G. Contractor shall comply with the applicable roofing material manufacturer's written recommendations, unless otherwise written in these specifications.

	1.6 PRE-REMOVAL MEETINGS
	A. Convene minimum one week prior to commencing work with engineer and owner for site walk through, review of methods and procedures related to roof tear off and deck repair, and discussion of any additional items to be addressed.

	1.7 SITE CONDITIONS
	A. Access to roof shall be made from the exterior of building. Access locations shall be coordinated with owner and engineer.
	B. Removal of asbestos containing material must be performed prior to the commencement of any reroofing work for a given roof section.
	C. Reroofing work shall not interfere with building occupancy, and shall be performed in a manner that is minimally disruptive to Owner’s normal operations.  Provided Owner with no less than 72 hour notification of anticipated disruptive activity.
	D. Building, landscaping, existing walkways, and adjacent facilities shall be protected from damage at all times during re-roofing activities.
	E. Roof removal and deck repair shall not be performed during rainy or inclement weather. Work is to cease and building is to remain watertight during periods of inclement weather.
	F. Work is to proceed without water entering existing roofing system or building at all times.


	PART 2 PRODUCTS
	2.1 STEEL ROOF DECK
	If it is deemed necessary to replace/repair the roof deck, steel panels shall conform to the following criteria
	A. Steel sheets shall be minimum 22 gauge thickness.
	B.  Galvanized steel panels with wide rib profile, commonly referred to as Type B, shall be used
	C. Roof deck shall be constructed of Grade 33 (yield strength 33ksi) steel panels.
	D.  Steel panels shall be compatible (match) existing deck panels, in terms of gauge, profile type, and grade.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Ensure all asbestos containing material has been completely removed from a given area before roof tear off or steel deck repair activities.
	B. Upon removal of a portion of the existing roof system an inspection by the contractor shall be conducted to determine conditions of steel roof deck. All removed steel deck panel shall be stockpiled prior to disposal.
	C. It is possible that the Owner or Engineer may conduct periodic inspections of project progress, removed deck panels, and/or constructions methods during the course of work outline in technical specifications and contract documents.
	D. All projections, curbs, walls and deck must be checked for adequate anchorage, structural integrity, foreign material, moisture or unevenness preventing execution or adversely affecting quality of new roofing system.

	3.2 PREPARATION
	A. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.
	B. Maintain temporary protection and leave in place until replacement roofing has been completed.  Remove temporary protection on completion of reroofing.
	C. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.  Cover all air-intake before proceeding with reroofing work that could affect indoor air quality or activate smoke detectors in the ductwork.
	D. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.  Prevent debris from entering or blocking roof drains and conductors.  Use roof-drain plugs specifically designed for this purpose.  Remove roof-drain plu...
	1) If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial installation of new membrane roofing system, provide alternative drainage method to remove water and eliminate ponding.

	E.  Prior to commencing removal of roofing and debris, Contractor shall provide a dumpster or truck located adjacent to the building within designated laydown areas as directed by the Engineer. An enclosed chute shall be used for conveyance of debris ...
	F. Verify that rooftop utilities and service piping have been shut off before beginning the Work.

	3.3 EXISITING ROOF REMOVAL
	A. Remove existing roof system including but not limited to flashings, walking boards, nailers and accessory items down to roof deck. Properly disposal of all materials.
	B.  Thoroughly clean deck and remove all debris from Owner’s property.

	3.4  PREPARATION AND EXECUTION OF STEEL REPAIR
	A. Inspect deck after complete removal of the existing roofing system.
	B. If broken or loose fasteners that secure deck panels to one another or to building’s structural components are observed or if deck panels appear or feel to be inadequately attached, provide replacement or additional fasteners to meet fastening requ...
	C. If deck surface is not suitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify Engineer.  Do not proceed with installation until directed by Engineer.
	D.  Replacement steel deck shall be mechanically fastened using adequate manufacturer recommended fasteners.
	E. Steel deck shall be continuously fastened to supports along building perimeter at a spacing of no more than 6” on center for all roof perimeter and corner areas.
	F. Steel deck shall be fastened to supports at a spacing of no more than 12” on center for all roof field areas.
	G.  In all perimeter and corner area two fasteners per rib shall be used to meet FM 1-120 rating.
	H.  End laps shall not be less than 4” and shall be centered over structural supports.
	I. Side laps, meaning the overlap of two adjacent panels, shall not be less than 2”.
	J. Side lap fastener spacing shall not exceed 30” inches for all roof field areas, and 15” in all roof perimeter /corner areas. Button punching will not be permitted for use in side connections.

	3.5 FIELD QUALITY CONTROL
	A. Contractor shall provide weekly reports to the Engineer describing the amount of work completed, any unanticipated discoveries, and any issues that may extend project completion time.
	B. Any deficiencies found during an inspection shall be corrected within five days and may be re-inspected by the engineer
	C. Contractor shall provide repair materials and labor to repair any areas of roof decking found to be unsatisfactory by the Engineer.
	D. Leave premises clean and ready for new roofing system installation
	END OF SECTION



	Rigid Foam Board Insulation.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A. This section outlines the appropriate type of roof and deck insulation that is compatible with typical mechanically fastened EPDM roofing systems, as well as materials and the manner by which insulation is attached.
	B. Related Sections:
	1. Section 070150.1 – Roof Removal and Steel Deck Repair
	2. Section 070150.2 – Replacement Roof Installation


	1.2 UNIT PRICE- MEASUREMENT AND PAYMENT
	A. Insulation Board Installation
	1. Basis of Measurement: Lump Sum. Roof will not be measured for payment
	2. Basis of Payment: Includes providing satisfactory rigid foam insulation board, and mechanically fastening insulation to the approved roof deck.


	1.3 PERFORMANCE AND REQUIREMENTS
	A. Insulation material must provide continuous thermal insulation along with a vapor and air barrier consistent with local building code requirements.
	B. Insulation needs to meet a UL Class A fire resistance rating.

	1.4 SUBMITTALS
	A.  Submit insulation manufacturer's installation instructions and product specifications.
	B. Product Data: Submit documentation supporting the compatibility of product with roofing system to be installed.
	C. Submit documentation/ test results verifying the repaired steel deck provides adequate pullout resistance for mechanically fastened roofing system.
	D. Submit all documentation required to obtain 20-year warranty.

	1.5 QUALITY ASSURANCE
	A. Roofing installer must be currently approved by the manufacturer of the selected roofing system.
	B. Provide material which have been tested, listed and labeled by Underwriters Laboratories (UL) and bear a UL Class A rating for fire resistance.
	C. Roof insulation, components, and assembly shall be approved by Factory Mutual and bear a FM Class 1-120 rating for all roof areas.

	1.6 ENVIRONMENTAL REQUIREMENTS
	A. Proceed with insulation work only when existing and forecasted weather conditions will permit work to be performed in accordance with manufacturer’s recommendations and warranty requirements.


	PART 2 PRODUCTS
	2.1 ROOF DECK INSULATION MATERIAL
	A. URigid Foam Insulation Boards: U4’x 8’ Polyisocyanurate Thermal Insulation: Thickness 3.5”, Permeance (per ASTM E 96) not more than 3.5 perms, R-Value (per ASHRAE 90.1) not less than 20.0 @ 75˚ F, Water absorption (per ASTM C 1177) less than 3.0 pe...

	2.2 COMPONENTS
	A. Fasteners and Plates consistent with manufacturer’s specifications/ recommendation for attachment steel roof deck must be used.
	B. Fasteners must provide adequate pull out resistance when used in conjunction with Grade 33 gauge 22 steel deck panels.


	PART 3 EXECUTION
	3.1 PREPARATION
	A. Store and Protect insulation boards in a manner as to prevent moisture absorption and weakening. Insulation that has been impaired by moisture, exhibits crease/bends, or have been compressed to a thickness less than specified by this specification ...
	B. Provide a clean dry deck surface before installation of insulation.

	3.2 EXECUTION
	A. 4’x 8’ Rigid Foam Polyisocyanurate Insulation boards shall be mechanically fastened to the approved steel deck using manufacturer recommended fasteners and plates and in the manner specified by the manufacturer.
	B. Insulation board fastening patterns for all roof areas shall be consistent with manufacturer provided attachment patterns required to obtain 20-year warranty.



	EPDM Roofing System.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A. This section outlines criteria for providing a waterproof/watertight roofing system. The roofing system incorporates a mechanically fastened reinforced ethylene propylene diene monomer (EPDM) membrane paired with all appropriate flashing, sealants ...
	B.  Related Sections:
	1. Section 070150.1 – Roof Removal and Steel Deck Repair
	2. Section  072113  – Rigid Foam Board Insulation


	1.2 UNIT PRICE-MEASURMENT AND PAYMENT
	A. EPDM Roofing System Installation
	1. Basis of Measurement: Lump Sum. Roof will not be measured for payment.
	2. Basis of Payment: Includes complete installation of EPDM roofing system and applicable flashing details in accordance manufacturer’s requirements to obtain 20-year product warranty.


	1.3 SYSTEM DESCRIPTION
	A. The mechanically fastened roofing system incorporates a reinforced EPDM membrane overlaid on polyisocyanurate rigid foam insulation. Insulation is mechanically fastened to an approved steel roof deck using manufacturer recommended fasteners, penetr...
	B.   An alternative roofing system may be installed, if approved as an equal alternative by the       engineer.

	1.4 PERFORMANCE AND REQUIREMENTS
	A. Contractor shall provide a roofing system with 20-year warrantee after installation.

	1.5 SUBMITTALS
	A. Shop Drawings: Indicate special joint or termination conditions and conditions of interface with other materials. Provide product specific flashing and membrane seaming details.
	B. Product Data: Submit data for surface conditioners, flexible flashings, joint cover sheet, and joint and crack sealants, with temperature range for application of waterproofing membrane.
	C. Manufacturer's Installation Instructions: Submit special procedures and perimeter conditions requiring special attention.
	D. Manufacturer's Certificate: Certify products meet or exceed specified requirements.
	E. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer recommended fastener in combination with the specified steel deck grade and gauge.
	F. Warranty: Submit all information outlined by manufacturer specification to ensure product meets criteria for manufacturer’s warranty and ensure forms have been completed in Owner's name and registered with manufacturer.

	1.6 QUALITY ASSURANCE
	A. Perform Work in accordance with NRCA Waterproofing Manual.
	B. Perform Work in accordance with State Building Codes
	C. Maintain one copy of each document on site.
	D. Perform work utilizing manufacturer supplied products consistent with manufacturer of EPDM membrane and in the manner specified by manufacturer.

	1.7 QUALIFICATIONS
	A. Roofing Membrane Manufacturer: Company specializing in EPDM sheet membranes with minimum five years documented experience.
	B. Applicator: Manufacturer approved roof installer specializing in performing work of this section with minimum five years documented experience.

	1.8 ENVIRONMENTAL REQUIREMENTS
	A. Proceed with roofing system installation only when existing and forecasted weather conditions will permit work to be performed in accordance with manufacturer’s recommendations and warranty requirements.
	B. All work shall be done in dry conditions. Substrate surface shall be free of water, snow, frost, and the ambient air 50 degree Fahrenheit in temperature or greater, not unless otherwise specified by manufacturer.


	PART 2 PRODUCTS
	2.1 EPDM ROOFING SYSTEM
	A. Manufacturers:
	1. Carlisle
	2. Firestone Building Products
	or

	3. Approved equal, Submit product data including UL fire resistant Class and FM wind load ratings for engineering approval of product use.


	2.2 COMPONENTS
	A. All components and accessories used shall be those recommended and deemed compatible with roof deck and insulation board by the EPDM membrane manufacture.
	B.  All fasteners, flashings, and sealant applications shall correspond with manufacturer specification.
	C. Under no circumstance shall petroleum based products, or any products contain oils, grease, or animal fats be used with EPDM membrane roofing system.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify substrate surfaces are durable and free of matter detrimental to adhesion or application of roofing system.

	3.2 PREPARATION
	A. Clean and prepare surfaces to receive waterproofing.
	B. Do not apply waterproofing to surfaces unacceptable to manufacturer.
	C. Seal cracks and joints with sealant materials using depth to width ratio as recommended by sealant manufacturer.
	D. Outline a plan to limit foot traffic over completed reroofing areas.

	3.3 INSTALLATION - MECHANICALLY ATTACHED ROOFING SYSTEM
	A.  Installation of membrane components and flashings shall be done in accordance with manufacturer specifications and details provided by manufacturer.
	B. Roll out membrane in a manner to minimize wrinkles and bubbles.
	C. To achieve design wind load requirements mechanically fastening of the roofing system shall be done using a fastening spacing of 1.0’. Row spacing is not to exceed 6’-6” in all roof field areas, 5’-4” in all roof perimeter areas, and 3’-6’ for all ...
	D. Rows of mechanical fasteners shall be installed perpendicular to rib of steel deck, as to prevent overloading of a single deck rib.
	E. A fastening space of less than 1.0’ can be used if required by manufacturer to meet criteria for 20-year product warranty.
	F. Mechanical fasteners used for membrane securement should penetrate through the top flange of the steel deck whenever possible.
	G. A final inspection of the completed work shall be conducted in conjunction with the engineer.
	H. Any deficiencies found during the final inspection shall be corrected within five days and may be re-inspected by the engineer.
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	Roof Removal and Steel Deck Repair.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A.  This specification shall cover the furnishing of all labor, equipment, materials, accessories and services necessary to remove existing roofing system, insulation, flashings and associated components and to repair steel roof deck as indicated or ...
	B.  Provision of temporary roof membrane seals as required to maintain watertight conditions and protect roofing system during removal and repairs.
	C. Related Sections:
	1. Section 028233    –  Asbestos Removal and Related Work
	2. Section 072113    –  Rigid Foam Board Insulation
	3. Section 070150.2 –  Replacement Roof Installation

	1.2 UNIT PRICE- MEASUREMENT AND PAYMENT
	A. Roof Removal:
	B. Steel Deck Repair                                                                                                                              1. Basis of Measurement:  Per Square Foot
	2.  Basis of Payment: Includes removal, disposal, and replacement of unsatisfactory steel deck panels as directed by the engineer


	1.3 PERFORMANCE REQUIREMENTS
	A.  Provide temporary roof membrane adequate to prevent moisture migration into building interior.
	B. Repair steel deck to acceptable substrate conditions as specified in related section 070150.2 and as directed by the engineer.

	1.4 SUBMITTALS
	A. Company/Contractor performing roof restoration work must provide documentation of five years minimum experience successfully performing identical or similar work as the system specified in these specifications.
	B. Product Data: Submit manufacturer literature on deck repair materials indicating steel gauge, diameter of fasteners to be used, and documentation supporting the compatibility of repair materials with roofing system to be applied.
	C. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer recommended fastener in combination with the specified steel deck grade and gauge.
	D. The design documents represent an ethylene propylene diene monomer (EPDM) roof installation system, specific details and methods shall be submitted to the engineer for review.

	1.5 QUALITY ASSURANCE
	A. Perform all construction work and disposal of site debris in accordance with regulations established by state and federal governing agencies, including, but not limited to
	1. Occupational Safety and Health Administration
	2. Environmental Protection Agency
	3. Connecticut Department of Transportation
	4. Connecticut Department of Energy and Environmental Protection

	B. Steel roof deck repair/replacement shall comply with the standards set forth by the most recent version of ANSI/SDI Standards for Steel Roof Deck and meet product specifications as outlined in this specification and in the provided Plans.
	C.  Contractor performing roof removal and deck repair work shall be the same Contractor who will install new roofing system, and must be a currently approved roof installer by the manufacturer of the selected roofing system.
	D.  Contractor's designated foreman shall have a minimum of five years experience in the
	E. Maintain one copy of each of the following documents on site at all time during construction:
	1. Permit authorizing construction activity
	2. Roofing Contractor’s license/certifications
	3. Manufacturer’s specifications for all materials used
	4. Most recent copies of applicable design standards

	F. Contractor shall provide a written twenty-year (20yr) guarantee covering repair/replacement of any materials and workmanship comprising the Contract Work resulting in defects or other deterioration of the system. Any defects or deterioration shall ...
	G. Contractor shall comply with the applicable roofing material manufacturer's written recommendations, unless otherwise written in these specifications.

	1.6 PRE-REMOVAL MEETINGS
	A. Convene minimum one week prior to commencing work with engineer and owner for site walk through, review of methods and procedures related to roof tear off and deck repair, and discussion of any additional items to be addressed.

	1.7 SITE CONDITIONS
	A. Access to roof shall be made from the exterior of building. Access locations shall be coordinated with owner and engineer.
	B. Removal of asbestos containing material must be performed prior to the commencement of any reroofing work for a given roof section.
	C. Reroofing work shall not interfere with building occupancy, and shall be performed in a manner that is minimally disruptive to Owner’s normal operations.  Provided Owner with no less than 72 hour notification of anticipated disruptive activity.
	D. Building, landscaping, existing walkways, and adjacent facilities shall be protected from damage at all times during re-roofing activities.
	E. Roof removal and deck repair shall not be performed during rainy or inclement weather. Work is to cease and building is to remain watertight during periods of inclement weather.
	F. Work is to proceed without water entering existing roofing system or building at all times.


	PART 2 PRODUCTS
	2.1 STEEL ROOF DECK
	If it is deemed necessary to replace/repair the roof deck, steel panels shall conform to the following criteria
	A. Steel sheets shall be minimum 22 gauge thickness.
	B.  Galvanized steel panels with wide rib profile, commonly referred to as Type B, shall be used
	C. Roof deck shall be constructed of Grade 33 (yield strength 33ksi) steel panels.
	D.  Steel panels shall be compatible (match) existing deck panels, in terms of gauge, profile type, and grade.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Ensure all asbestos containing material has been completely removed from a given area before roof tear off or steel deck repair activities.
	B. Upon removal of a portion of the existing roof system an inspection by the contractor shall be conducted to determine conditions of steel roof deck. All removed steel deck panel shall be stockpiled prior to disposal.
	C. It is possible that the Owner or Engineer may conduct periodic inspections of project progress, removed deck panels, and/or constructions methods during the course of work outline in technical specifications and contract documents.
	D. All projections, curbs, walls and deck must be checked for adequate anchorage, structural integrity, foreign material, moisture or unevenness preventing execution or adversely affecting quality of new roofing system.

	3.2 PREPARATION
	A. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.
	B. Maintain temporary protection and leave in place until replacement roofing has been completed.  Remove temporary protection on completion of reroofing.
	C. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.  Cover all air-intake before proceeding with reroofing work that could affect indoor air quality or activate smoke detectors in the ductwork.
	D. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.  Prevent debris from entering or blocking roof drains and conductors.  Use roof-drain plugs specifically designed for this purpose.  Remove roof-drain plu...
	1) If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial installation of new membrane roofing system, provide alternative drainage method to remove water and eliminate ponding.

	E.  Prior to commencing removal of roofing and debris, Contractor shall provide a dumpster or truck located adjacent to the building within designated laydown areas as directed by the Engineer. An enclosed chute shall be used for conveyance of debris ...
	F. Verify that rooftop utilities and service piping have been shut off before beginning the Work.

	3.3 EXISITING ROOF REMOVAL
	A. Remove existing roof system including but not limited to flashings, walking boards, nailers and accessory items down to roof deck. Properly disposal of all materials.
	B.  Thoroughly clean deck and remove all debris from Owner’s property.

	3.4  PREPARATION AND EXECUTION OF STEEL REPAIR
	A. Inspect deck after complete removal of the existing roofing system.
	B. If broken or loose fasteners that secure deck panels to one another or to building’s structural components are observed or if deck panels appear or feel to be inadequately attached, provide replacement or additional fasteners to meet fastening requ...
	C. If deck surface is not suitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify Engineer.  Do not proceed with installation until directed by Engineer.
	D.  Replacement steel deck shall be mechanically fastened using adequate manufacturer recommended fasteners.
	E. Steel deck shall be continuously fastened to supports along building perimeter at a spacing of no more than 6” on center for all roof perimeter and corner areas.
	F. Steel deck shall be fastened to supports at a spacing of no more than 12” on center for all roof field areas.
	G.  In all perimeter and corner area two fasteners per rib shall be used to meet FM 1-120 rating.
	H.  End laps shall not be less than 4” and shall be centered over structural supports.
	I. Side laps, meaning the overlap of two adjacent panels, shall not be less than 2”.
	J. Side lap fastener spacing shall not exceed 30” inches for all roof field areas, and 15” in all roof perimeter /corner areas. Button punching will not be permitted for use in side connections.

	3.5 FIELD QUALITY CONTROL
	A. Contractor shall provide weekly reports to the Engineer describing the amount of work completed, any unanticipated discoveries, and any issues that may extend project completion time.
	B. Any deficiencies found during an inspection shall be corrected within five days and may be re-inspected by the engineer
	C. Contractor shall provide repair materials and labor to repair any areas of roof decking found to be unsatisfactory by the Engineer.
	D. Leave premises clean and ready for new roofing system installation
	END OF SECTION



	Rigid Foam Board Insulation.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A. This section outlines the appropriate type of roof and deck insulation that is compatible with typical mechanically fastened EPDM roofing systems, as well as materials and the manner by which insulation is attached.
	B. Related Sections:
	1. Section 070150.1 – Roof Removal and Steel Deck Repair
	2. Section 070150.2 – Replacement Roof Installation


	1.2 UNIT PRICE- MEASUREMENT AND PAYMENT
	A. Insulation Board Installation
	1. Basis of Measurement: Lump Sum. Roof will not be measured for payment
	2. Basis of Payment: Includes providing satisfactory rigid foam insulation board, and mechanically fastening insulation to the approved roof deck.


	1.3 PERFORMANCE AND REQUIREMENTS
	A. Insulation material must provide continuous thermal insulation along with a vapor and air barrier consistent with local building code requirements.
	B. Insulation needs to meet a UL Class A fire resistance rating.

	1.4 SUBMITTALS
	A.  Submit insulation manufacturer's installation instructions and product specifications.
	B. Product Data: Submit documentation supporting the compatibility of product with roofing system to be installed.
	C. Submit documentation/ test results verifying the repaired steel deck provides adequate pullout resistance for mechanically fastened roofing system.
	D. Submit all documentation required to obtain 20-year warranty.

	1.5 QUALITY ASSURANCE
	A. Roofing installer must be currently approved by the manufacturer of the selected roofing system.
	B. Provide material which have been tested, listed and labeled by Underwriters Laboratories (UL) and bear a UL Class A rating for fire resistance.
	C. Roof insulation, components, and assembly shall be approved by Factory Mutual and bear a FM Class 1-120 rating for all roof areas.

	1.6 ENVIRONMENTAL REQUIREMENTS
	A. Proceed with insulation work only when existing and forecasted weather conditions will permit work to be performed in accordance with manufacturer’s recommendations and warranty requirements.


	PART 2 PRODUCTS
	2.1 ROOF DECK INSULATION MATERIAL
	A. URigid Foam Insulation Boards: U4’x 8’ Polyisocyanurate Thermal Insulation: Thickness 3.5”, Permeance (per ASTM E 96) not more than 3.5 perms, R-Value (per ASHRAE 90.1) not less than 20.0 @ 75˚ F, Water absorption (per ASTM C 1177) less than 3.0 pe...

	2.2 COMPONENTS
	A. Fasteners and Plates consistent with manufacturer’s specifications/ recommendation for attachment steel roof deck must be used.
	B. Fasteners must provide adequate pull out resistance when used in conjunction with Grade 33 gauge 22 steel deck panels.


	PART 3 EXECUTION
	3.1 PREPARATION
	A. Store and Protect insulation boards in a manner as to prevent moisture absorption and weakening. Insulation that has been impaired by moisture, exhibits crease/bends, or have been compressed to a thickness less than specified by this specification ...
	B. Provide a clean dry deck surface before installation of insulation.

	3.2 EXECUTION
	A. 4’x 8’ Rigid Foam Polyisocyanurate Insulation boards shall be mechanically fastened to the approved steel deck using manufacturer recommended fasteners and plates and in the manner specified by the manufacturer.
	B. Insulation board fastening patterns for all roof areas shall be consistent with manufacturer provided attachment patterns required to obtain 20-year warranty.



	EPDM Roofing System.pdf
	PART 1 GENERAL
	1.1 SUMMARY
	A. This section outlines criteria for providing a waterproof/watertight roofing system. The roofing system incorporates a mechanically fastened reinforced ethylene propylene diene monomer (EPDM) membrane paired with all appropriate flashing, sealants ...
	B.  Related Sections:
	1. Section 070150.1 – Roof Removal and Steel Deck Repair
	2. Section  072113  – Rigid Foam Board Insulation


	1.2 UNIT PRICE-MEASURMENT AND PAYMENT
	A. EPDM Roofing System Installation
	1. Basis of Measurement: Lump Sum. Roof will not be measured for payment.
	2. Basis of Payment: Includes complete installation of EPDM roofing system and applicable flashing details in accordance manufacturer’s requirements to obtain 20-year product warranty.


	1.3 SYSTEM DESCRIPTION
	A. The mechanically fastened roofing system incorporates a reinforced EPDM membrane overlaid on polyisocyanurate rigid foam insulation. Insulation is mechanically fastened to an approved steel roof deck using manufacturer recommended fasteners, penetr...
	B.   An alternative roofing system may be installed, if approved as an equal alternative by the       engineer.

	1.4 PERFORMANCE AND REQUIREMENTS
	A. Contractor shall provide a roofing system with 20-year warrantee after installation.

	1.5 SUBMITTALS
	A. Shop Drawings: Indicate special joint or termination conditions and conditions of interface with other materials. Provide product specific flashing and membrane seaming details.
	B. Product Data: Submit data for surface conditioners, flexible flashings, joint cover sheet, and joint and crack sealants, with temperature range for application of waterproofing membrane.
	C. Manufacturer's Installation Instructions: Submit special procedures and perimeter conditions requiring special attention.
	D. Manufacturer's Certificate: Certify products meet or exceed specified requirements.
	E. Submit manufacturer literature, or test results indicating pull out resistance for the manufacturer recommended fastener in combination with the specified steel deck grade and gauge.
	F. Warranty: Submit all information outlined by manufacturer specification to ensure product meets criteria for manufacturer’s warranty and ensure forms have been completed in Owner's name and registered with manufacturer.

	1.6 QUALITY ASSURANCE
	A. Perform Work in accordance with NRCA Waterproofing Manual.
	B. Perform Work in accordance with State Building Codes
	C. Maintain one copy of each document on site.
	D. Perform work utilizing manufacturer supplied products consistent with manufacturer of EPDM membrane and in the manner specified by manufacturer.

	1.7 QUALIFICATIONS
	A. Roofing Membrane Manufacturer: Company specializing in EPDM sheet membranes with minimum five years documented experience.
	B. Applicator: Manufacturer approved roof installer specializing in performing work of this section with minimum five years documented experience.

	1.8 ENVIRONMENTAL REQUIREMENTS
	A. Proceed with roofing system installation only when existing and forecasted weather conditions will permit work to be performed in accordance with manufacturer’s recommendations and warranty requirements.
	B. All work shall be done in dry conditions. Substrate surface shall be free of water, snow, frost, and the ambient air 50 degree Fahrenheit in temperature or greater, not unless otherwise specified by manufacturer.


	PART 2 PRODUCTS
	2.1 EPDM ROOFING SYSTEM
	A. Manufacturers:
	1. Carlisle
	2. Firestone Building Products
	or

	3. Approved equal, Submit product data including UL fire resistant Class and FM wind load ratings for engineering approval of product use.


	2.2 COMPONENTS
	A. All components and accessories used shall be those recommended and deemed compatible with roof deck and insulation board by the EPDM membrane manufacture.
	B.  All fasteners, flashings, and sealant applications shall correspond with manufacturer specification.
	C. Under no circumstance shall petroleum based products, or any products contain oils, grease, or animal fats be used with EPDM membrane roofing system.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify substrate surfaces are durable and free of matter detrimental to adhesion or application of roofing system.

	3.2 PREPARATION
	A. Clean and prepare surfaces to receive waterproofing.
	B. Do not apply waterproofing to surfaces unacceptable to manufacturer.
	C. Seal cracks and joints with sealant materials using depth to width ratio as recommended by sealant manufacturer.
	D. Outline a plan to limit foot traffic over completed reroofing areas.

	3.3 INSTALLATION - MECHANICALLY ATTACHED ROOFING SYSTEM
	A.  Installation of membrane components and flashings shall be done in accordance with manufacturer specifications and details provided by manufacturer.
	B. Roll out membrane in a manner to minimize wrinkles and bubbles.
	C. To achieve design wind load requirements mechanically fastening of the roofing system shall be done using a fastening spacing of 1.0’. Row spacing is not to exceed 6’-6” in all roof field areas, 5’-4” in all roof perimeter areas, and 3’-6’ for all ...
	D. Rows of mechanical fasteners shall be installed perpendicular to rib of steel deck, as to prevent overloading of a single deck rib.
	E. A fastening space of less than 1.0’ can be used if required by manufacturer to meet criteria for 20-year product warranty.
	F. Mechanical fasteners used for membrane securement should penetrate through the top flange of the steel deck whenever possible.
	G. A final inspection of the completed work shall be conducted in conjunction with the engineer.
	H. Any deficiencies found during the final inspection shall be corrected within five days and may be re-inspected by the engineer.
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